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attorney is encouraged with 

respect to its completion 

or modification. 

ELECTRONIC COPYING of any 

portion of this AIA
®  
Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

for the following PROJECT: 
(Name and location or address) 

«Drafts» 

«  » 

 

THE OWNER: 
(Name, legal status and address) 

«  »«  » 

«  » 

 

THE ARCHITECT: 
(Name, legal status and address) 

«  »«  » 

«  » 

 

 

TABLE OF ARTICLES 
 
1 DEFINITIONS 
 
2 BIDDER'S REPRESENTATIONS 
 
3 BIDDING DOCUMENTS 
 
4 BIDDING PROCEDURES 
 
5 CONSIDERATION OF BIDS 
 
6 POST-BID INFORMATION 
 
7 PERFORMANCE BOND AND PAYMENT BOND 
 
8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 



 

AIA Document A701™ – 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. 

WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of 

this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent 

possible under the law. This draft was produced by AIA software at 11:11:50 on 01/18/2010 under Order No.2912149159_1 which expires on 

12/03/2010, and is not for resale. 

User Notes:   (1316565589) 

 

2 

 

 

ARTICLE 1   DEFINITIONS 
§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding 

Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions 

to Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of 

the form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and 

other Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract. 

 

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in 

other Contract Documents are applicable to the Bidding Documents. 

 

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which 

modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections. 

 

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted 

in accordance with the Bidding Documents. 

 

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the 

Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated 

in Alternate Bids. 

 

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of 

the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted. 

 

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or 

services or a portion of the Work as described in the Bidding Documents. 

 

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding 

Documents. 

 

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion 

of the Work. 

 

ARTICLE 2   BIDDER'S REPRESENTATIONS 
§ 2.1 The Bidder by making a Bid represents that: 

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such 

documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being 

bid concurrently or presently under construction. 

 

§ 2.1.2 The Bid is made in compliance with the Bidding Documents. 

 

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be 

performed and has correlated the Bidder's personal observations with the requirements of the proposed Contract 

Documents. 

 

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without 

exception. 

 

ARTICLE 3   BIDDING DOCUMENTS 
§ 3.1 COPIES 
§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 

Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The deposit will be 

refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten 

days after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the 

deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be 

refunded. 
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§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the 

Advertisement or Invitation to Bid, or in supplementary instructions to bidders. 

 

§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect 

assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding 

Documents. 

 

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the 

purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding 

Documents. 

 

§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work 

being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is 

submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, 

inconsistencies or ambiguities discovered. 

 

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a 

written request which shall reach the Architect at least seven days prior to the date for receipt of Bids. 

 

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum. 

Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, 

and Bidders shall not rely upon them. 

 

§ 3.3 SUBSTITUTIONS 
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required 

function, dimension, appearance and quality to be met by any proposed substitution. 

 

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been 

received by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall include the name 

of the material or equipment for which it is to be substituted and a complete description of the proposed substitution 

including drawings, performance and test data, and other information necessary for an evaluation. A statement 

setting forth changes in other materials, equipment or other portions of the Work, including changes in the work of 

other contracts that incorporation of the proposed substitution would require, shall be included. The burden of proof 

of the merit of the proposed substitution is upon the proposer. The Architect's decision of approval or disapproval of 

a proposed substitution shall be final. 

 

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an 

Addendum. Bidders shall not rely upon approvals made in any other manner. 

 

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract 

Documents. 

 

§ 3.4 ADDENDA 
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of 

Bidding Documents. 

 

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that 

purpose. 

 

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum 

withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids. 

 

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the 

Bidder shall acknowledge their receipt in the Bid. 
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ARTICLE 4   BIDDING PROCEDURES 
§ 4.1 PREPARATION OF BIDS 
§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents. 

 

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium. 

 

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall 

govern. 

 

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. 

 

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change." 

 

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without 

forfeiture of the bid security, state the Bidder's refusal to accept award of less than the combination of Bids 

stipulated by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any 

other manner. 

 

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The 

Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be 

signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall 

further give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a 

current power of attorney attached certifying the agent's authority to bind the Bidder. 

 

§ 4.2 BID SECURITY 
§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the 

Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid 

and will, if required, furnish bonds covering the faithful performance of the Contract and payment of all obligations 

arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the 

amount of the bid security shall be forfeited to the Owner as liquidated damages, not as a  penalty. The amount of 

the bid security shall not be forfeited to the Owner in the event the Owner fails to comply with Section 6.2. 

 

§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, unless otherwise provided 

in the Bidding Documents, and the attorney-in-fact who executes the bond on behalf of the surety shall affix to the 

bond a certified and current copy of the power of attorney. 

 

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered 

until either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time 

has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected. 

 

§ 4.3 SUBMISSION OF BIDS 
§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid 

shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and 

shall be identified with the Project name, the Bidder's name and address and, if applicable, the designated portion of 

the Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a 

separate mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof. 

 

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids.  Bids received 

after the time and date for receipt of Bids will be returned unopened. 

 

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids. 

 

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered. 

 

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID 
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following 

the time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid. 
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§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by 

notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the 

signature of the Bidder. Written confirmation over the signature of the Bidder shall be received, and date- and time-

stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as 

not to reveal the amount of the original Bid. 

 

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that 

they are then fully in conformance with these Instructions to Bidders. 

 

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted. 

 

ARTICLE 5   CONSIDERATION OF BIDS 
§ 5.1 OPENING OF BIDS 
At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids 

received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to 

Bidders. 

 

§ 5.2 REJECTION OF BIDS 
The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by 

other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to 

rejection. 

 

§ 5.3 ACCEPTANCE OF BID (AWARD) 
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been 

submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. 

The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid 

which, in the Owner's judgment, is in the Owner's own best interests. 

 

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically 

provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and 

Alternates accepted. 

 

ARTICLE 6   POST-BID INFORMATION 
§ 6.1 CONTRACTOR'S QUALIFICATION STATEMENT 
Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly 

executed AIA Document A305, Contractor's Qualification Statement, unless such a Statement has been previously 

required and submitted as a prerequisite to the issuance of Bidding Documents. 

 

§ 6.2 OWNER'S FINANCIAL CAPABILITY 
The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than 

seven days prior to the expiration of the time for withdrawal of Bids, furnish to the Bidder reasonable evidence that 

financial arrangements have been made to fulfill the Owner's obligations under the Contract. Unless such reasonable 

evidence is furnished, the Bidder will not be required to execute the Agreement between the Owner and Contractor. 

 

§ 6.3 SUBMITTALS 
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of 

selection for the award of a Contract, furnish to the Owner through the Architect in writing: 

.1 a designation of the Work to be performed with the Bidder's own forces; 

.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and 

equipment proposed for the Work; and 

.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to 

a special design) proposed for the principal portions of the Work. 

 

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and 

responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding 

Documents. 
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§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or 

Architect, after due investigation, has reasonable objection to a  person or entity proposed by the Bidder. If the 

Owner or Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder's option, 

(1) withdraw the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or 

Alternate Bid to cover the difference in cost occasioned by such substitution. The Owner may accept the adjusted 

bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be 

forfeited. 

 

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable 

objection must be used on the Work for which they were proposed and shall not be changed except with the written 

consent of the Owner and Architect. 

 

ARTICLE 7   PERFORMANCE BOND AND PAYMENT BOND 
§ 7.1 BOND REQUIREMENTS 
§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of 

the Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual 

sources. 

 

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. 

If the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such 

bonds shall be added to the Bid in determining the Contract Sum. 

 

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder's usual sources, changes in cost will 

be adjusted as provided in the Contract Documents. 

 

§ 7.2 TIME OF DELIVERY AND FORM OF BONDS 
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of 

execution of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Bidder 

shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be 

furnished and delivered in accordance with this Section 7.2.1. 

 

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and 

Payment Bond. Both bonds shall be written in the amount of the Contract Sum. 

 

§ 7.2.3 The bonds shall be dated on or after the date of the Contract. 

 

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix 

thereto a certified and current copy of the power of attorney. 

 

ARTICLE 8   FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA 

Document A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a 

Stipulated Sum. 
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3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 

9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
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Extensions of Time 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 

10.4.1, 14.3, 15.1.5, 15.2.5 

Failure of Payment 

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 

Faulty Work 

(See Defective or Nonconforming Work) 

Final Completion and Final Payment 

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 

12.3.1, 14.2.4, 14.4.3 

Financial Arrangements, Owner’s 

2.2.1, 13.2.2, 14.1.1.4 

Fire and Extended Coverage Insurance 

11.3.1.1 

GENERAL PROVISIONS 

1 

Governing Law 

13.1 

Guarantees (See Warranty) 

Hazardous Materials 

10.2.4, 10.3 

Identification of Subcontractors and Suppliers 

5.2.1 

Indemnification 

3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 

11.3.7 

Information and Services Required of the Owner 

2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Initial Decision 

15.2 

Initial Decision Maker, Definition of 

1.1.8 

Initial Decision Maker, Decisions 

14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 

14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 

15.2.5 

Injury or Damage to Person or Property 

10.2.8, 10.4.1 

Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.5 

Instructions to Bidders 

1.1.1 

Instructions to the Contractor 

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 

Instruments of Service, Definition of 

1.1.7 

Insurance 

3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 

Insurance, Boiler and Machinery 

11.3.2 

Insurance, Contractor’s Liability 

11.1 

Insurance, Effective Date of 

8.2.2, 11.1.2 

Insurance, Loss of Use 

11.3.3 

Insurance, Owner’s Liability 

11.2 

Insurance, Property 

10.2.5, 11.3 

Insurance, Stored Materials 

9.3.2 

INSURANCE AND BONDS 

11 

Insurance Companies, Consent to Partial Occupancy 

9.9.1 

Intent of the Contract Documents 

1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 

Interest 

13.6 

Interpretation 

1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 

4.2.11, 4.2.12, 15.1.4 

Judgment on Final Award 

15.4.2 

Labor and Materials, Equipment 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 

Labor Disputes 

8.3.1 

Laws and Regulations 

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2, 

13.6.1, 14, 15.2.8, 15.4 

Liens 

2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 

Limitations, Statutes of 

12.2.5, 13.7, 15.4.1.1 

Limitations of Liability 

2.3.1, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 

4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 

11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2 

Limitations of Time 

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 

11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 

Loss of Use Insurance 

11.3.3 

Material Suppliers 

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 

Materials, Hazardous 

10.2.4, 10.3 

Materials, Labor, Equipment and 

1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 

3.13.1, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 

9.3.3, 9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 

14.2.1.2 
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Means, Methods, Techniques, Sequences and 

Procedures of Construction 

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 

Mechanic’s Lien 

2.1.2, 15.2.8 

Mediation 

8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 

15.4.1 

Minor Changes in the Work 

1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 

MISCELLANEOUS PROVISIONS 

13 

Modifications, Definition of 

1.1.1 

Modifications to the Contract 

1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 

10.3.2, 11.3.1 

Mutual Responsibility 

6.2 

Nonconforming Work, Acceptance of 

9.6.6, 9.9.3, 12.3 

Nonconforming Work, Rejection and Correction of 

2.3.1, 2.4.1, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 

9.10.4, 12.2.1 

Notice 

2.2.1, 2.3.1, 2.4.1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 

9.7, 9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 

13.5.2, 14.1, 14.2, 15.2.8, 15.4.1 

Notice, Written 

2.3.1, 2.4.1, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 

9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 

15.2.8, 15.4.1 

Notice of Claims 

3.7.4, 10.2.8, 15.1.2, 15.4 

Notice of Testing and Inspections 

13.5.1, 13.5.2 

Observations, Contractor’s 

3.2, 3.7.4 

Occupancy 

2.2.2, 9.6.6, 9.8, 11.3.1.5 

Orders, Written 

1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 

13.5.2, 14.3.1 

OWNER 

2 

Owner, Definition of 

2.1.1 

Owner, Information and Services Required of the 

2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Owner’s Authority 

1.5, 2.1.1, 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 

4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 

7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 

9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 

12.3.1, 13.2.2, 14.3, 14.4, 15.2.7 

Owner’s Financial Capability 

2.2.1, 13.2.2, 14.1.1.4 

Owner’s Liability Insurance 

11.2 

Owner’s Relationship with Subcontractors 

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 

Owner’s Right to Carry Out the Work 

2.4, 14.2.2 

Owner’s Right to Clean Up 

6.3 

Owner’s Right to Perform Construction and to 

Award Separate Contracts 

6.1 

Owner’s Right to Stop the Work 

2.3 

Owner’s Right to Suspend the Work 

14.3 

Owner’s Right to Terminate the Contract 

14.2 

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service 

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1, 3.17, 

4.2.12, 5.3.1 

Partial Occupancy or Use 

9.6.6, 9.9, 11.3.1.5 

Patching, Cutting and 

3.14, 6.2.5 

Patents 

3.17 

Payment, Applications for 

4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 

14.2.3, 14.2.4, 14.4.3 

Payment, Certificates for 

4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 

9.10.3, 13.7, 14.1.1.3, 14.2.4 

Payment, Failure of 

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 

Payment, Final 

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3.1, 

13.7, 14.2.4, 14.4.3 

Payment Bond, Performance Bond and 

7.3.7.4, 9.6.7, 9.10.3, 11.4 

Payments, Progress 

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 

PAYMENTS AND COMPLETION 

9 

Payments to Subcontractors 

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 

PCB 

10.3.1 

Performance Bond and Payment Bond 

7.3.7.4, 9.6.7, 9.10.3, 11.4 

Permits, Fees, Notices and Compliance with Laws 

2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 

PERSONS AND PROPERTY, PROTECTION 

OF 

10 
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Polychlorinated Biphenyl 

10.3.1 

Product Data, Definition of 

3.12.2 

Product Data and Samples, Shop Drawings 

3.11, 3.12, 4.2.7 

Progress and Completion 

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 

Progress Payments 

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 

Project, Definition of 

1.1.4 

Project Representatives 

4.2.10 

Property Insurance 

10.2.5, 11.3 

PROTECTION OF PERSONS AND PROPERTY 

10 

Regulations and Laws 

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 

15.2.8, 15.4 

Rejection of Work 

3.5, 4.2.6, 12.2.1 

Releases and Waivers of Liens 

9.10.2 

Representations 

3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 

9.8.2, 9.10.1 

Representatives 

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 

5.1.2, 13.2.1 

Responsibility for Those Performing the Work 

3.3.2, 3.18, 4.2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10 

Retainage 

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 

Review of Contract Documents and Field 

Conditions by Contractor 

3.2, 3.12.7, 6.1.3 

Review of Contractor’s Submittals by Owner and 

Architect 

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and 

Samples by Contractor 

3.12 

Rights and Remedies 

1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 

6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 

13.4, 14, 15.4 

Royalties, Patents and Copyrights 

3.17 

Rules and Notices for Arbitration 

15.4.1 

Safety of Persons and Property 

10.2, 10.4 

Safety Precautions and Programs 

3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4 

Samples, Definition of 

3.12.3 

Samples, Shop Drawings, Product Data and 

3.11, 3.12, 4.2.7 

Samples at the Site, Documents and 

3.11 

Schedule of Values 

9.2, 9.3.1 

Schedules, Construction 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Separate Contracts and Contractors 

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Shop Drawings, Definition of 

3.12.1 

Shop Drawings, Product Data and Samples 

3.11, 3.12, 4.2.7 

Site, Use of 

3.13, 6.1.1, 6.2.1 

Site Inspections 

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 

Site Visits, Architect’s 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 

Special Inspections and Testing 

4.2.6, 12.2.1, 13.5 

Specifications, Definition of 

1.1.6 

Specifications 

1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 

Statute of Limitations 

13.7, 15.4.1.1 

Stopping the Work 

2.3, 9.7, 10.3, 14.1 

Stored Materials 

6.2.1, 9.3.2, 10.2.1.2, 10.2.4 

Subcontractor, Definition of 

5.1.1 

SUBCONTRACTORS 

5 

Subcontractors, Work by 

1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 

9.6.7 

Subcontractual Relations 

5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 

Submittals 

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 

9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3 

Submittal Schedule 

3.10.2, 3.12.5, 4.2.7 

Subrogation, Waivers of 

6.1.1, 11.3.7 

Substantial Completion 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 13.7 

Substantial Completion, Definition of 

9.8.1 

Substitution of Subcontractors 

5.2.3, 5.2.4 
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Substitution of Architect 

4.1.3 

Substitutions of Materials 

3.4.2, 3.5, 7.3.8 

Sub-subcontractor, Definition of 

5.1.2 

Subsurface Conditions 

3.7.4 

Successors and Assigns 

13.2 

Superintendent 

3.9, 10.2.6 

Supervision and Construction Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 

Surety 

5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 

Surety, Consent of 

9.10.2, 9.10.3 

Surveys 

2.2.3 

Suspension by the Owner for Convenience 

14.3 

Suspension of the Work 

5.4.2, 14.3 

Suspension or Termination of the Contract 

5.4.1.1, 14 

Taxes 

3.6, 3.8.2.1, 7.3.7.4 

Termination by the Contractor 

14.1, 15.1.6 

Termination by the Owner for Cause 

5.4.1.1, 14.2, 15.1.6 

Termination by the Owner for Convenience 

14.4 

Termination of the Architect 

4.1.3 

Termination of the Contractor 

14.2.2 

TERMINATION OR SUSPENSION OF THE 

CONTRACT 

14 

Tests and Inspections 

3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 

9.10.1, 10.3.2, 11.4.1.1, 12.2.1, 13.5 

TIME 

8 

Time, Delays and Extensions of 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 

Time Limits 

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 

13.7, 14, 15.1.2, 15.4 

Time Limits on Claims 

3.7.4, 10.2.8, 13.7, 15.1.2 

Title to Work 

9.3.2, 9.3.3 

Transmission of Data in Digital Form 

1.6 

UNCOVERING AND CORRECTION OF 

WORK 

12 

Uncovering of Work 

12.1 

Unforeseen Conditions, Concealed or Unknown 

3.7.4, 8.3.1, 10.3 

Unit Prices 

7.3.3.2, 7.3.4 

Use of Documents 

1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 

Use of Site 

3.13, 6.1.1, 6.2.1 

Values, Schedule of 

9.2, 9.3.1 

Waiver of Claims by the Architect 

13.4.2 

Waiver of Claims by the Contractor 

9.10.5, 13.4.2, 15.1.6 

Waiver of Claims by the Owner 

9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6 

Waiver of Consequential Damages 

14.2.4, 15.1.6 

Waiver of Liens 

9.10.2, 9.10.4 

Waivers of Subrogation 

6.1.1, 11.3.7 

Warranty 

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7.1 

Weather Delays 

15.1.5.2 

Work, Definition of 

1.1.3 

Written Consent 

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS 
§ 1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 

the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 

to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written 

order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 

Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 

other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or 

proposal, or portions of Addenda relating to bidding requirements. 

 

§ 1.1.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 

construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 

Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 

and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 

Contract intended to facilitate performance of the Architect’s duties. 

 

§ 1.1.3 THE WORK 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 

the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

 

§ 1.1.4 THE PROJECT 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 

or a part and which may include construction by the Owner and by separate contractors. 

 

§ 1.1.5 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 

dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams. 

 

§ 1.1.6 THE SPECIFICATIONS 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 

equipment, systems, standards and workmanship for the Work, and performance of related services. 

 

§ 1.1.7 INSTRUMENTS OF SERVICE 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 

tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 

respective professional services agreements. Instruments of Service may include, without limitation, studies, 

surveys, models, sketches, drawings, specifications, and other similar materials. 

 

§ 1.1.8 INITIAL DECISION MAKER 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 

accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.  

 

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 

one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 

consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 

indicated results.  
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 

control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 

performed by any trade. 

 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 

industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

 

§ 1.3 CAPITALIZATION 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 

numbered articles or (3) the titles of other documents published by the American Institute of Architects. 

 

§ 1.4 INTERPRETATION 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 

articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 

another is not intended to affect the interpretation of either statement. 

 

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and 

other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or 

equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to 

meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as 

publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 

and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 

copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. 

The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 

Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the 

specific written consent of the Owner, Architect and the Architect’s consultants.  

 

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM 
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, 

they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already 

provided in the Agreement or the Contract Documents. 

 

ARTICLE 2   OWNER 
§ 2.1 GENERAL 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 

express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. 

Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means 

the Owner or the Owner’s authorized representative. 

 

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 

necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such 

information shall include a correct statement of the record legal title to the property on which the Project is located, 

usually referred to as the site, and the Owner’s interest therein. 

 

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide 

reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the 

Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the 

Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) 

the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. 

The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or 

the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 

materially vary such financial arrangements without prior notice to the Contractor.  
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§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 

assessments and charges required for construction, use or occupancy of permanent structures or for permanent 

changes in existing facilities. 

 

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 

the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 

information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 

Work. 

 

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control 

and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 

Contractor’s written request for such information or services. 

 

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 

the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 

 

§ 2.3 OWNER’S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 

required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 

Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 

order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 

of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 

required by Section 6.1.3. 

 

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 

within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 

default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner 

may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from 

payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including 

Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect 

or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the 

Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor 

shall pay the difference to the Owner. 

 

ARTICLE 3   CONTRACTOR 
§ 3.1 GENERAL 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 

jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 

express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 

the Contractor or the Contractor’s authorized representative. 

 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 

 

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 

inspections or approvals required or performed by persons or entities other than the Contractor. 

 

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 

become generally familiar with local conditions under which the Work is to be performed and correlated personal 

observations with requirements of the Contract Documents. 
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§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 

the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 

conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 

shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the 

Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 

unless otherwise specifically provided in the Contract Documents.  

 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 

shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 

request for information in such form as the Architect may require. 

 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 

Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 

3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations 

of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been 

avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the 

Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or 

omissions in the Contract Documents, for differences between field measurements or conditions and the Contract 

Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules 

and regulations, and lawful orders of public authorities. 

 

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 

sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract 

Documents give other specific instructions concerning these matters. If the Contract Documents give specific 

instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 

evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite 

safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means, 

methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the 

Owner and Architect and shall not proceed with that portion of the Work without further written instructions from 

the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques, 

sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely 

responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences 

or procedures.  

 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 

on behalf of, the Contractor or any of its Subcontractors. 

 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 

such portions are in proper condition to receive subsequent Work. 

 

§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work. 

 

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 

3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 

Architect and in accordance with a Change Order or Construction Change Directive. 
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 

skilled in tasks assigned to them. 

 

§ 3.5 WARRANTY 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 

be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 

warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 

except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 

equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 

remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 

insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the 

Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

 

§ 3.6 TAXES 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 

to go into effect. 

 

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally 

required at the time bids are received or negotiations concluded. 

 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 

 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 

rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 

for such Work and shall bear the costs attributable to correction. 

 

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) 

subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract 

Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily 

found to exist and generally recognized as inherent in construction activities of the character provided for in the 

Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions 

are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly 

investigate such conditions and, if the Architect determines that they differ materially and cause an increase or 

decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an 

equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions 

at the site are not materially different from those indicated in the Contract Documents and that no change in the 

terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the 

reasons. If either party disputes the Architect’s determination or recommendation, that party may proceed as 

provided in Article 15.  

 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 

notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume 

the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 

shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 

Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in 

Article 15. 

 

§ 3.8 ALLOWANCES 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 
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but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 

objection. 

 

§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 

not in the allowances; and 

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted 

accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference 

between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs 

under Section 3.8.2.2. 

 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 

 

§ 3.9 SUPERINTENDENT 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 

at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor.  

 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 

through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 

days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 

proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 

within the 14 day period shall constitute notice of no reasonable objection.  

 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 

which shall not unreasonably be withheld or delayed.  

 

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 

Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 

current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 

Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 

provide for expeditious and practicable execution of the Work. 

 

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter 

as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. 

The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be 

coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review 

submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase 

in Contract Sum or extension of Contract Time based on the time required for review of submittals. 

 

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to 

the Owner and Architect.  

 

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 

Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 

during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 

submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the 

Owner upon completion of the Work as a record of the Work as constructed.  
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 

the Work. 

 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.  

 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 

by which the Work will be judged. 

 

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is 

to demonstrate the way by which the Contractor proposes to conform to the information given and the design 

concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents 

require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals 

upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. 

Submittals that are not required by the Contract Documents may be returned by the Architect without action. 

 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 

Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 

accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 

the Owner or of separate contractors. 

 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to 

the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 

materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and 

coordinated the information contained within such submittals with the requirements of the Work and of the Contract 

Documents. 

 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 

and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 

approved by the Architect. 

 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 

responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 

Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 

in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 

deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 

authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 

Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof. 

 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 

Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 

absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions. 

 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 

the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 

responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 

required to provide professional services in violation of applicable law. If professional design services or 

certifications by a design professional related to systems, materials or equipment are specifically required of the 

Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria 

that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a 

properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 

and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear 

such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled 
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to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or 

provided by such design professionals, provided the Owner and Architect have specified to the Contractor all 

performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will 

review, approve or take other appropriate action on submittals only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract Documents. The Contractor 

shall not be responsible for the adequacy of the performance and design criteria specified in the Contract 

Documents. 

 

§ 3.13 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

 

§ 3.14 CUTTING AND PATCHING 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make 

its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition 

existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.  

 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 

construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 

excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 

except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 

withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 

consent to cutting or otherwise altering the Work. 

 

§ 3.15 CLEANING UP 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 

materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about 

the Project. 

 

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner 

shall be entitled to reimbursement from the Contractor. 

 

§ 3.16 ACCESS TO WORK 
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 

located. 

 

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 

of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 

shall not be responsible for such defense or loss when a particular design, process or product of a particular 

manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are 

contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the 

Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a 

patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the 

Architect. 

 

§ 3.18 INDEMNIFICATION 
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, 

Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 

losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 

Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 

or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the 

negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 

anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is 

caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 
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other rights or obligations of indemnity which would otherwise exist as to a party or person described in this Section 

3.18. 

 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 

a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 

indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 

compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 

disability benefit acts or other employee benefit acts. 

 

ARTICLE 4   ARCHITECT 
§ 4.1 GENERAL 
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 

architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 

Agreement and is referred to throughout the Contract Documents as if singular in number.  

 

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents 

shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. 

Consent shall not be unreasonably withheld. 

 

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom 

the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the 

Architect. 

 

§ 4.2 ADMINISTRATION OF THE CONTRACT 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 

an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 

The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 

Documents. 

 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 

with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 

and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 

fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 

make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 

not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or 

procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 

Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1. 

 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 

Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and 

deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the 

Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 

charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 

employees, or any other persons or entities performing portions of the Work. 

 

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 
Except as otherwise provided in the Contract Documents or when direct communications have been specially 

authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 

matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 

through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 

Contractor. Communications by and with separate contractors shall be through the Owner. 

 

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 

and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 

Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
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Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 

exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 

material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the 

Work. 

 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 

taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 

submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 

judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 

accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 

installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 

required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 

Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval 

of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 

techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 

assembly of which the item is a component.  

 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor 

changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 

recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 

 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 

of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 

Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 

assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 

9.10. 

 

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 

carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of 

such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents. 

 

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.  

 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 

and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 

show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith. 

 

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 

expressed in the Contract Documents. 

 

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 

Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 

Specifications in response to the requests for information. 

 

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 DEFINITIONS 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 

Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 

number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 

does not include a separate contractor or subcontractors of a separate contractor. 
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 

perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 

Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-

subcontractor. 

 

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 

practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of 

persons or entities (including those who are to furnish materials or equipment fabricated to a special design) 

proposed for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in 

writing stating (1) whether the Owner or the Architect has reasonable objection to any such proposed person or 

entity or (2) that the Architect requires additional time for review. Failure of the Owner or Architect to reply within 

the 14 day period shall constitute notice of no reasonable objection. 

 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 

Contractor has made reasonable objection. 

 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 

rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 

be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 

shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract 

Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 

in submitting names as required. 

 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 

Architect makes reasonable objection to such substitution. 

 

§ 5.3 SUBCONTRACTUAL RELATIONS 
By appropriate agreement, written where legally required for validity, the Contractor shall require each 

Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by 

terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, 

including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents, 

assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the 

Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor 

so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically 

provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the 

Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the 

Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The 

Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, 

copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the 

Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may 

be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of 

such documents available to their respective proposed Sub-subcontractors. 

 

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 

that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 

Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 

Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 

Contract. 

 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 

obligations under the subcontract. 
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§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 

compensation shall be equitably adjusted for increases in cost resulting from the suspension. 

 

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 

successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 

the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 

subcontract.  

 

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 

own forces, and to award separate contracts in connection with other portions of the Project or other construction or 

operations on the site under Conditions of the Contract identical or substantially similar to these including those 

portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 

involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15. 

 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 

on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 

each separate Owner-Contractor Agreement. 

 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 

contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 

other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 

revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction 

schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until 

subsequently revised. 

 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 

related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations 

and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 

excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12. 

 

§ 6.2 MUTUAL RESPONSIBILITY 
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s construction and operations with theirs as required by the Contract Documents. 

 

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 

the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 

report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable 

for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 

the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 

Contractor’s Work, except as to defects not then reasonably discoverable. 

 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 

because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 

responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly 

timed activities, damage to the Work or defective construction. 

 

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 

completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 

 

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 

described for the Contractor in Section 3.14. 
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§ 6.3 OWNER’S RIGHT TO CLEAN UP 
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 

respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 

Owner may clean up and the Architect will allocate the cost among those responsible. 

 

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 

limitations stated in this Article 7 and elsewhere in the Contract Documents. 

 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 

Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 

Contractor; an order for a minor change in the Work may be issued by the Architect alone. 

 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 

Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive 

or order for a minor change in the Work. 

 

§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 

Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

 

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 

Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 

Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 

in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 

Contract Sum and Contract Time being adjusted accordingly. 

 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 

Order.  

 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 

based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 

permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 

percentage fee; or 

.4 As provided in Section 7.3.7. 

 

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 

contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 

application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 

Contractor, the applicable unit prices shall be equitably adjusted. 

 

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 

the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 

Contract Time. 

 

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 

be effective immediately and shall be recorded as a Change Order. 
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§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 

the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 

those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an 

amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a 

reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form 

as the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 

provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 

required by agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 

consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 

Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 

the Work; and 

.5 Additional costs of supervision and field office personnel directly attributable to the change. 

 

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 

net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 

credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 

be figured on the basis of net increase, if any, with respect to that change. 

 

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 

may request payment for Work completed under the Construction Change Directive in Applications for Payment. 

The Architect will make an interim determination for purposes of monthly certification for payment for those costs 

and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 

reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 

as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.  

 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 

adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 

agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 

issued for all or any part of a Construction Change Directive. 

 

§ 7.4 MINOR CHANGES IN THE WORK 
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 

extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 

effected by written order signed by the Architect and shall be binding on the Owner and Contractor.  

 

ARTICLE 8   TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. 

 

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 

 

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 

 

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined. 

 

§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 

the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 

commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
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furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the 

effective date of such insurance.  

 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 

within the Contract Time. 

 

§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 

the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 

changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 

causes beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or 

by other causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change 

Order for such reasonable time as the Architect may determine.  

 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  

 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 

the Contract Documents. 

 

ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by 

the Owner to the Contractor for performance of the Work under the Contract Documents. 

 

§ 9.2 SCHEDULE OF VALUES 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 

Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the 

various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as 

the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing 

the Contractor’s Applications for Payment. 

 

§ 9.3 APPLICATIONS FOR PAYMENT 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by 

such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of 

requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract 

Documents. 

 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 

the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 

Architect, but not yet included in Change Orders. 

 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by 

others whom the Contractor intends to pay.  

 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 

equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 

by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 

agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such 

materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable 

insurance, storage and transportation to the site for such materials and equipment stored off the site. 

 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 

no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 

Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
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Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 

security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or 

entities making a claim by reason of having provided labor, materials and equipment relating to the Work. 

 

§ 9.4 CERTIFICATES FOR PAYMENT 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue 

to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 

is properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding 

certification in whole or in part as provided in Section 9.5.1. 

 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 

based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the 

best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that 

the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to 

an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 

subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion 

and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further 

constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance 

of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-

site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 

sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers 

and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to 

ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum. 

 

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 

be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 

Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 

amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 

make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 

subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 

such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor 

is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 

security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 

equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  

 

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 

previously withheld. 

 

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 

issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 

Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 

Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 

payment on the next Certificate for Payment.  

 

§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 

within the time provided in the Contract Documents, and shall so notify the Architect. 
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the 

Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 

the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 

agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 

manner. 

 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 

completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 

account of portions of the Work done by such Subcontractor. 

 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 

Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 

Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 

Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 

obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law. 

 

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 

in Sections 9.6.2, 9.6.3 and 9.6.4. 

 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 

 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 

payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 

the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 

contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 

money to be placed in a separate account and not commingled with money of the Contractor, shall create any 

fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity 

to an award of punitive damages against the Contractor for breach of the requirements of this provision. 

 

§ 9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 

receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 

after the date established in the Contract Documents the amount certified by the Architect or awarded by binding 

dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect, 

stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 

appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shut-

down, delay and start-up, plus interest as provided for in the Contract Documents. 

 

§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 

is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 

Work for its intended use. 

 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 

items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

 

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 

designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 

included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 

that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 

shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 

by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 

determine Substantial Completion. 
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 

Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish 

responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 

insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the 

Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 

of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 

 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if 

any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment 

shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

 

§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 

to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 

Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 

the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 

retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in 

writing concerning the period for correction of the Work and commencement of warranties required by the Contract 

Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and 

submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use 

shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement 

between the Owner and Contractor or, if no agreement is reached, by decision of the Architect. 

 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 

the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 

Work. 

 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 

constitute acceptance of Work not complying with the requirements of the Contract Documents. 

 

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance 

and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 

Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 

will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 

and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 

accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 

Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 

constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being 

entitled to final payment have been fulfilled. 

 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 

to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 

with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 

withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 

Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 

to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the 

Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 

the Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data 

establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security 

interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the 

Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a 

bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after 

payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in 

discharging such lien, including all costs and reasonable attorneys’ fees. 
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 

of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 

Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the 

remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that 

portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 

certification of such payment. Such payment shall be made under terms and conditions governing final payment, 

except that it shall not constitute a waiver of claims. 

 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 

 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 

waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at 

the time of final Application for Payment. 

 

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 

in connection with the performance of the Contract.  

 

§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 

prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 

site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-

subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course 

of construction. 

 

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 

protection from damage, injury or loss. 

 

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 

reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 

promulgating safety regulations and notifying owners and users of adjacent sites and utilities. 

 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 

supervision of properly qualified personnel. 

 

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 

insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 

whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 

by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 

Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or 

anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, 

and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in 

addition to the Contractor’s obligations under Section 3.18. 
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 

shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 

designated by the Contractor in writing to the Owner and Architect. 

 

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 

create an unsafe condition. 

 

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 

others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not 

insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice 

shall provide sufficient detail to enable the other party to investigate the matter.  

 

§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 

regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 

Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death 

to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 

(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 

stop Work in the affected area and report the condition to the Owner and Architect in writing. 

 

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory 

to verify the presence or absence of the material or substance reported by the Contractor and, in the event such 

material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the 

Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications 

of persons or entities who are to perform tests verifying the presence or absence of such material or substance or 

who are to perform the task of removal or safe containment of such material or substance. The Contractor and the 

Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 

persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 

proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no 

reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall 

resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be 

extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable 

additional costs of shut-down, delay and start-up. 

 

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against 

claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 

performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 

(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence 

of the party seeking indemnity. 

 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 

to the site unless such materials or substances are required by the Contract Documents. The Owner shall be 

responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s 

fault or negligence in the use and handling of such materials or substances. 

 

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of 

a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 

perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s 

fault or negligence. 

 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 

the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 

Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 
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§ 10.4 EMERGENCIES 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 

prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor 

on account of an emergency shall be determined as provided in Article 15 and Article 7. 

 

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 

business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims 

set forth below which may arise out of or result from the Contractor’s operations and completed operations under 

the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by 

a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 

them may be liable: 

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that 

are applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 

Contractor’s employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 

the Contractor’s employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property, including loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 

ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 

Section 3.18. 

 

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 

Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an 

occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the 

Work until the date of final payment and termination of any coverage required to be maintained after final payment, 

and, with respect to the Contractor’s completed operations coverage, until the expiration of the period for correction 

of Work or for such other period for maintenance of completed operations coverage as specified in the Contract 

Documents. 

 

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 

the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 

insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies 

will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An 

additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 

shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal 

or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 

reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 

furnished by the Contractor with reasonable promptness. 

 

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include 

(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in 

part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an 

additional insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 

Contractor’s completed operations. 

 

§ 11.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 

 

§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 

authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s 
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risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 

Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at 

the site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, 

unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 

are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person 

or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 

whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-

subcontractors in the Project. 

 

§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation, 

insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 

duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 

testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 

applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services 

and expenses required as a result of such insured loss. 

 

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of 

the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to 

commencement of the Work. The Contractor may then effect insurance that will protect the interests of the 

Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof 

shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or 

maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all 

reasonable costs properly attributable thereto. 

 

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such 

deductibles. 

 

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work 

in transit. 

 

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company 

or companies providing property insurance have consented to such partial occupancy or use by endorsement or 

otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 

companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 

would cause cancellation, lapse or reduction of insurance. 

 

§ 11.3.2 BOILER AND MACHINERY INSURANCE 
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 

law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 

this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 

and the Owner and Contractor shall be named insureds. 

 

§ 11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss 

of use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action 

against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other 

hazards however caused. 

 

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other 

special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such 

insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order. 

 

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 

to the site by property insurance under policies separate from those insuring the Project, or if after final payment 

property insurance is to be provided on the completed Project through a policy or policies other than those insuring 

the Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 

11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All separate 

policies shall provide this waiver of subrogation by endorsement or otherwise. 
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§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that 

includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 

conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision 

that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ 

prior written notice has been given to the Contractor. 

 

§ 11.3.7 WAIVERS OF SUBROGATION 
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate 

contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, 

for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to 

this Section 11.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of 

such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the 

Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-

subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for 

validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of 

subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even 

though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay 

the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the 

property damaged. 

 

§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 

payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 

applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 

insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 

validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 

 

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 

give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against 

proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the 

Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in 

accordance with the method of binding dispute resolution selected in the Agreement between the Owner and 

Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for 

convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change 

in the Work in accordance with Article 7. 

 

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 

interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such 

objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method 

of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method 

of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute 

over distribution of insurance proceeds, in accordance with the directions of the arbitrators.  

 

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of 

the Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically 

required in the Contract Documents on the date of execution of the Contract. 

 

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 

authorize a copy to be furnished. 

 

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 

Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time. 
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§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 

to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 

Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 

Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such 

costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or 

a separate contractor in which event the Owner shall be responsible for payment of such costs. 

 

§ 12.2 CORRECTION OF WORK 
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 

the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 

installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost 

of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary 

thereby, shall be at the Contractor’s expense. 

 

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 

Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 

established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, 

any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 

shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously 

given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after 

discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the 

Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require 

correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct 

nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or 

Architect, the Owner may correct it in accordance with Section 2.4. 

 

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 

performed after Substantial Completion by the period of time between Substantial Completion and the actual 

completion of that portion of the Work. 

 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 12.2. 

 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 

requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 

 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 

partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 

that is not in accordance with the requirements of the Contract Documents. 

 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 

correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 

the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 

may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work. 

 

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 

Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 

appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
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ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 

selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 

15.4. 

 

§ 13.2 SUCCESSORS AND ASSIGNS 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 

representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided 

in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 

other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain 

legally responsible for all obligations under the Contract. 

 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 

financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. 

The Contractor shall execute all consents reasonably required to facilitate such assignment. 

 

§ 13.3 WRITTEN NOTICE 
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 

firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 

certified mail or by courier service providing proof of delivery to, the last business address known to the party 

giving notice.  

 

§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 

shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available 

by law. 

 

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 

afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 

breach there under, except as may be specifically agreed in writing. 

 

§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 

Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 

authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 

timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 

procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until 

after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 

applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor. 

 

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 

additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 

authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection 

or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 

when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 

costs, except as provided in Section 13.5.3, shall be at the Owner’s expense. 

 

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 

portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 

by such failure including those of repeated procedures and compensation for the Architect’s services and expenses 

shall be at the Contractor’s expense. 

 

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly delivered to the Architect. 
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§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the 

Architect will do so promptly and, where practicable, at the normal place of testing. 

 

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work. 

 

§ 13.6 INTEREST 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 

as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at 

the place where the Project is located. 

 

§ 13.7 TIME LIMITS ON CLAIMS 
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 

warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements 

of the final dispute resolution method selected in the Agreement within the time period specified by applicable law, 

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 

Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7. 

 

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days 

through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 

other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 

any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to 

be stopped; 

.2 An act of government, such as a declaration of national emergency that requires all Work to be 

stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 

the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 

made payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable 

evidence as required by Section 2.2.1. 

 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, 

Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work 

under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work 

by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of 

days scheduled for completion, or 120 days in any 365-day period, whichever is less. 

 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 

written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 

executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.  

 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 

Subcontractor or their agents or employees or any other persons performing portions of the Work under contract 

with the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 

Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 

days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided 

in Section 14.1.3. 

 

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 

agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or 
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.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

 

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that 

sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 

after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of 

the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 

request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 

incurred by the Owner in finishing the Work. 

 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 

may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 

survive termination of the Contract. 

 

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 

whole or in part for such period of time as the Owner may determine. 

 

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 

suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include 

profit. No adjustment shall be made to the extent 

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause 

for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

 

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 

 

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 

Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 

and purchase orders. 

 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 

for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on 

the Work not executed. 

 

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 

relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in 

question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to 

substantiate Claims shall rest with the party making the Claim. 
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§ 15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 

Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. 

Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or 

within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.  

 

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 

14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make 

payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue 

Certificates for Payment in accordance with the decisions of the Initial Decision Maker.  

 

§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 

be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 

endangering life or property arising under Section 10.4. 

 

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME 
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 

herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 

progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

 

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 

documented by data substantiating that weather conditions were abnormal for the period of time, could not have 

been reasonably anticipated and had an adverse effect on the scheduled construction. 

 

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to 

this Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of 

such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit 

except anticipated profit arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 

in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

 

§ 15.2 INITIAL DECISION 
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 

Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise 

indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be 

required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 

days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been 

rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide 

disputes between the Contractor and persons or entities other than the Owner. 

 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 

more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 

data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 

or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 

lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 

Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 

Claim.  
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§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 

information from either party or from persons with special knowledge or expertise who may assist the Initial 

Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 

such persons at the Owner’s expense. 

 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 

supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a 

response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 

data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 

receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 

in whole or in part. 

 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 

the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 

reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 

Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 

on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 

dispute resolution. 

 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 

 

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 

file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the 

demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue 

binding dispute resolution proceedings with respect to the initial decision.   

 

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 

any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 

may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 

 

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 

accordance with applicable law to comply with the lien notice or filing deadlines.  

 

§ 15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those 

waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent 

to binding dispute resolution.  

 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 

writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 

The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 

mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 

mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 

parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed 

to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 

 

§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 

place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 

mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 15.4 ARBITRATION 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 

agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, 

delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The 
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party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on 

which arbitration is permitted to be demanded.  

 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 

mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 

on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 

written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 

legal or equitable proceedings based on the Claim. 

 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof. 

 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 

duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court 

having jurisdiction thereof. 

 

§ 15.4.4 CONSOLIDATION OR JOINDER 
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 

permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, 

and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).  

 

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 

common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, 

provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an 

additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 

not described in the written consent. 

 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 

this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 

Contractor under this Agreement. 
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                                  ADVERTISEMENT AND BID  DOCUMENTS 

SUPPLEMENTARY  CONDITIONS 

 

The General Conditions of this contract are stated in the AIA document A201, “General Conditions 

of the Contact for Construction” – 2007; a copy of which is bound in with this specification. 

 

These supplementary Conditions contain changes and or additions to the General Conditions, 

which where they are not specifically herein modified remain in full effect. 

 

Article 1. –  General Provisions 

 

1.1.1 Delete the last sentence beginning “Unless specifically enumerated.” and substitute the 

following: 

 

The Contract Documents also include the Contract Proposal Form and the General  

Bidding Instructions and all other documents listed in 1.1.7  (PROJECT MANUAL). 

 

1.2 Add the following subparagraph 1.2.3.1: 

 

When applied to materials and equipment required for work, the words “furnish”, 

“install”, and “provide” shall mean the following. The word provide shall mean to furnish, 

pay for, deliver, install, adjust, clean, and otherwise make materials and equipment fit and 

ready for their intended use. The word “furnish” shall mean to secure, pay for deliver to 

site, unload, and uncrate materials and equipment. The word “install” shall mean to 

unload, uncrate, place in position, incorporate in the work, adjust clean, make fit and ready 

for use, and perform all services for materials and/or equipment furnished by others. The 

phrase “furnish and install” shall be equivalent to the word “provide”. Each shall be 

interpreted to mean “the Contractor shall furnish all labor, material, and equipment and 

install...” 

 

Add the following subparagraph 1.2.3.2: 

 

In the event of a conflict between the documents, the following shall be the order of 

precedence: 

 

1. Amendments and addenda shall take precedence over the Specifications. 

 

2. The Specification shall take precedence over the drawings. 

 

              3.   Stated dimensions shall take precedence over small scale dimensions. 

  

4. Large scale detail drawings shall take precedence over small scale drawings. 

 

5. Schedules shall take precedence over other data on the drawings. 
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           Add the following subparagraph 1.2.3.3: 

 

In case of a difference between Drawings and Specifications or within either document    

itself in describing the work, the better quality, greater quantity, or more costly work will  

be assumed to be and shall be included in the contract price. Refer the matter to the    

Architect’s attention for resolution prior to bid opening. 

 

           Add the following subparagraph 1.2.4: 

 

Before ordering any material or doing any work, the Contractor in all cases shall verify all  

locations, types, quantities and conditions of materials and shall be responsible for 

correctness of same. 

 

           Add the following subparagraph 1.2.6: 

 

All work shown or referred to in the contract Documents shall be included in the Contract 

excepting those items which are specifically noted as being “provided under another 

contract”, or “provided by the Owner”’ or “not in    the contract (NIC)” 

  

           Add the following subparagraph 1.2.7: 

 

Parties to the contract shall not take advantage of obvious errors or apparent discrepancies 

in Contract Documents. Notice of discovered error or discrepancy shall immediately be 

given in writing to the Architect to make such corrections and interpretations as he may 

deem  necessary for completion of the work in a satisfactory and  acceptable  manner. 

 

Article 2. – Owner 

 

2.2    Information and Services Required of the Owner 

 

2.2.5 Delete completely and substitute the following: 

 

Three (3) sets of plans and specifications will be furnished to the bidder or bidders upon 

award of the contract. Additional sets may be purchased from Hibbard & Rosa Architects, 

LLC for $100.00 for one set of plans and one set of specifications. 

 

2.3 Owner’s Right to Stop the Work 

 

Add the following subparagraph 2.3.2: 

 

All work and practices of an unsafe nature and not in accordance with the terms of the 

contract will be disallowed by the Owner or Owner’s Representative. The Contractor shall 

promptly improve on said practices to the satisfaction of the Owner or the Owner's 

Representative. 
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Add the following subparagraph 2.3.3: 

 

Neither the final payment nor any partial payment relieves the Contractor of responsibility 

for faulty materials or workmanship, and unless otherwise specified, they shall make right 

any defect due therefrom which occurs within the same area. 

 

Add the following subparagraph 2.3.4: 

 

The Owner or Owner’s Representative have the authority to stop work whenever the 

continuation of work threatens the building environment or creates an unsafe condition 

and the Contractor has not taken appropriate actions to correct deficiencies even when 

notified and given time to respond. 

 

Article 3. – Contractor 

 

3.1   General 

 

   Add the following subparagraph 3.1.4: 

 

The Contractor shall schedule a Pre-Construction meeting with the Owner, Architect,  

building staff and all other interested parties to review the project and scope of work. The   

Pre-Construction meeting will be scheduled after the notice of award and prior to the start  

of any work. The Pre-Construction meeting will be held at the site and will at a minimum  

include the following: 

 

1. Review scope of work. 

2. Review project logistics including but not limited to; site access, storage of materials, 

removal of debris, interruptions to building operations. 

3. Working hours. 

4. Contractor’s personnel who will have access to the building interior. 

5. Staff points of contact. 

 

The Architect will prepare and distribute minutes of the meeting.  
 

3.6.1   Taxes  

 

Add the following subparagraph 3.6.2: 

 

Under the terms of the regulation 16, referring to Contractors and Subcontractors, issued 

by the State Tax Commission in administration of the State Sales and Use Tax, to which 

bidder is referred, the Contractor may purchase materials or supplies to be consumed in 

the performance of the Contract without payment of tax and shall not include in his bid 

nor change any use or sales tax thereon. 
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3.7 Permits, Fees, Notices 

 

Add the following subparagraph 3.7.1: 

 

The Town of Ansonia will waive the Town’s portion of the Building Permit Fee. The 

Contractor shall be responsible to pay the State of Connecticut’s portion of the building 

permit fee. The Contractor shall pay costs charged by utility companies for service 

connections,  inspections and tests, and related utility company fees normally assessed as a 

part of the construction process. 

 

          Add the following subparagraph 3.7.1.1: 

 

          Contractor shall post building permit at job site. 

 

          Add the following subparagraph 3.7.5: 

 

It is the Contractor’s responsibility to secure all necessary permits and send out proper 

notifications. Contractor shall bear the cost of all fees above and beyond local building 

permits. The Contractor shall be responsible for obtaining Certificate of Occupancy and/or 

Compliance as might be required by the regulating authorities. 

 

3.9       Superintendent 

 

          Add the following subparagraph 3.9.4: 

 

The superintendent shall be called a Site Supervisor for purposes of this contract. He will 

also serve as a competent person per OSHA 29 CFR 1926.1101. 

 

           Add the following subparagraph 3.9.5: 

 

The Site Supervisor/Competent Person will be present whenever work of any type is 

being performed on this project. 

 

3.10 Contractor’s Construction Schedules: 

 

Add the following subparagraph 3.10.4: 

 

Liquidated damages of $100.00 per calendar day will be assessed for late completion of 

the work. 
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3.12    Use of the Site 

 

Add the following subparagraph 3.12.11: 

 

Contractor shall submit letter of certification to the Architect for materials and assemblies 

which are required to have a flame spread or fire rating as described and required by 

applicable codes and the specifications. 

 

3.17 Royalties and Patents 

 

Add the following subparagraph 3.17.2: 

 

The Contractor shall bear all costs for Patent Infringement penalties, fees and legal costs. 

The Contractor is responsible for his own licensing on Patents or be prepared to fully 

defend his discussion on the issue.     

 

3.18 Indemnification 

 

Add the following subparagraph 3.18.2.1: 

 

To the fullest extent permitted by the law, prior to commencing  work, the Contractor shall 

ensure that each subcontractor shall enter into an agreement under which it shall 

indemnify and hold harmless The Town of Ansonia, its officers, agents, servants and 

employees from and against all claims,  damages, losses and  expenses, including but not 

limited to attorneys fees, arising out of or resulting from the performance or lack or 

performance of the work,  provided that any such claim, damage, loss or expense (1) is 

attributable to bodily injury, sickness, disease or death, or to injury to or destruction of  

tangible property including loss of use resulting therefrom and (2) is caused in whole or in 

part by any negligent act or omission of the subcontractor, any subcontractor, or anyone 

directly or indirectly employed by  any of them or anyone for  whose acts any of them may 

be liable, regardless of whether or not it is caused in part by a party indemnified 

hereunder. Such obligation shall not be construed to negate, abridge, or otherwise reduce 

any other right or obligation of indemnity which would otherwise exist as to any party or 

person. If any and all claims against anyone hereunder  by an employee of the 

subcontractor, or  sub-subcontractor, or anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them may be liable, the indemnification obligation 

under this section shall not be limited in any way by  any limitation on the  amount or type 

of damages, compensation or benefits payable by or for the subcontractor or any sub-

subcontractor under the Worker’s Compensation Acts, Disability Benefits Acts or other 

employee benefits act. 
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Article 7 – Changes in Work 

 

7.1 Changes 

 

7.1.1 Delete completely and substitute the following: 

 

Changes in work may be accomplished after the execution of the Contract, and without 

invalidating the Contract, by Change Order. 

 

7.1.2 Delete paragraph completely. 

 

7.2 Change Orders 

 

7.2.2 Add the following subparagraph 7.2.2 : 

 

If the cost or credit to the Town of Ansonia 3.3.3, the following value of such cost or 

credit shall be determined as follows: 

 

1. The cost of labor performed and material used by the Contractor with his own forces. 

 

2. The cost of workman’s compensation, Federal Social Security, and Connecticut 

Unemployment Compensation in established rates, actual additional cost of payment 

and performance bond. 

 

3. Actual cost of rental rates for equipment employed and used directly on the work. The 

cost of the Contractor’s own equipment shall be based upon rates set forth in the 

Associated Equipment Dealer’s green book. 

 

4. Ten percent (10%) of .1, .2, and .3 above-mentioned for overhead, superintendence, 

and profit; however, if the work to be performed results in a credit to the Town of 

Ansonia, no percentage of overhead and profit will apply. 

 

5. On work to be performed by a Subcontractor, the Contractor’s allowance is to be five 

(5%) applied to a total cost of Subcontractor’s work, including his allowance as per 

Paragraph 7. 

 

6. On any changes involving the Contractor, Subcontractor, or any Contractor of theirs, 

their total cost and/or omissions shall be combined as one before the application of the 

percentage allowed for the Contractor’s overhead and profit in accordance with 

Paragraph .5 above. 
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7. The Contractor, when performing work under .3 shall, when requested, promptly 

furnish in a form satisfactory to the Town of Ansonia, itemized statements of the cost 

of the work so ordered, including but not limited to, certified payrolls and copies of 

accounts, bills and vouchers to substantiate the above estimates. 

 

8. The Contractor , when performing work under .3 shall , when requested, promptly 

furnish in a form satisfactory to the Town of Ansonia, itemized statements of the cost 

of the work so ordered, including but not limited to, certified payrolls and copies of 

accounts, bills and vouchers to substantiate the above estimates. 

 

7.3    Construction Change Directives 

 

Add the following: 

 

7.3.5 The “mutually acceptable fixed or percentage fee” referred to in paragraph 7.3.3.3 and the 

“reasonable allowance for overhead and profit” referred to in 7.3.6 shall be as follows: For 

work performed by General Contractor, cost to Owner may include allowance for  

overhead and profit not to exceed 10 %. 

 

7.3.8 Delete paragraph completely 

 

Article 8 – Time 

 

 8.3.1      Delete the following from subparagraph 8.3.1: 

 

           “or by delay authorized by the owner pending mediation and arbitration”  

 

Article 9 – Payments and Completion 

 

9.3        Applications for Payment 

 

9.3.1.1    Delete paragraph completely 

 

9.4 Certificates for Payment 

 

9.4.1 In first sentence of paragraph change “seven” to “ten”. 

 

Add the following subparagraph 9.4.1.1: 

 

The amount paid the contractor shall be the amount due less five percent (5%) retainage.     

The retainage will be held by the Owner until the completion of the work. 

 

           Add the following subparagraph 9.4.1.2: 
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The Owner will within thirty (30) calendar days after approval of the application for 

Payment by the Building Committee, pay the Contractor the due amount, as approved by 

the Project Architect. 

 

9.5 Decisions to Withhold Certification 

 

Add the following subparagraph 9.5.2.1: 

 

All prior payments are subject to corrections, adjustments made for such corrections may 

be made only by submission of a corrected Application for Payment. 

 

9.6 Progress Payments 

 

Add the following subparagraph 9.6.8: 

 

No interest is to be allowed or paid by the Town of Ansonia upon any moneys retained 

under the provisions of this contract. 

 

Add the following subparagraph 9.6.9: 

 

four (4) copies of the Certificate for Payment shall be forwarded to Mr. Thomas Hibbard, 

Architect, Hibbard & Rosa Architects, LLC. The Contractor shall include two (2) copies of 

the Certified Payrolls and OSHA 10 cards along with each submission for payment.   

  

9.7 Failure of Payment 

 

9.7.1 In the first sentence of the paragraph, change “seven” to “ten” and  “ten” to “fifteen” 

 

9.10 Final Completion and Final Payment 

 

Add the following subparagraph 9.10.1.1: 

 

Upon notice, verbal or written, from the Contractor that the work is complete, the 

Architect or other designated representative will make a final inspection of the work with 

the Contractor and will notify him of any defective work and the corrective measure to be 

taken. The Contractor shall immediately take steps to rectify any defective work. 

 

           Add the following subparagraph 9.10.1.2: 

        

After the Contractor has completed any such corrections to the satisfaction of the   

Architect or other designated representative and delivered all documents as required by 

the Contract Documents, the Contractor may make application for final payment 

following the procedure for progress payment. The final application for payment shall  
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be accompanied by such supporting data as the Architect or other designated  

representative may require, such as legally effective releases or waivers of all liens arising 

from the Contract Documents for  Labor Services, material and equipment furnished 

hereunder. 

 

            Add the following subparagraph 9.10.1.3: 

 

If, on the basis of his observations and review of the work during construction, his final 

inspection and his approval of the final application for payment, the Architect is satisfied 

that the work has been completed and that the Contractor has fulfilled all his obligations 

under the Contract Documents, he will within ten (10) days present the Application for 

Payment. Otherwise, he will return the application to the Contractor, indicating his 

reasons for refusal in writing, in which case the Contractor will make the necessary  

corrections and resubmit the application. 

 

            Add the following subparagraph 9.10.1.4: 

 

Before issuance, and as a condition of final payment, the Contractor shall deliver the 

Certificate of Occupancy to the Owner. If a certificate of Occupancy is not required, 

deliver a letter from the Building Official saying so. 

 

Add the following subparagraph 9.10.6: 

 

The Contractor who is selected to perform this State project must comply with CT   

General Statutes 4a-60, 4a-60a, 4a-60g, and 46a-68b through 46a-68f, inclusive, as  

amended by June 2015 Special Session Public Act 15-5. An Affirmative Action Plan must  

be filed with and approved by the Commission on Human Rights and Opportunities prior  

to the commencement of construction. 

 

State law requires a minimum of twenty-five (25%) percent of the state-funded portion of   

the contract be set aside for award to subcontractors holding current certification from the 

Connecticut Department of Administrative services (DAS) under provisions of CT 

General Statute 4a-60g, as amended. (25% of the work with DAS certified Small and 

Minority owned businesses and 25% of that work with DAS certified  Minority, 

Women and/or Disabled owned businesses.) The Contractor must demonstrate good 

faith effort to meet the twenty-five (25%) set-aside goals. 

 

For municipal public works contracts and quasi-public agency projects, the contractor 

must file a written or electronic non-discrimination certification with the Commission on 

Human Rights and Opportunities. Forms can be found at: 

http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806 

 

 

 

http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806
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Article 11 – Insurance and Bonds 

 

11.1 Contractor’s Liability Insurance 

 

            Delete the semicolon at the end of clause 11.1.1.1 and add: 

 

including private entities performing work at the site and exempt from coverage on 

account of the number of employees or occupation, which entities shall maintain 

voluntary compensation coverage at the same limits specified for mandatory coverage for 

the duration of the project; 

 

            Delete the semicolon at the end of clause 11.1.1.2 and add: 

 

persons or entities excluded by statute from the requirements of clause 11.1.1.1 but 

required by the Contract Documents to provide the insurance required by that clause. 

 

            Add the following subparagraph 11.1.1.9: 

 

Liability insurance shall include all major divisions of coverage and be on a 

comprehensive basis including: 

 

1. Premise operations (including X, C and U coverage’s as applicable) 

 

2. Independent Contractors’ Protective. 

 

3. Products and Completed Operations. 

 

4. Personal Injury Liability with Employment Exclusion deleted. 

 

5. Contractual, including specified provision for Contractor’s obligation under 

paragraph 3.18 

 

6. Owned, non-owned and hired motor vehicles. 

 

7. Broad Form Property Damage including Completed Operations. 

 

Add the following subparagraph 11.1.1.10: 

 

If the General Liability coverage’s are provided by a Commercial General Liability Policy 

on a claims-made basis, the policy date or retroactive date shall predate the contract; the 

termination date of the policy or applicable extended reporting period shall be no earlier 

than the termination date of coverage’s required to be maintained after final payment, 

certified in accordance with subparagraph 9.10.2. 
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               Add the following subparagraph 1.1.1.11: 

 

Commercial General Liability Insurance shall be as follows: 

 

     Each Occurrence:      $1,000,000 

     Personal/Advertising Injury Per Occurrence:   $1,000,000 

     Explosions, Collapse, and Underground Hazards.     Included 

     General Aggregate:      $2,000,000 

     Products and Completed Operations. 

          Aggregate:       $2,000,000 

     Fire Damage Legal Liability:        $100,000 

 

Comprehensive Automobile Liability Insurance shall include non-owned and hired 

automobiles. Coverage’s shall be as follows: 

 

     Bodily Injury: 

 

     Each person                  $1,000,000 

     Each occurrence              $1,000,000 

 

Excess (Umbrella) Liability 

 

$2,000,000 per occurrence and covering over the commercial general liability, auto 

liability and employers liability coverage. $2,000,000 general aggregate.  

 

Workman’s Compensation: 

 

     Connecticut Statutory Coverage 

 

Employer’s Liability: 

 

     Each Accident:              $100,000  

     Disease-Policy Limit:                   $500,000 

     Disease-Each Employee:               $100,000 

 

   Thirty (30) day notice of cancellation on all policies is required. 

 

All certificates shall be made out to the Contractor and all liability policies shall name the 

Town of Ansonia, as an additional insured. 

 

            Add the following subparagraph 11.1.12: 
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Submit ACORD insurance certificates with AIA Document C715 Attachment in triplicate. 

Answer all questions. Include title of authorized representative who signed certificate and 

the following statement “ A copy of this certificate is on file in the office of the insurance 

company which underwrites the policy”. 

 

11.2 Owner’s Liability Insurance 

 

            Add the following subparagraph 11.2.2: 

 

Until the work is completed and accepted by the Owner, the Contractor shall purchase and 

maintain property insurance upon the whole work at the Site to the full insurance value 

thereof. 

 

11.3 Property Insurance 

 

Add the following  subparagraph 11.3.1.6: 

 

All losses defined which are not recoverable by virtue of the $10,000 Deductible clause 

shall be absorbed by the Contractor. Equipment and tools of the trade are at the risk of the 

Contractor. Other losses not covered by this policy will be absorbed by the Contractor. 

 

11.4 Performance Bond and Payment Bond 

 

            Add the following subparagraph 11.4.3: 

 

Furnish Performance Bond and Payment Bond for 100% of the Contract Amount, written 

by a surety licensed to do business in the State of Connecticut. 

Article 13 – Miscellaneous Provisions 

 

13.1 Governing Law 

 

Add the following subparagraph 13.1.2: 

 

The Contract shall comply with all applicable laws, regulations, and requirements, 

Federal, State of Connecticut and Local. All State, County and Town codes and 

ordinances are applicable. The Contractor shall adhere to all OSHA job safety 

requirements, and otherwise observe safe working practices. All details of the work shall 

be made in strict accordance with the latest edition of the National Electrical code. 

 

13.6 Interest 

 

Delete paragraph 13.6 in its entirety 

 

13.8     Expenses Incurred as a Result of Default or Breech 
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Add the following paragraph 13.8: 

 

If any party of this contract shall default or breech any of its Obligations, the defaulting or 

breeching party shall pay to the non- defaulting/breeching party all reasonable cost and 

expenses incurred in enforcing this contract, including a reasonable attorney fee. 

 

13.9    Prevailing Wage Requirements 

 

            Add the following paragraphs 13.9.1: 

 

Attention is called to the fact that no less than the prevailing wage rates set forth by the 

State of Connecticut pursuant to section 31-53/31-54 of the Connecticut General Statutes 

as amended and as referenced in the Specifications must be paid on this project. Such  

schedule will be furnished to any person requesting the same at no cost. Attention is 

called to the requirements for Workman’s Compensation and Condition of Employment. 

 

               Add the following subparagraph 13.9.2: 

 

A list of applicable prevailing wage rates must be posted in a conspicuous location at the 

work site for all of the Contractor’s employees to see.  

 

Article 14 – Termination or Suspension of the Contract 

 

14.1 Termination by the Contractor 
 

Add the following subparagraph 14.1.1.5: 
 

Fails to remedy defective work. 

 

Add the following subparagraph 14.1.1.6: 
 

Third party claims against owner or reasonable evidence indicating probability of filing 

of such claim or claims. 

 

Add the following subparagraph 14.1.1.7: 
 

Reasonable evidence that work will not be completed within the Contract time. 

 

Add the following subparagraph 14.1.1.8: 
 

Persistent failure to carry out the work in accordance with the Contract Documents. 

 

Add the following subparagraph 14.1.1.9: 
 

Unnecessary or unreasonable delay in performing the work. 
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Add the following subparagraph 14.1.1.10: 
 

This contract may be terminated if the Contractor is adjudged bankrupt, or, if he makes a 

general assignment for the benefit of his creditors, or if a receiver is appointed on 

account of his insolvency.                               

 

14.2 Termination by the Owner for Cause 

 

              Delete completely and substitute the following subparagraph 14.2.2.3: 
 

              Furnish the work by whatever reasonable method the Owner may deem expedient. 

 

14.3 Termination by the Owner for convenience 
 

14.4.3 Delete completely and substitute the following: 
 

14.4.3 In the case of such termination for the Owner’s convenience, the Contractor shall be 

entitled to receive payment for work executed, and costs incurred by reason of such 

termination, along with reasonable overhead and profit on the work executed. 

 

End of Supplementary Conditions 
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                                  ADVERTISEMENT AND BID  DOCUMENTS 

SUPPLEMENTARY  INSTRUCTION TO BIDDERS 

 

The Instruction to Bidders of this contract are stated in the AIA document A701, “Instruction To 

Bidders” – 1997; a copy of which is bound in with this specification. 

 

These supplementary Conditions contain changes and or additions to the Instruction to Bidders, 

which where they are not specifically herein modified remain in full effect. 

 

PART 1  GENERAL 

 

1.1          COMPLETION DATE 

 

A. All work as required by these specifications and drawings shall be completed by the 

date stipulated in the Contract Bid Form. There is no exception to this contract 

requirement, unless approved otherwise by contract change order. 

 

B. If the work for this project is not substantially completed by 11:59 PM by the dates 

stipulated in the Contract Bid form for each of the bid components requiring durations 

or deadlines, liquidated damages of One Hundred Dollars ($100.00) per day or part of  

thereof shall be due for each bid component to the Owner and subtracted from the 

unpaid contract amount or bond held by the Owner. “Substantial Completion” is as 

defined in the General Conditions of the Contract for Construction, AIA Document 

A201 included in the project manual. “Substantial Completion” is further defined as 

the date at which the local authorities with jurisdiction over the project grant a 

temporary or permanent certificate of occupancy for each project area.  

 

1.2          RESPONSIBIITY FOR MEASUREMENT OF QUANTITIES 

 

A. The Contractors shall have sole responsibility for the accuracy of all measurements 

and for estimating the material quantities required to satisfy these specifications. 

 

1.3           DISCREPANCIES AND ADDENDA 

 

A. Should a bidder find any discrepancies in the Drawings and Specifications, or should 

they be in doubt as to the meaning, they shall notify the Owner at once, who will post  

a written addendum to the Town’s website at www.ansoniact.us Oral instructions or 

decisions, unless confirmed by Addenda, will not be considered valid, legal or 

binding. No change order requests will be authorized or considered because of the 

failure of the Contractor to include work called for in the Addenda in their bid. 

 

1.4           MODIFICATIONS TO AIA DOCUMENT A701, Instructions to Bidders, Fifth Edition,  

               1997. The following sections modify the provisions and procedures to the degree listed in  

http://www.ansoniact.us/
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                the sections and articles listed in these supplementary instructions. 

ARTICLE 3 Make the following changes: 

             

                 3.1.1   Delete all but the first sentence. 

 

 3.4.1   Revise to read as follows: Addenda will be forwarded by the Town of Ansonia 

website, www.ansoniact.us. 

 

 3.4.3   Revise to read as follows: Addenda will be issued no later than September 13, 

2025, except an addendum withdrawing the request for Bids or one which includes 

postponement of the date for receipt of bids. 

 

ARTICLE 4 Make the following changes: 

             

                 4.2.2   Revise to read as follows: Bid surety to be furnished on standard forms by  

                            Bidder’s surety. 

 

 4.3.2   Revise: “be returned unopened” to read “not be opened” 

 

ARTICLE 5 Make the following changes: 

 

               5.1       Revise to read as follows: The properly identified Bids received on time will be  

publicly opened and read aloud. An abstract of the Bids may be available to 

Bidders and will be posted on the Town of Ansonia website, www.ansoniact.us  

 

ARTICLE 6 Make the following changes: 

 

                6.1     The Owner will make investigations as deemed necessary to determine the ability 

of the Bidder to perform the Work, and the Bidder shall furnish the Owner all such 

information and data for this purpose as the Owner may request. 

 

 6.2     Delete in its entirety.  

 

ARTICLE 7 Make the following changes: 

 

 7.2.2   Delete in its entirety. 

 

             Add the following: 

   

 7.3   The Contractor and the surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to the Owner for the 

performance of the Construction Contract, which is incorporated herein as 

reference. 

 

http://www.ansoniact.us/
http://www.ansoniact.us/
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 7.4  If the Contractor performs the Construction Contract, the Surety and the 

Contractor shall have no obligation under this Bond, except to participate in 

conferences as provided in Subparagraph 7.5.1. 

 

 7.5  If there is no Owner Default, the Surety’s obligation under the Bond shall arise 

after. 

 

 7.5.1 The Owner has notified the Contractor and the surety at its address described in 

Paragraph 7.12 below that the Owner is considering declaring a Contractor Default 

and has requested and attempted to arrange a conference with the Contractor and 

the Surety to be held not later than fifteen (15) days after the receipt of such notice 

to discuss methods of performing the Construction Contract. If the Owner, the 

Contractor and the surety agree, the Contractor shall be allowed a reasonable time 

to perform the Construction Contract, but such an agreement shall not waive the 

Owner’s right, if any, subsequently to declare a Contractor Default. 

 

 7.5.2 The Owner has declared a Contractor Default and formally terminated the 

Contractor’s right to complete the contract. Such Contractor Default shall not be 

declared earlier than twenty (20) days after the Contractor and the Surety have 

received notice as provided in Subparagraph 7.5.1; and 

 

 7.5.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in 

accordance with the terms of the Construction Contract or to a contractor selected 

to perform the Construction Contract in accordance with the terms of the contract 

with the Owner. 

 

 7.6 When the Owner has satisfied the conditions of Paragraph 7.5.3, the Surety shall 

promptly and at the Surety’s expense take one of the following actions: 

 

 7.6.1 Arrange for the Contractor, with the consent of the Owner, to perform and 

complete the Construction Contract; or 

 

 7.6.2 Undertake to perform and complete the Construction Contract itself, through its 

agents or through independent contractors. 

 

 7.6.3 Obtain Bids from qualified contractors acceptable to the Owner for a contract for 

performance and completion of the Construction Contract, arrange for a contract 

to be prepared for execution by the Owner and the Contractor selected with the 

Owner’s concurrence, to be secured with performance and payment bonds 

executed by a qualified suety equivalent to the bonds on the Construction 

Contract, and pay to the Owner the amount of damages  (as described in Paragraph 

7.8) in excess of the Balance of the Contract Price incurred by the Owner resulting 

from the Contractor’s default: or 
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 7.6.4 Waive its right to perform and complete, arrange for completion, or obtain a new 

Contractor and with reasonable promptness under the circumstances. 

 

  7.6.4 (a)   After investigation, determine the amount for which it may be liable to  

                                           the Owner and, as soon as practicable after the amount is determined,  

                                           tender payment therefore to the Owner. 

    7.6.4 (b)   Deny liability in whole or in part and notify the Owner citing reasons  

                                            therefore. 

 

 7.7 If the Surety does not proceed as provided in Paragraph 7.6 with reasonable 

promptness, the Surety shall be deemed to be in default on this Bond fifteen (15) 

days after receipt of an additional written notice from the Owner to the Surety 

demanding that the Surety perform its obligations under this Bond, and the Owner 

shall be entitled to enforce any remedy available to the Owner. If the Surety 

proceeds as provided in Subparagraph 7.6.4, and the Owner refuses the payment 

rendered or the Surety has denied liability, in whole or in part, without further 

notice the Owner shall be entitled to enforce any remedy available to the Owner. 

 

 7.8 After the Owner has terminated the Contractor’s right to complete the 

Construction Contract, and if the Surety elects to act under Subparagraph 7.6.1, 

7.6.2, or 7.6.3 above, then the responsibilities of the Surety to the Owner shall not 

be greater than those of the Contractor under the Construction Contract, and the 

responsibilities of the Owner to the surety shall not be greater than those of the 

Owner under the Construction Contract. To the limit of the amount of this Bond, 

but subject to commitment by the Owner of the Balance of the Contract Price to 

mitigation of costs and damages on the Construction Contract, the Surety is 

obligated without duplication for:  

 

  7.8.1   The responsibilities of the Contractor for correction of defective work and  

                                      completion of the Construction Contract; 

 

  7.8.2   Additional legal, design professional and delay costs resulting from the  

                                 Contractor’s Default, and resulting from the actions or failure to act of the  

                                      Surety under Paragraph 7.6: and 

 

  7.8.3   Late delivery penalties or if penalties are not specifies in the Construction  

                                      Contract, actual damages caused by delayed performance or non- 

                                      performance of the Contractor. 

 

 7.9 The Surety shall not be liable to the Owner or others for obligations of the 

Contractor that are unrelated to the Construction Contract, and the Balance of the 

Contract price shall not be reduced or set off on account of any such unrelated 

obligations. No right of action shall accrue on this Bond to any person or entity 

other than the Owner or its heirs, executors, administrators, or successors. 
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 7.10 The Surety hereby waives notice of any change, including changes of time, to the 

Construction Contract or to related subcontracts, purchase orders, and other 

obligations. 

 

 7.11 Any proceeding, legal or equitable, under this Bond may be instituted in any court 

of competent jurisdiction in the location in which the work or part of this work is 

located and shall be instituted within two (2) years after Contractor Default or 

within two (2) years after the Contractor ceased working or within two (2) years 

after the Surety refuses or fails to perform its obligations under this Bond, 

whichever occurs first. If the provisions of this Paragraph are void or prohibited by 

law, the minimum period of limitation available to sureties as a defense in the 

jurisdiction of the suit shall be applicable.  

 

 7.12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to 

the address shown on the signature page.  

 

 7.13 When this bond has been finished to comply with a statutory or other legal 

requirement in the location where the construction was performed, any provision 

in this Bond conflicting with said statutory requirement shall be deemed deleted 

here from and provisions conforming to such statutory or other legal requirement 

shall be deemed incorporated herein. The intent is that this Bond shall be 

construed as a statutory bond and not as a common-law bond.  

 

 7.14 Definitions 

 

   7.14.1   Balance of the Contract Price: The total amount payable by the Owner to 

the Contractor under the Construction Contract after all proper 

adjustments have been made, including allowance to the Contractor of any 

amounts received or to be received by the Owner in settlement of 

insurance or other claims for damages to which the Contractor is entitled, 

reduced by all valid and proper payments made to or on behalf of the 

Contractor under the Construction Contract. 

 

    7.14.2  Construction Contract: The agreement between the Owner and the 

Contractor identified on the signature page, including all Contract 

Documents and changes thereto. 

 

  7.14.3  Contractor Default: Failure of the Contractor , which has neither been 

remedied nor waived, to perform or otherwise to comply with the terms of 

the Construction Contract. 
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  7.14.4  Owner Default: Failure of the Owner , which has neither been remedied 

nor waived, to pay the Contractor as required by the Construction 

Contract or to perform and complete or comply with the other terms 

thereof. 

 

Add the following: 

 

ARTICLE 9 

 

         9.1      WATCHMAN: The employment of continuous watchman service to guard the 

property during and all hours shall be at the discretion of the Contractor. However, 

the Contractor shall remove and restore all work or temporary structures damaged  

by fire, vandalism  or similar acts at no extra cost to the Owner. 

 

 9.2 CLEANING UP: The Contractor shall provide all project cleaning and removal of 

materials along with protection of the work and existing conditions. In a dispute 

between the Owner and the Contractor concerning rubbish and orderliness on the 

site, the Owner may have the rubbish removed and charge the cost to the 

Contractor. Upon written notification from the Architect that the project requires 

cleaning, the Contractor shall within twenty-four (24) hours remove all rubbish 

and hazards from the project and shall arrange his material and equipment in an 

orderly manner on the site. If this cleaning is not completed within twenty-four  

(24) hours, the Owner may engage labor to clean up the projects to his satisfaction 

and deduct the costs from any monies due the Contractor. 

 

 9.3 REMOVAL OF MATERIALS: All removed materials and rubbish shall be 

constantly sprinkled with water or other dusting agent to mitigate dust. Provide 

shop drop cloths or other type of coverings to prevent infiltration of dust to other 

parts of the existing building. 

 

 9.4 PROTECTION OF EXISTING UTILITIES AND SERVICES: The Contractor 

shall locate and mark the exact locations of the utilities or services and adequately 

protect them from damage during the work. In the event that any are accidentally 

disturbed, the Contractor shall repair or replace such damage immediately and 

restore service as promptly as possible. 

 

 9.5 OVERTIME: The Contractor must include within their base price all overtime, 

nights, holidays and weekends as required to meet the Project Completion date. 

 

 9.6 PERMITS: The Contractor must obtain their own town building permits at no 

additional charge to the Owner. Town of Ansonia permits can be obtained from 

the Town of Ansonia at No Cost to the Contractor except for the State Education 

permit cost of $0.26/$1,000.00 value. 
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 9.7 SUPERVISION: The Contractor must provide full-time, properly qualified on-site 

supervision for the entire duration of the project, while work persons are on site.   

 

 9.8      GUARANTEES: The workmanship and materials for this project shall be   

  guaranteed by the Contractor in writing on the Contractor’s letterhead, for two (2) 

years from the date of Substantial Completion except as modified by the Contract 

Documents. 

 

 9.9 In accordance with CGS Secs. 4a-100 and 4b-91, a responsible bid that exceeds 

$500,000 for this building project must contain  two (2) documents: The 

Contractor Prequalification Certificate and the Updated (Bid) Statement. 

These two (2) documents must be submitted with the bid form. Contact the DAS 

Contractor Prequalification Unit at 860-713-5280 for more information. The 

Classification of Roofing Contractor is required as a minimum. 

 

 9.10 The Contractor who is selected to perform this State project must comply with CT 

General Statutes 4a-60, 4a-60a, 4a-60g and 46a-68b through 46a-68f, inclusive, as 

amended by June 2015 Special Session Public Act15-5. An Affirmative Action 

Plan must be filed with and approved by the Commission on Human Rights and 

Opportunities prior to commencement of construction.  

  

 State law requires a minimum of twenty-five (25%) percent of the state-funded 

portion of   the contract be set aside for award to subcontractors holding current 

certification from the Connecticut Department of Administrative services (DAS) 

under provisions of CT General Statute 4a-60g, as amended. (25% of the work 

with DAS certified Small and Minority owned businesses and 25% of that 

work with DAS certified  Minority, Women and/or Disabled owned 

businesses.) The Contractor must demonstrate good faith effort to meet the 

twenty-five (25%) set-aside goals. 

 

For municipal public works contracts and quasi-public agency projects, the 

contractor must file a written or electronic non-discrimination certification with 

the Commission on Human Rights and Opportunities. Forms can be found at: 

http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806 

 

ARTICLE 10 

 

  10.1   BIDDERS REPRESENTATION: Each Bidder shall fully acquaint himself with    

conditions as they exist, so that he fully understands the complexities and 

restrictions attending the execution of the Work included in the Bid Documents. 

 

 

 

http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806
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  The failure to receive or examine any form, instrument, or document, or to visit the 

site to become acquainted with field conditions, shall in no way relieve the Bidder 

from any obligation with respect to the Bidder’s proposal. 

          

End of Supplementary Instructions 
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TOWN OF ANSONIA 

   

                                 

TO:  Robert Evans 

      Director of Facilities 

      Ansonia Board of Education 

 

The undersigned____________________________________ doing business in the Town 

of______________________                                     , County  

of__________________                     _____              , State 

of________________________________________, submits herewith, in conformity 

with the specifications dated January 8, 2025, the following proposal. 

 

ROOF  REPLACEMENT – ANSONIA HIGH  SCHOOL 

Work shall include all labor and materials required to install the new roof systems 

as follows: 

 

• A new modified bituminous roof system of approximately 72,258 sq. ft. on flat 

stock insulation on a sloped metal roof deck. The new roof system shall have a 

base 20 year non-pro-rated, no dollar limit labor and material warranty, with 

alternate pricing for a 30-year non-pro-rated, no dollar limit labor and material 

warranty. 

 

• A new standing seam metal roof system of approximately 21,574 sq. ft. 

installed on hat channels over the existing sloped asphalt shingle roof system 

The new roof system shall have a 30 year non-pro-rated, no dollar limit labor 

and material warranty. 

 

• A new metal wall system of approximately 5,516 sq. ft. The new wall system 

shall have a 30 year non-pro-rated, no dollar limit labor and material warranty.  

 

Other work includes, but not limited to demolition, carpentry, sheet metal work 

and all other miscellaneous items of work required for a complete installation in 

accordance with the requirements of the contract documents.   

 

1. BASE  BID  

 

$_____________________________ 

 

(______________________________________________________) 

 written figures 
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2. ADD ALTERNATE #1 (Increase the roof warranty from 20 years to 30  

                                          years) 

 

$_____________________________ 

 

(______________________________________________________) 

written figures 

 

3. TOTAL BID (includes base bid and add alternate #1) 

 

$_____________________________ 

 

(______________________________________________________) 

written figures 

 

         4.      The Contractor shall quote in his Bid Proposal the following unit prices which  

                  may be as selected by the Owner. 

 

                             Unit         Added 

 

                  1.  Repair/patch metal roof deck         Sq. Ft.        __________ 

 

              2.  Replace wood blocking with P.T.      Ln. Ft.        __________ 

                    wood blocking. 

 

         5.  Forms Included: The Bidder shall attach the following documents to the Bid:  

 

a. Bid Bond 

b. Non-Collusive Affidavit 

c. Contractor Prequalification Statement 

d. Updated Bid Statement 

e. Current DAS Certificate 

 

         6.  Name of Subcontractor(s) to be utilized. 
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Name of 

Bidder:__________________________________________________________________ 
 

By       __________________________________________________________________ 
 

Title____________________________________________________________________                            
 

Address of 

Bidder__________________________________________________________________ 
 

 

             

 

 

 

 

 
 

Telephone No. ___________________________________  

 

 

E-mail             ___________________________________ 

 

8.  Receipt of Addenda: Receipt of the following Addenda is hereto acknowledged: 

 

            Addendum                                 Signature                                                    Date 

 

            No.1          

 

 

No.2          

 
 

            No.3          

 

 

No.4          

 

 

 

 

 

 

 

 



January 8, 2025                                                                                              002-0060 RR 

Partial Roof Replacement 

Ansonia High School 

Ansonia, CT 

                                              

 

TOWN OF ANSONIA 

REQUESTS FOR BIDS 

 

Under penalty of perjury and other remedies available to the Town of Ansonia, Ansonia, 

CT the undersigned certifies this bid is submitted without collusion and all responses are 

true and accurate. If awarded this bid, it is agreed this forms a contractual obligation to 

provide services at fees specified in this Bid Form, subject to and in accordance with all 

instructions and contract documents, including any addenda, which are all made part of 

this bid. 

 

 

_________________________________________               _____________________ 

      Signature of Authorized Person                                         Date 

 

 

      Printed Name of Authorized Person 

 

 

      Company Title of Authorized Person 

 

 

      Name of Company 

 

 

      Address of Company 

 

 

      City, State, and Zip Code 

 

 

      Telephone Number 

 

 

      E-mail 

 

_____________________________________          



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 

CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/3/15) 

 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 

60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 

46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 

46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for 

awarding all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 

subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 

legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 

“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 

wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 

active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 

enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” 

“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 

(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 

Pacific Americans and Pacific Islanders; (6) American Indians . . .”  An individual with a disability is also a 

minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above 

definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract 

Compliance Regulations. 

 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 

contract compliance requirements: 

 
(a)  the bidder’s success in implementing an affirmative action plan; 

(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive; 

(c)  the bidder’s promise to develop and implement a successful affirmative action plan; 

(d) the bidder’s submission of employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 

racial and sexual composition of the workforce in the relevant labor market area; and 

(e)  the bidder’s promise to set aside a portion of the contract for legitimate minority 

business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations. 
 

 
INSTRUCTIONS AND OTHER INFORMATION 

 
The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and 

submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 

will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 

STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 

the bidder’s    good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 

contract. 

 
1)        Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 

management and control and has maintained its principal place of business in Connecticut for a one year period immediately 

prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the 

most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who 

are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except 

that a  nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements 

of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT. 



2) Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2) 
 

MANAGEMENT:  Managers plan, organize, direct, and 

control the major functions of an organization through 

subordinates  who  are  at  the  managerial  or  supervisory 

level. They make policy decisions and set objectives for the 

company or departments. They are not usually directly 

involved in production or providing services. Examples 

include  top  executives,  public  relations  managers, 

managers  of  operations  specialties  (such  as  financial, 

human  resources,  or  purchasing  managers),  and 

construction and engineering managers. 

BUSINESS AND FINANCIAL OPERATIONS:  These 

occupations include managers and professionals who work 

with the   financial   aspects   of   the   business.   These 

occupations include accountants and auditors, purchasing 

agents,  management analysts,  labor  relations  specialists, 

and budget, credit, and financial analysts. 

MARKETING AND SALES:  Occupations related to the 

act  or  process  of  buying  and  selling  products  and/or 

services such as sales engineer, retail sales workers and 

sales representatives including wholesale. 

LEGAL  OCCUPATIONS: In-House  Counsel  who  is 

charged with providing legal advice and services in regards 

to legal issues that may arise during the course of standard 

business practices. This category also includes assistive 

legal occupations such as paralegals, legal assistants. 

COMPUTER SPECIALISTS: Professionals responsible 

for the computer operations within a company are grouped 

in this category. Examples of job titles in this category 

include computer  programmers, software engineers, 

database  administrators, computer  scientists, systems 

analysts, and computer support specialists 

ARCHITECTURE AND ENGINEERING: Occupations 

related to architecture, surveying, engineering, and drafting 

are included in this category. Some of the job titles in this 

category   include   electrical   and   electronic   engineers, 

surveyors,  architects,   drafters,  mechanical engineers, 

materials   engineers,  mapping technicians, and civil 

engineers. 

OFFICE AND ADMINISTRATIVE SUPPORT: All 

clerical-type work is included in this category. These jobs 

involve the preparing, transcribing, and preserving of 

written communications and records; collecting accounts; 

gathering and distributing information; operating office 

machines and electronic data processing equipment; and 

distributing mail. Job titles listed in this category include 

telephone operators, bill and account collectors, customer 

service representatives,    dispatchers,    secretaries    and 

administrative assistants, computer operators and clerks 

(such as payroll, shipping, stock, mail and file). 

 

BUILDING AND GROUNDS CLEANING AND 

MAINTENANCE: This category includes occupations 

involving landscaping, housekeeping, and janitorial 

services. Job titles found in this category include 

supervisors of landscaping or housekeeping, janitors, 

maids, grounds maintenance workers, and pest control 

workers. 

CONSTRUCTION  AND  EXTRACTION:  This 

category  includes  construction trades  and related 

occupations. Job  titles  found  in  this  category  include 

boilermakers, masons (all types), carpenters, construction 

laborers,  electricians,  plumbers  (and  related  trades), 

roofers, sheet    metal workers,  elevator installers, 

hazardous materials removal workers, paperhangers, and 

painters.  Paving,  surfacing,  and  tamping  equipment 

operators; drywall and ceiling tile installers; and carpet, 

floor and tile installers and finishers are also included in 

this category. First line supervisors, foremen, and helpers 

in these trades are also grouped in this category.. 

INSTALLATION, MAINTENANCE AND REPAIR: 

Occupations involving the installation, maintenance, and 

repair of equipment are included in this group. Examples 

of job titles found here are heating, ac, and refrigeration 

mechanics and installers;  telecommunication  line 

installers   and   repairers;   heavy   vehicle   and   mobile 

equipment  service  technicians  and  mechanics;  small 

engine  mechanics;  security  and  fire  alarm  systems 

installers; electric/electronic repair, industrial, utility and 

transportation equipment; millwrights; riggers;   and 

manufactured building and mobile home installers. First 

line supervisors, foremen, and helpers for these jobs are 

also included in the category. 

MATERIAL MOVING WORKERS: The job titles 

included in this group are Crane and tower operators; 

dredge, excavating, and lading machine operators; hoist 

and winch operators; industrial truck and tractor 

operators; cleaners of vehicles and equipment; laborers 

and freight, stock, and material movers, hand; machine 

feeders and offbearers; packers and packagers, hand; 

pumping station operators; refuse and recyclable material 

collectors; and miscellaneous material moving workers. 

PRODUCTION WORKERS: The job titles included in 

this category are chemical production machine setters, 

operators and tenders; crushing/grinding workers; cutting 

workers; inspectors, testers sorters, samplers, weighers; 

precious stone/metal workers; painting workers; 

cementing/gluing machine operators and tenders; 

etchers/engravers; molders, shapers and  casters except 

for metal and plastic; and production workers. 



3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3) 
 

White (not of Hispanic Origin)- All persons having 

origins in any of the original peoples of Europe, North 

Africa, or the Middle East. 

Black(not  of  Hispanic  Origin)-  All  persons  having 

origins in any of the Black racial groups of Africa. 

Hispanic- All persons of Mexican, Puerto Rican, Cuban, 

Central or South American, or other Spanish culture or 

origin, regardless of race. 

 

Asian or Pacific Islander- All persons having origins in any 

of the original peoples of the Far East, Southeast Asia, the 

Indian subcontinent, or the Pacific Islands. This area includes 

China,  India,  Japan,  Korea,  the  Philippine  Islands,  and 

Samoa. 

American Indian or Alaskan Native- All persons having 

origins in any of the original peoples of North America, and 

who maintain cultural identification through tribal affiliation 

or community recognition. 
 

 

BIDDER CONTRACT COMPLIANCE MONITORING REPORT 

 
PART I - Bidder Information 
 

Company Name 

Street Address 

City & State 

Chief Executive 

 

Bidder Federal Employer 

Identification Number 

Or 

Social Security Number   

 

Major Business Activity 
(brief description) 

 

Bidder Identification 

(response optional/definitions on page 1) 

 
-Bidder is a small contractor. Yes No 

-Bidder is a minority business enterprise Yes No 

(If yes, check ownership category) 

Black      Hispanic      Asian American      American Indian/Alaskan 

Native      Iberian Peninsula      Individual(s) with a Physical Disability 

Female 

 
- Bidder is certified as above by State of CT     Yes      No   

 

Bidder Parent Company 
(If any) 

 

Other Locations in Ct. 
(If any) 

 

 
PART II - Bidder Nondiscrimination Policies and Procedures 
 

1. Does your company have a written Affirmative Action/Equal Employment 

Opportunity statement posted on company bulletin boards? 

Yes     No   

 

7. Do all of your company contracts and purchase orders contain non-discrimination 

statements as required by Sections 4a-60 & 4a-60a Conn. Gen. Stat.? 

Yes     No   

 

2. Does your company have the state-mandated sexual harassment prevention in 

the workplace policy posted on company bulletin boards? 

Yes     No   

 

8. Do you, upon request, provide reasonable accommodation to employees, or 

applicants for employment, who have physical or mental disability? 

Yes     No   

 

3. Do you notify all recruitment sources in writing of your company’s 

Affirmative Action/Equal Employment Opportunity employment policy? 

 
Yes     No   

 

9. Does your company have a mandatory retirement age for all employees? 

Yes     No   

 

4. Do your company advertisements contain a written statement that you are an 

Affirmative Action/Equal Opportunity Employer? Yes No 

 

10. If your company has 50 or more employees, have you provided at least two (2) 

hours of sexual harassment training to all of your supervisors? 

Yes No NA 

 

5. Do you notify the Ct. State Employment Service of all employment 

openings with your company? Yes No 

 

11. If your company has apprenticeship programs, do they meet the Affirmative 

Action/Equal Employment Opportunity requirements of the apprenticeship standards 

of the Ct. Dept. of Labor? Yes No NA 

 

6. Does your company have a collective bargaining agreement with workers? 

Yes     No   

6a. If yes, do the collective bargaining agreements contain 

non-discrim     ination  clauses covering all workers? Yes     No   

 
6b. Have you notified each union in writing of your commitments under the 

nondiscrimination requirements of contracts with the state of Ct? 

Yes     No   

 

12. Does your company have a written affirmative action Plan?  Yes No 

If no, please explain. 

13. Is there a person in your company who is responsible for equal 

employment opportunity? Yes No 

If yes, give name and phone number. 



Part III - Bidder Subcontracting Practices (Page 4) 
 

1. Will the work of this contract include subcontractors or suppliers?    Yes     No   
 

1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business enterprise. (defined on page 1 / use 

additional sheet if necessary) 
 

 
 
 
 
 
 
 

1b.  Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above? Yes     No   

 
 
 

PART IV - Bidder Employment Information Date: 
 

JOB 
CATEGORY * 

 

OVERALL 
TOTALS 

 

WHITE 
(not of Hispanic 
origin) 

 

BLACK 
(not of Hispanic 

origin) 

 
HISPANIC 

 

ASIAN or PACIFIC 
ISLANDER 

 

AMERICAN INDIAN or 
ALASKAN NATIVE 

  
 

Male 
 

Female 
 

Male 
 

Female 
 

Male 
 

Female 
 

Male 
 

Female 
 

male 
 

female 

 
Management            

 
Business & Financial  Ops            

 

Marketing & Sales            
 

Legal Occupations            
 

Computer Specialists            
 

Architecture/Engineering            
 

Office & Admin Support            
 

Bldg/ Grounds 
Cleaning/Maintenance 

           

 
Construction & Extraction            

 
Installation , Maintenance 

& Repair 

           

 

Material Moving Workers            
 

Production Occupations            
 

TOTALS ABOVE            
 

Total One Year Ago            
 

FORMAL ON THE JOB TRAINEES   (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE) 

 
Apprentices            

 
Trainees            

 

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 



PART V - Bidder Hiring and Recruitment Practices (Page 5) 
 

1. Which of the following recruitment sources are used by you? 
(Check yes or no, and report percent used) 

 

2. Check (X) any of the below listed 
requirements that you use as 
a hiring qualification 

 
(X) 

 

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination 

 

SOURCE 
 

YES 
 

NO 
 

% of applicants 
provided by 
source 

 

State Employment 
Service 

    
 

Work Experience 

 

Private Employment 
Agencies 

    
 

Ability to Speak or 
Write English 

 

Schools and Colleges     
 

Written Tests 

 

Newspaper 
Advertisement 

    
 

High School Diploma 

 

Walk Ins     
 

College Degree 

 

Present Employees     
 

Union Membership 

 

Labor Organizations     
 

Personal 
Recommendation 

 

Minority/Community 
Organizations 

    
 

Height or Weight 

 

Others (please identify)     
 

Car Ownership 

     
 

Arrest Record 

     
 

Wage Garnishments 

 
Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

 
 

(Signature) 
 

(Title) 
 

(Date Signed) 
 

(Telephone) 

 













Sec. 4a-60. (Formerly Sec. 4-114a). Nondiscrimination and affirmative action provisions in awarding 
agency, municipal public works and quasi-public agency project contracts. (a) Every contract to which 
an awarding agency is a party, every quasi-public agency project contract and every municipal public 
works contract shall contain the following provisions: 

(1) The contractor agrees and warrants that in the performance of the contract such contractor will not 
discriminate or permit discrimination against any person or group of persons on the grounds of race, color, 
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, 
intellectual disability, mental disability or physical disability, including, but not limited to, blindness, unless 
it is shown by such contractor that such disability prevents performance of the work involved, in any 
manner prohibited by the laws of the United States or of the state of Connecticut; and the contractor 
further agrees to take affirmative action to insure that applicants with job-related qualifications are 
employed and that employees are treated when employed without regard to their race, color, religious 
creed, age, marital status, national origin, ancestry, sex, gender identity or expression, intellectual 
disability, mental disability or physical disability, including, but not limited to, blindness, unless it is shown 
by such contractor that such disability prevents performance of the work involved; 

(2) The contractor agrees, in all solicitations or advertisements for employees placed by or on behalf of 
the contractor, to state that it is an “affirmative action-equal opportunity employer” in accordance with 
regulations adopted by the Commission on Human Rights and Opportunities; 

(3) The contractor agrees to provide each labor union or representative of workers with which such 
contractor has a collective bargaining agreement or other contract or understanding and each vendor 
with which such contractor has a contract or understanding, a notice to be provided by the Commission 
on Human Rights and Opportunities advising the labor union or workers' representative of the 
contractor's commitments under this section, and to post copies of the notice in conspicuous places 
available to employees and applicants for employment; 

(4) The contractor agrees to comply with each provision of this section and sections 46a-68e and 46a-
68f and with each regulation or relevant order issued by said commission pursuant to sections 46a-56, 
46a-68e, 46a-68f and 46a-86; and 

(5) The contractor agrees to provide the Commission on Human Rights and Opportunities with such 
information requested by the commission, and permit access to pertinent books, records and accounts, 
concerning the employment practices and procedures of the contractor as relate to the provisions of this 
section and section 46a-56. 

(b) If the contract is a public works contract, municipal public works contract or contract for a quasi-
public agency project, the contractor agrees and warrants that he or she will make good faith efforts to 
employ minority business enterprises as subcontractors and suppliers of materials on such public works 
or quasi-public agency project. 

(c) (1) Any contractor who has one or more contracts with an awarding agency or who is a party to a 
municipal public works contract or a contract for a quasi-public agency project, where any such contract 
is valued at less than fifty thousand dollars for each year of the contract, shall provide the awarding 
agency, or in the case of a municipal public works or quasi-public agency project contract, the Commission 
on Human Rights and Opportunities, with a written or electronic representation that complies with the 
nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section, 



provided if there is any change in such representation, the contractor shall provide the updated 
representation to the awarding agency or commission not later than thirty days after such change. 

(2) Any contractor who has one or more contracts with an awarding agency or who is a party to a 
municipal public works contract or a contract for a quasi-public agency project, where any such contract 
is valued at fifty thousand dollars or more for any year of the contract, shall provide the awarding agency, 
or in the case of a municipal public works or quasi-public agency project contract, the Commission on 
Human Rights and Opportunities, with any one of the following: 

(A) Documentation in the form of a company or corporate policy adopted by resolution of the board of 
directors, shareholders, managers, members or other governing body of such contractor that complies 
with the nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section; 

(B) Documentation in the form of a company or corporate policy adopted by a prior resolution of the 
board of directors, shareholders, managers, members or other governing body of such contractor if (i) the 
prior resolution is certified by a duly authorized corporate officer of such contractor to be in effect on the 
date the documentation is submitted, and (ii) the head of the awarding agency, or a designee, or in the 
case of a municipal public works or quasi-public agency project contract, the executive director of the 
Commission on Human Rights and Opportunities or a designee, certifies that the prior resolution complies 
with the nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section; 
or 

(C) Documentation in the form of an affidavit signed under penalty of false statement by a chief 
executive officer, president, chairperson or other corporate officer duly authorized to adopt company or 
corporate policy that certifies that the company or corporate policy of the contractor complies with the 
nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section and is 
in effect on the date the affidavit is signed. 

(3) No awarding agency, or in the case of a municipal public works contract, no municipality, or in the 
case of a quasi-public agency project contract, no entity, shall award a contract to a contractor who has 
not provided the representation or documentation required under subdivisions (1) and (2) of this 
subsection, as applicable. After the initial submission of such representation or documentation, the 
contractor shall not be required to resubmit such representation or documentation unless there is a 
change in the information contained in such representation or documentation. If there is any change in 
the information contained in the most recently filed representation or updated documentation, the 
contractor shall submit an updated representation or documentation, as applicable, either (A) not later 
than thirty days after the effective date of such change, or (B) upon the execution of a new contract with 
the awarding agency, municipality or entity, as applicable, whichever is earlier. Such contractor shall also 
certify, in accordance with subparagraph (B) or (C) of subdivision (2) of this subsection, to the awarding 
agency or commission, as applicable, not later than fourteen days after the twelve-month anniversary of 
the most recently filed representation, documentation or updated representation or documentation, that 
the representation on file with the awarding agency or commission, as applicable, is current and accurate. 

(d) For the purposes of this section, “contract” includes any extension or modification of the contract, 
“contractor” includes any successors or assigns of the contractor, “marital status” means being single, 
married as recognized by the state of Connecticut, widowed, separated or divorced, and “mental 
disability” means one or more mental disorders, as defined in the most recent edition of the American 
Psychiatric Association's “Diagnostic and Statistical Manual of Mental Disorders”, or a record of or 



regarding a person as having one or more such disorders. For the purposes of this section, “contract” does 
not include a contract where each contractor is (1) a political subdivision of the state, including, but not 
limited to, a municipality, unless the contract is a municipal public works contract or quasi-public agency 
project contract, (2) any other state, as defined in section 1-267, (3) the federal government, (4) a foreign 
government, or (5) an agency of a subdivision, state or government described in subdivision (1), (2), (3) or 
(4) of this subsection. 

(e) For the purposes of this section, “minority business enterprise” means any small contractor or 
supplier of materials fifty-one per cent or more of the capital stock, if any, or assets of which is owned by 
a person or persons: (1) Who are active in the daily affairs of the enterprise, (2) who have the power to 
direct the management and policies of the enterprise, and (3) who are members of a minority, as such 
term is defined in subsection (a) of section 32-9n; and “good faith” means that degree of diligence which 
a reasonable person would exercise in the performance of legal duties and obligations. “Good faith 
efforts” shall include, but not be limited to, those reasonable initial efforts necessary to comply with 
statutory or regulatory requirements and additional or substituted efforts when it is determined that such 
initial efforts will not be sufficient to comply with such requirements. 

(f) Determination of the contractor's good faith efforts shall include, but shall not be limited to, the 
following factors: The contractor's employment and subcontracting policies, patterns and practices; 
affirmative advertising, recruitment and training; technical assistance activities and such other reasonable 
activities or efforts as the Commission on Human Rights and Opportunities may prescribe that are 
designed to ensure the participation of minority business enterprises in public works projects. 

(g) The contractor shall develop and maintain adequate documentation, in a manner prescribed by the 
Commission on Human Rights and Opportunities, of its good faith efforts. 

(h) The contractor shall include the provisions of subsections (a) and (b) of this section in every 
subcontract or purchase order entered into in order to fulfill any obligation of a contract with the state, 
and in every subcontract entered into in order to fulfill any obligation of a municipal public works contract 
or contract for a quasi-public agency project, and such provisions shall be binding on a subcontractor, 
vendor or manufacturer, unless exempted by regulations or orders of the Commission on Human Rights 
and Opportunities. The contractor shall take such action with respect to any such subcontract or purchase 
order as the commission may direct as a means of enforcing such provisions, including sanctions for 
noncompliance in accordance with section 46a-56; provided, if such contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such direction by the commission 
regarding a state contract, the contractor may request the state of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the interests of the state and the state may so enter. 

Sec. 4a-60a. Provisions re nondiscrimination on the basis of sexual orientation required in awarding 
agency, municipal public works and quasi-public agency project contracts. (a) Every contract to which 
an awarding agency is a party, every contract for a quasi-public agency project and every municipal public 
works contract shall contain the following provisions: 

(1) The contractor agrees and warrants that in the performance of the contract such contractor will not 
discriminate or permit discrimination against any person or group of persons on the grounds of sexual 
orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut, and 
that employees are treated when employed without regard to their sexual orientation; 



(2) The contractor agrees to provide each labor union or representative of workers with which such 
contractor has a collective bargaining agreement or other contract or understanding and each vendor 
with which such contractor has a contract or understanding, a notice to be provided by the Commission 
on Human Rights and Opportunities advising the labor union or workers' representative of the 
contractor's commitments under this section, and to post copies of the notice in conspicuous places 
available to employees and applicants for employment; 

(3) The contractor agrees to comply with each provision of this section and with each regulation or 
relevant order issued by said commission pursuant to section 46a-56; and 

(4) The contractor agrees to provide the Commission on Human Rights and Opportunities with such 
information requested by the commission, and permit access to pertinent books, records and accounts, 
concerning the employment practices and procedures of the contractor which relate to the provisions of 
this section and section 46a-56. 

(b) (1) Any contractor who has one or more contracts with an awarding agency or who is a party to a 
municipal public works contract or a contract for a quasi-public agency project, where any such contract 
is valued at less than fifty thousand dollars for each year of the contract, shall provide the awarding 
agency, or in the case of a municipal public works or quasi-public agency project contract, the Commission 
on Human Rights and Opportunities, with a written representation that complies with the 
nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section. 

(2) Any contractor who has one or more contracts with an awarding agency or who is a party to a 
municipal public works contract or a contract for a quasi-public agency project, where any such contract 
is valued at fifty thousand dollars or more for any year of the contract, shall provide such awarding agency, 
or in the case of a municipal public works or quasi-public agency project contract, the Commission on 
Human Rights and Opportunities, with any of the following: 

(A) Documentation in the form of a company or corporate policy adopted by resolution of the board of 
directors, shareholders, managers, members or other governing body of such contractor that complies 
with the nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section; 

(B) Documentation in the form of a company or corporate policy adopted by a prior resolution of the 
board of directors, shareholders, managers, members or other governing body of such contractor if (i) the 
prior resolution is certified by a duly authorized corporate officer of such contractor to be in effect on the 
date the documentation is submitted, and (ii) the head of the awarding agency, or a designee, or in the 
case of a municipal public works or quasi-public agency project contract, the executive director of the 
Commission on Human Rights and Opportunities or a designee, certifies that the prior resolution complies 
with the nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section; 
or 

(C) Documentation in the form of an affidavit signed under penalty of false statement by a chief 
executive officer, president, chairperson or other corporate officer duly authorized to adopt company or 
corporate policy that certifies that the company or corporate policy of the contractor complies with the 
nondiscrimination agreement and warranty under subdivision (1) of subsection (a) of this section and is 
in effect on the date the affidavit is signed. 

(3) No awarding agency, or in the case of a municipal public works contract, no municipality, or in the 
case of a quasi-public agency project contract, no entity, shall award a contract to a contractor who has 



not provided the representation or documentation required under subdivisions (1) and (2) of this 
subsection, as applicable. After the initial submission of such representation or documentation, the 
contractor shall not be required to resubmit such representation or documentation unless there is a 
change in the information contained in such representation or documentation. If there is any change in 
the information contained in the most recently filed representation or updated documentation, the 
contractor shall submit an updated representation or documentation, as applicable, either (A) not later 
than thirty days after the effective date of such change, or (B) upon the execution of a new contract with 
the awarding agency, municipality, or entity, as applicable, whichever is earlier. Such contractor shall also 
certify, in accordance with subparagraph (B) or (C) of subdivision (2) of this subsection, to the awarding 
agency or commission, as applicable, not later than fourteen days after the twelve-month anniversary of 
the most recently filed representation, documentation or updated representation or documentation, that 
the representation on file with the awarding agency or commission, as applicable, is current and accurate. 

(4) For the purposes of this section, “contract” includes any extension or modification of the contract, 
and “contractor” includes any successors or assigns of the contractor. For the purposes of this section, 
“contract” does not include a contract where each contractor is (A) a political subdivision of the state, 
including, but not limited to, a municipality, unless the contract is a municipal public works contract or 
quasi-public agency project contract, (B) any other state, as defined in section 1-267, (C) the federal 
government, (D) a foreign government, or (E) an agency of a subdivision, state or government described 
in subparagraph (A), (B), (C) or (D) of this subdivision. 

(c) The contractor shall include the provisions of subsection (a) of this section in every subcontract or 
purchase order entered into in order to fulfill any obligation of a contract with the state, and in every 
subcontract entered into in order to fulfill any obligation of a municipal public works contractor contract 
for a quasi-public agency project, and such provisions shall be binding on a subcontractor, vendor or 
manufacturer unless exempted by regulations or orders of the Commission on Human Rights and 
Opportunities. The contractor shall take such action with respect to any such subcontract or purchase 
order as the commission may direct as a means of enforcing such provisions, including sanctions for 
noncompliance in accordance with section 46a-56; provided, if such contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such direction by the commission 
regarding a state contract, the contractor may request the state of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the interests of the state and the state may so enter. 

 



 
 

 Sec. 46a-71. (Formerly Sec. 4-61d). Discriminatory practices by state agencies prohibited. (a) All 
services of every state agency shall be performed without discrimination based upon race, color, 
religious creed, sex, gender identity or expression, marital status, age, national origin, ancestry, 
intellectual disability, mental disability, learning disability or physical disability, including, but not limited 
to, blindness. 

 
(b) No state facility may be used in the furtherance of any discrimination, nor may any state 

agency become a party to any agreement, arrangement or plan which has the effect of sanctioning 
discrimination. 

 
(c) Each state agency shall analyze all of its operations to ascertain possible instances of 

noncompliance with the policy of sections 46a-70 to 46a-78, inclusive, and shall initiate comprehensive 
programs to remedy any defect found to exist. 

 
(d) Every state contract or subcontract for construction on public buildings or for other public 

work or for goods and services shall conform to the intent of section 4a-60. 
 
 



 
 
 Sec. 46a-81i. Sexual orientation discrimination: Services of state agencies. (a) All services of every 
state agency shall be performed without discrimination based upon sexual orientation. 
 
 (b) No state facility may be used in the furtherance of any discrimination, nor may any state 
agency become a party to any agreement, arrangement or plan which has the effect of sanctioning 
discrimination. 
 
 (c) Each state agency shall analyze all of its operations to ascertain possible instances of 
noncompliance with the policy of sections 46a-81h to 46a-81n, inclusive, and shall initiate 
comprehensive programs to remedy any defect found to exist. 
 
 (d) Every state contract or subcontract for construction on public buildings or for other public 
work or for goods and services shall conform to the intent of section 4a-60a.  
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Contract Compliance

Sec. 46a-68j-1—46a-68j-18. Repealed
Repealed August 23, 1990.

Sec. 46a-68j-19—46a-68j-20. Reserved

Part I

Definitions and General Provisions

Sec. 46a-68j-21. Definitions
As used in Sections 46a-68j-21 to 46a-68j-43 inclusive:
(1) “Affirmative action” means positive action, undertaken with conviction and effort,

to overcome the present effects of past discriminatory practices, to achieve the full and fair
participation of women and minorities in contract and employment opportunity, and to
assure that qualified minority business enterprises enter the economic mainstream of this
state’s economy. Additionally, “affirmative action” shall mean the responsibility of
contractors to develop and implement strategies to achieve equality of contracting and
employment opportunity as required by Sections 46a-68c and 46a-68d of the Connecticut
General Statutes, as amended by Sections 3 and 4, respectively, of Public Act 89-253;

(2) “Agency” means the state or any political subdivision of the state other than a
municipality;

(3) “Awarding agency” means an agency which has awarded or granted a contract subject
to Section 4a-60 of the Connecticut General Statutes, as amended by Section 2 of Public
Act 89-253;

(4) “Commission” means the commission on human rights and opportunities created by
Section 46a-52 of the Connecticut General Statutes as amended by Section 1 of Public Act
89-332;

(5) “Contract” means any agreement, written or otherwise, between any person and an
awarding agency for goods or services;

(6) “Contract compliance requirements” or “contract compliance statutes” means, if the
awarding agency is the state, both Sections 4a-60, as amended by Section 2 of Public Act
89-253, and 46a-71(d) of the Connecticut General Statutes; and, if the awarding agency is
a political subdivision of the state other than a municipality, but not the state, only Section
4a-60 of the Connecticut General Statutes, as amended by Section 2 of Public Act 89-253;

(7) “Contractor” means a party to a contract with an awarding agency, and includes a
contractor’s agents, successors, assigns or any other present or future enterprise sharing one
or more of the following characteristics with the contractor: (a) interlocking directorships;
(b) interrelation of operations (c) common management; (d) common control of labor
relations, (e) common ownership of stock, equipment or materials; (f) common financial
control of operations; or (g) any other factor evidencing such intermingling of affairs that
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it is unjust to recognize the separate existence of otherwise nominally independent entities.
In addition to the foregoing, the word “contractor” shall include a subcontractor if the
awarding agency is the state or if the contract is for a public works project;

(8) “Discriminatory practice” means the violation of law referred to in Section 46a-51(8)
of the Connecticut General Statutes;

(9) “Good faith” means that degree of diligence which a reasonable person would
exercise in the performance of legal duties and obligations;

(10) “Good faith efforts” means, but is not limited to, those reasonable initial efforts
necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with
such requirements;

(11) “Minority business enterprise” means a business meeting the criteria set forth in
Section 4a-60 of the Connecticut General Statutes, as amended by Section 2 of Public Act
89-253;

(12) “Party” means a person having a legal or property interest in a contract;
(13) “Person” means one or more individuals, partnerships, associations, corporations,

legal representatives, trustees, trustees in bankruptcy, receivers and the state and all political
subdivisions and agencies thereof;

(14) “Political subdivision of the state” means a body politic and corporate or other
public instrumentality exercising some portion of the sovereign power of the State of
Connecticut;

(15) “Protected group” means those classes or groups of persons specified in and
protected by either applicable state or federal antidiscrimination laws, except that, for
affirmative action purposes, the limitations set forth in Section 46a-61 of the Connecticut
General Statutes shall apply;

(16) “Public works contract” or “public works project” means a contract for public works
as defined in Section 46a-68b of the Connecticut General Statutes as amended by Section
1 of Public Act 89-253;

(17) “Reasonable technical assistance and training” means, but is not limited to, the
extension of the following kinds of support services by a contractor to a minority business
enterprise: providing assistance in bidding and estimating costs of projects, goods or
services; providing assistance in the selection, organization and scheduling of suitable
projects, goods or services; providing equipment or skilled personnel, under the direction
and control of the minority business enterprise, to allow such enterprise either to bid on or
complete a project or to obtain or supply goods or services; or any advice, assistance or
training of a similar character designed to allow the minority business enterprise to enter
into or fulfill contractual obligations;

(18) “State” means the state of Connecticut including each agency, department, board,
commission or council thereof but not any political subdivision of the state or a municipality;

(19) “Subcontract” means any agreement subordinate to another contract, written or
otherwise, between a party to the original contract and one who is not a party to that contract;
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(20) “Subcontractor” means a party to a subcontract with a contractor who has agreed
to provide some or all of the goods and services the original contractor is required to provide;

(21) “Support data” means statistical data, books and records of account, personnel files
and other materials and information regarding compliance with antidiscrimination and
contract compliance statutes;

(22) “Technical assistance and training” means the financial, technical or other resources
traditionally unavailable to minority business enterprises that a contractor extends to enable
such enterprises to compete in the market place as any other contractor, such assistance
being provided by the contractor in such a way and in such a manner as not to compromise
or impair the integrity of such enterprises as legitimate minority businesses fully meeting
the requirements of Section 4a-60 of the Connecticut General Statutes.
(Effective August 23, 1990)

Sec. 46a-68j-22. Nondiscrimination clause
(a) Every contract or subcontract subject to contract compliance requirements shall

contain the covenants required by Section 4a-60 of Connecticut General Statutes, as
amended by Section 2 of Public Act 89-253.

(b) The contract provisions required by Section 4a-60 of the Connecticut General
Statutes, as amended by Section 2 of the Public Act 89-253, shall be an implied term of
every contract to which an awarding agency is a party, regardless of whether they are
expressly incorporated into the contract.

(c) Failure to include the contract provision required by Section 4a-60 of the Connecticut
General Statutes, as amended by Section 2 of Public Act 89-253, in a contract or subcontract
subject to contract compliance requirements, or ignorance of contract compliance
requirements shall not excuse a party from complying with the mandates expressed in
Sections 4a-60, as amended by Section 2 of Public Act 89-253, or 46a-71 (d) of the
Connecticut General Statutes.
(Effective August 23, 1990)

Part II

Obligations of Contractors

Sec. 46a-68j-23. Obligations of contractors
Every contractor awarded a contract subject to contract compliance requirements shall:
(1) comply fully with all federal and state antidiscrimination and contract compliance

laws, and shall not discriminate or permit a discriminatory practice to be committed;
(2) cooperate fully with the commission;
(3) submit periodic reports of its employment and subcontracting practices in such a form,

in such a manner and at such a time as may be prescribed by the commission;
(4) provide reasonable technical assistance and training to minority business enterprises

to promote the participation of such concerns in state contracts and subcontracts;
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(5) make a good faith effort, based upon the availability of minority business enterprises
in the labor market area, to award a reasonable proportion of all subcontracts to such
enterprises;

(6) maintain full and accurate support data for a period of two (2) years from the date the
record is made or the date the contract compliance form is submitted, whichever is later,
provided that this provision shall not excuse compliance with any other applicable record
retention statute, regulation or policy providing for a period of retention in excess of two
(2) years;

(7) not discharge, discipline or otherwise discriminate against any person who has filed
a complaint, testified or assisted in any proceeding with the commission;

(8) make available for inspection and copying any support data requested by the
commission, and make available for interview any agent, servant or employee having
knowledge of any matter concerning the investigation of a discriminatory practice complaint
or any matter relating to a contract compliance review;

(9) include a provision in all subcontracts with minority business enterprises requiring
that the minority business enterprise provide the commission with such information on its
structure and operations as the commission finds necessary to make an informed
determination as to whether the standards of Section 4a-60 of the Connecticut General
Statutes, as amended by Section 2 of Public Act 89-253, have been met; and

(10) undertake such other reasonable activities or efforts as the commission may prescribe
to ensure the participation of minority business enterprises as state contractors and
subcontractors.
(Effective August 23, 1990)

Sec. 46a-68j-24. Utilization of minority business enterprises
(a) Contractors shall make good faith efforts to employ minority business enterprises as

subcontractors and suppliers of materials on all projects subject to contract compliance
requirements.

(b) Contractors shall certify under oath to the commission and the awarding agency that
minority businesses selected as subcontractors and suppliers of materials meet the criteria
for minority business enterprises set out in Section 4a-60 of the Connecticut General
Statutes, as amended by Section 2 of Public Act 89-253, if such businesses are not currently
registered with the department of economic development and if the contractor wishes the
commission to consider favorably the selection of an unregistered minority business
enterprise in the evaluation of the contractor’s good faith efforts. If the contractor does not
wish the commission to consider its selection of an unregistered minority business enterprise
in its evaluation of the contractor’s good faith efforts, no certification need be made. The
commission shall accept the registration of a minority business enterprise by the department
of economic development, unless the commission determines, pursuant to Section 46a-68j-
35, or from information received pursuant to Section 46a-68e of the Connecticut General
Statutes that an enterprise fails to meet the standards contained in Section 4a-60 of the
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Connecticut General Statutes, as amended by Section 2 of Public Act 89-253. Pursuant to
Section 46a-77 of the Connecticut General Statutes, the department of economic
development and other interested state agencies shall cooperate with the commission to
assure that a uniform and complete list of legitimate minority business enterprises is
maintained to promote the full and fair utilization of such enterprises in all contracts subject
to minority business enterprise requirements.

(c) Where the awarding agency is the state or where the contract awarded is for a public
works project, the commission, in its evaluation of a contractor’s good faith efforts, may
require that a minority business enterprise selected as a subcontractor or supplier of materials
provide the commission with such information on its structure and operations as the
commission finds necessary to make an informed determination as to whether the standards
contained in Section 4a-60 of the Connecticut General Statutes, as amended by Section 2
of Public Act 89-253, have been met. If the minority business enterprise, whether registered
or not registered with the department of economic development, fails to provide the
commission with the required information and the contractor fails to demand performance
by the subcontractor, the commission shall not consider such enterprise in its evaluation of
the contractor’s good faith efforts.

(d) Awarding agencies shall carefully monitor the contractor’s selection of subcontractors
and suppliers of materials to ensure compliance with Section 32-9e of the Connecticut
General Statutes and Section 46a-68-35 (b). The awarding agency’s obligation to monitor
the contractor’s actions shall be a continuing one, and failure to do so shall be deemed a
failure to cooperate with the commission.

(e) The commission shall monitor a contractor’s good faith efforts in the same manner
provided for monitoring a contractor’s compliance with antidiscrimination and contract
compliance statutes.
(Effective August 23, 1990)

Sec. 46a-68j-25. Affirmative action obligations of contractors required to file plans
pursuant to Section 46a-68c of the Connecticut General Statutes, as amended by
Section 3 of Public Act 89-253

(a) In addition to the obligations of Section 46a-68j-23, and 24, a contractor subject to
the requirements of Section 46a-68c of the Connecticut General Statutes, as amended by
Section 3 of Public Act 89-253, shall develop and implement an affirmative action plan
conforming to Section 46a-68j-27. Such plan shall be filed with the commission within
thirty (30) days of the date the contract is awarded. For good cause shown, the commission
may extend the time for filing the plan. No plan shall be considered a plan unless and until
it is approved by the commission. Plans shall contain the following elements more
particularly described in Section 46a-68j-27:

(1) policy statement;
(2) internal communication;
(3) external communication;
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(4) assignment of responsibility;
(5) organizational analysis;
(6) work force analysis;
(7) availability analysis;
(8) utilization analysis;
(9) hiring/promotion goals and timetables; and
(10) concluding statement and signature.
(b) A contractor currently operating an affirmative action program pursuant to an

approved affirmative action plan containing substantially all the elements listed in Section
46a-68j-25 (a) may apply to the commission for permission to file that plan in lieu of the
plan elements described in Section 46a-68j-27. An application to file such plan shall be in
writing, with a copy of the proposed plan attached to the application, describing why such
plan should be accepted by the commission. The commission may accept as substantially
equivalent any plan prepared in accordance with and fully meeting the requirements of:

(1) 41 CFR Part 60-2, if the contractor is a nonconstruction contractor;
(2) 41 CFR Part 60-4, if the contractor is a construction contractor;
(3) the guidelines on affirmative action appearing at 29 CFR Sections 1608.1 through

1608.12, inclusive;
(4) Sections 46a-68-1 through 46a-68-73, inclusive, of the Regulations of Connecticut

State Agencies; or;
(5) the terms of any other regulation, order or decree deemed by the commission to meet

affirmative action requirements.
The commission shall not unreasonably withhold acceptance of alternative plans meeting

the standards of Section 46a-68j-25 (a). The Commission may also accept, as complying
with the requirements of Section 46a-68j-25 (a), an affirmative action plan approved in the
manner provided for in Section 46a-68k of the Connecticut General Statutes and Sections
46a-68k-l through 46a-68k-8.

(c) The commission shall review affirmative action plans within sixty (60) days of receipt
from the contractor. The commission may approve, disapprove, or approve in part and
disapprove in part any plan so submitted. An approved plan must:

(1) contain all the elements required by Section 46a-68j-25 (a), or acceptable equivalent
provisions;

(2) comply with the particulars of Section 46a-68j-27 or appropriate substitute rules for
the development of affirmative action plans contained in Section 46a-68j-25 (a); and

(3) demonstrate that the contractor’s work force favorably reflects the composition of
workers in the relevant labor market area or that the goals and timetables contained in the
plan are likely to achieve such result.

The commission shall issue a certificate of compliance to a contractor when its affirmative
action plan has been approved.

(d) If the commission disapproves an affirmative action plan in whole or in part, it shall
notify the contractor in writing within ten (10) days of the disapproval. The notice shall
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state the reason for disapproval and may provide proposals necessary to bring the plan into
compliance. The contractor shall submit a new or amended plan within thirty (30) days of
the date the notice of disapproval is mailed by the commission. If the new or amended plan
is disapproved, the commission may take appropriate action to obtain compliance with
Section 46a-68c of the Connecticut General Statutes.

(e) The commission may monitor a contractor’s implementation of its affirmative action
plan at any time and may request, in the manner provided for in Section 46a-68j-33 (b),
any and all information and support data relating to compliance with Section 46a-68c of
the Connecticut General Statutes, as amended by Section 3 of Public Act 89-253. In
conducting such a review, the commission may employ the review and monitoring authority
vested in it in Sections 46a-68j-34 to 46a-68j-36, inclusive.
(Effective August 23, 1990)

Sec. 46a-68j-26. Affirmative action obligations of contractors required to file plans
pursuant to Section 46a-68d of the Connecticut General Statutes, as amended by
Section 4 of Public Act 89-253

(a) In addition to the obligations of Sections 46a-68j-23, 46a-68j-24 and 46a-68j-25, a
contractor subject to the requirements of Section 46a-68d of the Connecticut General
Statutes, as amended by Section 4 of Public Act 89-253, shall develop and implement an
affirmative action plan conforming to Section 46a-68j-28. Such plan shall be filed with the
commission within thirty (30) days after a bid has been accepted by an awarding agency,
or in advance of or at the same time as the bid is submitted, as the contractor elects. For
good cause shown, the commission may extend the time for filing a plan, provided that the
awarding agency agrees in writing to withhold two per cent of the total contract price per
month until the plan is filed and approved by the commission. No plan shall be considered
a plan unless and until it has been approved by the commission. Plans shall contain all
elements listed in Section 46a-68j-25, as well as the following elements more particularly
described in Section 46a-68j-28:

(1) employment analysis;
(2) subcontractor availability analysis;
(3) minority business enterprises goals and timetables;
(4) program goals and timetables; and
(5) minority business enterprises assistance and innovative programs.
(b) Any contractor currently operating an affirmative action program pursuant to an

affirmative action plan containing substantially all the elements listed in Sections 46a-68j-
25 (a) and 46a-68j-26 (a) may petition the commission for permission to file that plan in
lieu of the plan otherwise required. An application to file such plan shall be in writing, with
a copy of the proposed plan attached to the application, describing why the plan should be
accepted by the commission. The commission may accept as substantially equivalent any
plan meeting the requirements of Section 46a-68j-25 (b), provided that the plan or any
supplements to it address all areas otherwise required by Sections 46a-68j-25 (a) and 46a-
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68j-26 (a). The Commission may also accept as substantially equivalent an affirmative
action plan approved in the manner provided for in Section 46a-68k of the Connecticut
General Statutes and Sections 46a-68k-l through 46a-68k-8.

(c) The commission shall review affirmative action plans within sixty (60) days of receipt
from the contractor. The commission may approve, approve with conditions or reject any
plan so submitted. In addition to the standards announced in Section 46a-68j-25 (c), an
approved plan must:

(1) demonstrate a full and fair commitment to the utilization of minority business
enterprises as subcontractors and suppliers of materials.

The commission shall issue a certificate of compliance to a contractor when its affirmative
action plan has been approved and shall notify the agency that the contract may be awarded.

(d) If a plan does not meet the standards for an approved plan, the commission may
either disapprove or conditionally approve the plan. The commission shall notify the
contractor and agency intending to award the contract in writing within ten (10) days of the
disapproval or conditional approval. The notice shall state the reason for the commission
action and may set forth proposals necessary to bring the plan into compliance. The
contractor shall submit a new or amended plan, or provide written assurances that it will
amend its plan to conform to affirmative action requirements, within thirty (30) days of the
date the notice is mailed by the commission. If the new or amended plan is disapproved,
and the contractor fails to provide written assurances that it will amend its plan, the
commission may take appropriate steps to obtain compliance with Section 46a-68d of the
Connecticut General Statutes, as amended by Section 4 of Public Act 89-253 including a
recommendation that the contract not be awarded, as the case may be.

(e) The commission may conditionally approve a plan only if: 
(1) the plan contains all the elements listed in Sections 46a-68j-25 (a) and 46a-68j-26

(a) or equivalent authority accepted by the commission;
(2) the plan meets a majority of the criteria for approval under Sections 46a-68j-25 (c)

and 46a-68j-26 (c);
(3) the contractor provides written assurances that it will amend its plan to conform to

commission proposals submitted in accordance with Section 46a-68j-25 (d) to meet
affirmative action requirements;

(4) the contractor promises to pledge its best good faith efforts to implement the
commission’s proposals within agreed upon timetables; and

(5) the contractor takes appreciable steps to implement at least some of the commission’s
proposals as a token of its commitment to achieve compliance prior to providing written
assurances to the commission.

The commission shall closely monitor any contractor granted conditional approval of its
affirmative action plan, and shall take all necessary action to assure that the contractor
continues to meet affirmative action requirements. If a contractor fails to abide by its written
assurances, the commission shall take appropriate action, including notifying the contractor
and awarding agency that the commission has revoked its conditional approval or approval
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of the plan and that the agency should withhold payment to the contractor as provided for
in Section 46a-68d of the Connecticut General Statutes, as amended by Section 4 of Public
Act 89-253.

(f) At any time after the commission grants conditional approval of an affirmative action
plan, a contractor may apply for full approval of the plan. An application for approval shall
be in writing and shall state what action the contractor has taken to meet affirmative action
requirements. The commission shall evaluate an application for approval of an affirmative
action plan according to the procedures outlined in Sections 46a-68j-25 (c) and 46a-68j-26
(c). The commission shall notify the contractor and agency within ten (10) days of its
decision. The commission shall treat such an application for approval as a new plan, and
may approve, approve with conditions or disapprove the request.

(g) The commission shall closely monitor the implementation of affirmative action plans
required by Section 46a-68d of the Connecticut General Statutes, as amended by Section 4
of Public Act 89-253. The commission may request, in the manner provided for in Section
46a-68j-33 (b), any and all information and support data relating to compliance with Section
46a-68d of the Connecticut General Statutes, as amended by Section 4 of Public Act 89-
253. In conducting such a review, the commission may employ the review and monitoring
authority vested in it in Sections 46a-68j-34 to 46a-68j-36, inclusive.
(Effective August 23, 1990)

Sec. 46a-68j-27. Elements of plans required by Section 46a-68c of the Connecticut
General Statutes as amended by Section 3 of Public Act 89-253

Affirmative action plans required by Sections 46a-68c and 46a-68d of the Connecticut
General Statutes as amended shall contain the following elements as described below:

(1) policy statement. The policy statement shall be signed and dated by the contractor:
(A) identifying the individual assigned affirmative action responsibilities; (B) affirming the
contractor’s commitment to achieve equal employment opportunity through affirmative
action; and (C) pledging the contractor’s best good faith efforts to attain the objectives of
the plan;

(2) internal communication. The policy statement and a summary of the objectives of the
plan shall be posted and otherwise made known to all workers. The plan shall indicate what
steps the contractor undertook to make information on the plan available to its work force;

(3) external communication. The contractor shall, in all advertisements and business with
the public, indicate that it is an affirmative action/equal opportunity employer. The plan
shall include information on what steps the contractor undertook to advise the public
concerning its affirmative action requirements;

(4) assignment of responsibility. The contractor shall designate affirmative action
responsibilities to an affirmative action officer. In addition to his or her other duties, the
affirmative action officer shall: (A) develop, implement and monitor progress on the
contractor’s affirmative action plan; (B) acquaint workers with their specific responsibilities
under the plan; (C) initiate and maintain contact with unions, recruiting sources and

- 9 -

Regulations of Connecticut State Agencies
TITLE 46a. Human Rights



Revised: 2015-3-6

Commission on Human Rights and Opportunities

R.C.S.A. §§ 46a-68j-1—46a-68j-43

§46a-68j-27

organizations serving members of protected groups concerning the achievement of
affirmative action requirements; and (D) conduct meetings and orientation sessions, as
necessary, to advise workers and management of the goals of the plan. The plan shall report
all activity taken by the affirmative action officer to achieve these objectives;

(5) organizational analysis. As a preparatory step to the work force analysis, the contractor
shall list each job title as it appears in collective bargaining agreements, job specifications
or payroll records, ranked from the lowest to the highest paid. Job titles shall be listed by
department or other organizational unit.

For lines of progression, the plan shall indicate the order of jobs through which a worker
may advance. Job titles without a line of progression shall be listed separately;

(6) work force analysis. For each job title identified in the organizational analysis, the
plan shall report: (A) the total number of incumbents; (B) the total number of male and
female incumbents; and (C) the total number of male and female incumbents in each of the
following groups: (i) whites; (ii) blacks; (iii) Hispanics; and (iv) others;

(7) availability analysis. As a preparatory step to determining whether minorities and
females are fairly utilized in the work force, the contractor shall: (A) conduct an analysis
which (i) examines the job content of each job title; (ii) identifies a relevant labor market
area for each job title; and (iii) matches each job title to the most similar job title in the data
source consulted; and (B) calculate the availability of groups identified in Section 46a-68j-
27 (6) from: (i) employment figures in the relevant labor market area; (ii) unemployment
figures in the relevant labor market area; (iii) the availability of promotable and transferrable
persons in the contractor’s work force; (iv) the availability of persons having requisite skills
in an area in which the contractor can reasonably recruit; (v) the existence of training
institutions or apprenticeship programs capable of training persons in the requisite skills;
(vi) the availability of minority business enterprises as subcontractors and suppliers of
materials; (vii) the degree of technical assistance the contractor is able to provide to minority
business enterprises; and/or (viii) any other relevant source;

(8) utilization analysis. To determine whether minorities and females are fully and fairly
utilized, the plan shall compare the representation of these groups in the work force, taken
from Section 46a-68j-27 (6), with the availability of such persons for employment,
calculated in Section 46a-68j-27 (7).

To determine the expected number of minorities and females, the contractor shall multiply
the total number of workers in a job title by the representation of each group listed in Section
46a-68j-27 (6) (C), with the availability of each group expressed as a decimal.

Comparison of the resulting figure to the figures obtained from Section 46a-68j-27 (6)
will yield a conclusion that a group in the work force is overutilized, underutilized or at
parity when compared to the availability of minorities and females for employment. The
plan shall set forth the results of all computations and conclusions on the utilization of
minorities and females in the work force.

(9) goals and timetables. For each instance of underutilization in the work force, the
contractor shall set goals to increase the representation of minorities and females among its
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workers. Goals shall not be rigid quotas which must be met at any cost, but shall be
significant, measurable and attainable objectives with timetables for completion. In
establishing the length of timetables, the contractor shall consider the anticipated expansion,
contraction and turnover of the work force and the results which may reasonably be expected
from putting forth every good faith effort to make the affirmative action plan an effective
instrument for achieving equal employment opportunity; and

(10) concluding statement and signature. Affirmative action plans shall contain a
concluding provision signed and dated by the contractor stating that the contractor: (A) has
read the plan and that the contents of the plan are true and correct to the best of his or her
knowledge and belief; and (B) pledges his or her best good faith efforts to achieve the
objectives of the plan within established timetables.
(Effective August 23, 1990)

Sec. 46a-68j-28. Elements of plans required by Section 46a-68d of the Connecticut
General Statutes as amended by Section 4 of Public Act 89-253

In addition to the elements in Section 46a-68j-27, affirmative action plans subject to the
requirements of Section 46a-68d of the Connecticut General Statutes as amended shall
contain the following elements as described below:

(1) employment analysis. The contractor shall undertake a comprehensive review of the
employment process to identify policies and practices that build in or perpetuate barriers to
equal employment opportunity. Where applicable, the following factors shall be addressed:
(A) job qualifications; (B) job specifications; (C) recruitment practices; (D) personnel
policies; (E) job structuring; (F) training and apprenticeship programs; (G) subcontracting
practices; and (H) layoff and termination policies. The plan shall report what activities were
undertaken to identify barriers to equal employment opportunity;

(2) subcontractor availability analysis. When a contractor intends to subcontract all or
part of the work to be performed under a state contract to one or more subcontractors, the
contractor shall consult the listing of minority business enterprises maintained by the
department of economic development, the practical experience of other contractors, contacts
developed by the contractor itself, trade publications and similar sources to develop a base
from which the contractor might reasonably be expected to draw minority business
enterprises from. The plan shall indicate what sources were consulted and whether the
enterprise was ready and able to perform the required work or supply necessary materials;

(3) minority business enterprise goals and timetables. Based upon the availability of
minority business enterprises calculated in Section 46a-68j-28 (2), the contractor shall set
goals for awarding all or a reasonable portion of the contract to qualified minority business
enterprises. The plan shall detail what steps it took to make such opportunities available;

(4) program goals and timetables. Where the employment analysis has identified barriers
to equal employment opportunity, the contractor shall design specific corrective measures
in the form of program goals to eliminate the barriers. Goals shall be accompanied by
timetables designed to achieve compliance with affirmative action objectives within the
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shortest reasonable limits possible. The plan shall describe all actions taken to identify
problem areas and realize program goals; and

(5) minority business enterprise assistance and innovative programs. Consistent with
Sections 46a-68j-21 (17) and 46a-68j-21 (22), the contractor shall develop programs to
assist minority business enterprises in entering the economic mainstream. The plan shall
detail what programs the contractor has created to accomplish this endeavor.
(Effective August 23, 1990)

Sec. 46a-68j-29. Exempt contractors and subcontractors
(a) A contractor meeting the following requirements may at any time apply to the

commission for exemption from contract compliance requirements and the commission
may exempt a contractor if:

(1) the contractor has been found in compliance with antidiscrimination or contract
compliance statutes, as provided for in Section 46a-68j-32 (c);

(2) the work to be performed under the contract is to be or has been performed outside
the state and no recruitment of workers within the limits of the state is involved;

(3) the contract awarded is for less than $10,000.00;
(4) the number of workers employed by the contractor or subcontractor to perform the

contract totals twenty-five (25) or less; or
(5) the contractor is a sole source provider of goods or services not readily available and

the benefit to the state greatly outweighs contract compliance considerations.
(b) A contractor meeting the following requirements may at any time apply to the

commission for partial exemption from contract compliance requirements and the
commission may exempt a contractor if:

(1) the contractor maintains facilities which are in all respects separate and distinct from
activities related to the performance of the contract; or

(2) the contract involves a subcontract meeting the criteria set forth in Section 46a-68j-
29 (a).

(c) An application for exemption or partial exemption shall be in writing and shall
identify the subpart or subparts of Section 46a-68j-29 (a) or 46a-68j-29 (b) the contractor
relies upon to qualify for exemption. The application shall be accompanied by such support
data as is necessary to fully document the validity of the request. Pursuant to Section 46a-
68e of the Connecticut General Statutes, the commission may from time to time require
that additional information be provided. The commission shall not approve an application
unless the support data convincingly demonstrates that the contractor qualifies for
exemption from contract compliance requirements. The commission shall notify the
contractor and awarding agency of its determination within thirty (30) days of its receipt of
the application or additional support data, whichever is later.

(d) a contractor or subcontractor may petition the commission for exemption from the
requirements of Section 4a-60 (e) of the Connecticut General Statutes, as amended by
Section 2 of Public Act 89-253, and the commission may exempt a contractor or
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subcontractor if:
(1) the total value of any subcontract or subcontracts awarded within one fiscal year or

calendar year from the date the initial subcontract is awarded is less than ten thousand
($10,000.00) dollars;

(2) the contractor and subcontractor are bound by a contractual relationship which was
entered into prior to the awarding of the contract with the state for goods or services
substantially identical to the goods or services required to fulfill the contractor’s obligations
to the state, and performance of the subcontractor’s responsibilities under the state contract
are incidental to the preexisting contract;

(3) the subcontractor does business outside the state and is not otherwise subject to the
laws of the State of Connecticut;

(4) the commission, pursuant to Section 46a-68j-29, has exempted the contract from
contract compliance requirements;

(5) the subcontractor has developed and implemented an affirmative action plan or
promises to develop and implement such a plan, or submits such support data to convince
the commission that such a plan is not needed to achieve equal employment opportunity;

(6) the number of workers employed by the subcontractor or any subcontractor thereto
to perform the subcontract to the contractor totals less than twenty-five (25); or

(7) the benefit to the state greatly outweighs the commission’s interest in obtaining
compliance with Section 4a-60 of the Connecticut General Statutes, as amended by Section
2 of Public Act 89-253.
(Effective August 23, 1990)

Part III

Obligations of Awarding Agencies

Sec. 46a-68j-30. Obligations of awarding agencies
Every agency awarding a contract subject to contract compliance requirements shall:
(1) consult the Connecticut Law Journal pursuant to Section 46a-68j-41, before awarding

a contract to ascertain that a potential contractor has not been issued a notice of
noncompliance;

(2) if the awarding agency is the state or if the contract is for a public works project,
consult the list of minority business enterprises prepared by the department of economic
development or the list of such enterprises maintained by other agencies and monitor the
contractor’s choice of subcontractors and suppliers of materials;

(3) comply fully with all federal and state antidiscrimination laws and regulations
including, if the awarding agency is required to file an affirmative action plan with the
commission, Section 46a-68-35;

(4) cooperate fully with the commission;
(5) submit periodic reports of its employment and contracting practices in such form, in

such a manner and at such a time as may be prescribed by the commission;
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(6) maintain full and adequate support data for a period of two (2) years from the date
the record is made or the date the contract was executed, whichever is later, provided that
this requirement shall not excuse compliance with any other applicable record retention
statute, regulation or policy providing for a period of retention in excess of two (2) years;

(7) make available for inspection and copying any support data requested by the
commission, and make available for interview any agent, servant, employee or other person
having knowledge of any matter concerning the investigation of a discriminatory practice
complaint or relating to a contract compliance review;

(8) notify all bidders, on a form developed by the commission, that the contract to be
awarded is subject to contract compliance requirements;

(9) aggressively solicit the participation of legitimate minority business enterprises as
bidders, contractors, subcontractors and suppliers of materials;

(10) consider, as bearing upon the responsibility and qualification of a bidder to meet its
contract compliance requirements, the following factors:

(A) the bidder’s success in implementing an affirmative action plan;
(B) the bidder’s success in developing an apprenticeship program complying with

Sections 46a-68-1 to 46a-68-17, inclusive;
(C) the bidder’s promise to develop and implement a successful affirmative action plan;
(D) the bidder’s submission of EEO-1 data indicating that the composition of its work

force is at or near parity when compared to the racial and sexual composition of the work
force in the relevant labor market area;

(E) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises; and

(11) report, as part of its affirmative action plan under Section 46a-68-49, all efforts and
activity directed to awarding a fair proportion of its contracts to minority business
enterprises; and

(12) undertake such other reasonable activities or efforts as the commission may
prescribe.
(Effective August 23, 1990)

Sec. 46a-68j-31. Notification of contract awards by awarding agency
(a) An awarding agency shall notify the commission of all contracts subject to contract

compliance requirements within ten (10) days of the date the contract is executed. Notice
of the contract award shall be on a form provided by the commission and include:

(1) the name, address, telephone number and principal place of business of the contractor;
(2) total number of employees of the contractor (if known);
(3) if the awarding agency is the state or if the contract is for a public works project, the

name, address, telephone number and principal place of business of each subcontractor;
(4) if the awarding agency is the state or if the contract is for a public works project, a

statement as to how the criteria contained in Section 46a-68j-30 (a) (10) were applied in
the selection of the successful bidder, and a statement as to what agreement, if any, was
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reached between the contractor and awarding agency to assure that the contractor will satisfy
the contract compliance requirements contained in the contract;

(5) a statement whether the contract is a public works contract;
(6) the duration of the contract;
(7) the dollar value of the contract; and
(8) the name, job title, address and telephone number of the person at the awarding

agency whom the commission may contact if further information is required.
(b) an awarding agency shall not be required to report contracts otherwise subject to

contract compliance requirements if the contract awarded is:
(1) for commodities or goods in the amount of $3,000.00 or less; or
(2) for leases, rental or personal service agreements in the amount of $4,000.00 or less.
(c) Failure to comply with the requirements of Section 46a-68j-31 (a) shall be deemed

a failure to cooperate with the commission.
(Effective August 23, 1990)

Sec. 46a-68j-32. Contract monitoring reports
(a) Upon notification by an awarding agency, the commission shall forward a contract

monitoring report form to each contractor identified pursuant to Section 46a-68j-31 as a
contractor under contract to the state or a political subdivision of the state other than a
municipality. Each contractor so identified shall provide full and complete information on
the contractor’s employment practices and procedures related to compliance with
antidiscrimination and contract compliance statutes. Contract monitoring reports shall be
filed with the commission within thirty (30) days from the date the form is received by the
contractor. Forms shall be considered received by the contractor on or before the third day
after the date the form is mailed by the commission, unless the contractor establishes
otherwise.

(b) For good cause shown, the commission may grant an extension of time for
submission of a contract monitoring report. Requests for extensions of time shall be made
in writing within the time that the report form is otherwise scheduled to be provided, and
shall set forth specific reasons for requesting the extension.

(c) The commission shall excuse a contractor from the requirements of this Section, if
the commission has determined that the contractor is in compliance with state or federal
antidiscrimination and contract compliance statutes, provided that the commission’s
determination of compliance has been made within one (1) year preceding the date the
commission is notified, pursuant to Section 46a-68j-31, that a subsequent contract has been
awarded to the same contractor. It shall be the responsibility of the contractor to provide
evidence demonstrating that it has been found to be in compliance with either state or federal
antidiscrimination and contract compliance statutes by an agency of competent authority.
For other good and compelling reason, the commission may likewise excuse a class or
classes of contractors from the requirements of this section.

(d) Failure to fully complete a contract monitoring report form within the designated
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time shall be a violation of Section 4a-60 of the Connecticut General Statutes, as amended
by Section 2 of Public Act 89-253.
(Effective August 23, 1990)

Part IV

Review and Monitoring

Sec. 46a-68j-33. Desk audit review
(a) The commission shall review contract monitoring report forms received pursuant to

Section 46a-68j-32 to assess the contractor’s conformance with antidiscrimination and
contract compliance statutes.

(b) The commission may require contractors to provide such other and further
information to assess the contractor’s conformance with antidiscrimination and contract
compliance statutes. Requests for additional information shall be made in writing and shall
describe the information sought. The provisions and time limitations of Section 46a-68j-32
shall govern the treatment of requests for additional information.

(c) Contractors determined to be in conformance with antidiscrimination and contract
compliance statutes, based upon a review of the contract monitoring report and any other
information provided pursuant to this section, shall be notified in writing by the commission.
A copy of the notice shall be sent to the awarding agency.

(d) The commission’s determination that a contractor is in conformance with
antidiscrimination or contract compliance statutes shall not preclude a determination that a
discriminatory practice has been committed in a procing under Chapter 814c of the
Connecticut General Statutes, as amended or in a proceeding under the laws of the United
States of America.
(Effective August 23, 1990)

Sec. 46a-68j-34. Field review
(a) The commission may conduct a field review:
(1) whenever review of a contract monitoring report form suggests that a contractor may

be in violation of antidiscrimination or contract compliance law;
(2) if information submitted pursuant to Section 46a-68j-32 suggests that a contractor

may be in violation of antidiscrimination or contract compliance law; or
(3) to determine or verify that a contractor is in compliance with antidiscrimination or

contract compliance law.
(b) In the event that the commission elects to conduct a field review, the commission

shall notify the contractor in writing that a field review shall be conducted. Such notice
shall recite the date that the commission intends to meet with the contractor to review its
employment policies and procedures. A copy of the notice shall be sent to the awarding
agency. If additional meetings are necessary, the commission shall so advise the contractor
and shall specify the date or dates of such meetings.
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(c) A field review may consist of, but is not limited to, one or more of the following:
(1) a review with the contractor of the contract monitoring report form or other

information provided the commission pursuant to Section 46a-68j-32;
(2) a review of personnel records, applications, job descriptions, payroll records and

other support data that the commission deems necessary to evaluate the contractor’s
conformance with antidiscrimination or contract compliance statutes;

(3) an observation of the contractor’s work force made by touring the contractor’s facility
or construction site at a reasonable time and in a reasonable manner;

(4) an interview with persons employed by the contractor to elicit their knowledge of
the contractor’s employment policies and practices;

(5) contact with community groups in the labor market area to determine whether such
organizations are notified of job openings by the contractor;

(6) a review of the contractor’s subcontracting policies and practices;
(7) a review of the contractor’s efforts to accomplish the goals set out in a letter of

commitment signed by the contractor pursuant to Section 46a-68j-36;
(8) where applicable, an evaluation of the contractor’s compliance with the Equal

Employment Opportunity in Apprenticeship and Training regulations, Sections 46a-68-1 to
46a-68-17, inclusive;

(9) where the contractor is a state agency, an evaluation of the contractor’s compliance
with the Affirmative Action by State Government regulations, Sections 46a-68-31 to 46a-
68-73, inclusive; and/or

(10) a request for additional information concerning the contractor’s conformance with
antidiscrimination or contract compliance statutes.
(Effective August 23, 1990)

Sec. 46a-68j-35. Conformance review
(a) After all relevant information has been assembled, the commission shall conduct a

review to assess the contractor’s conformance with antidiscrimination or contract
compliance statutes. The commission shall notify the contractor of its findings within sixty
(60) days of the date the commission completes its final field review or receives additional
information from the contractor pursuant to Section 46a-68j-34, whichever is later. Notice
of the commission’s assessment shall include the basis for the finding. A copy of the notice
shall be sent to the awarding agency by the commission.

(b) When a review indicates that the contractor is not in conformance with
antidiscrimination or contract compliance statutes, the commission shall propose specific
steps that the contractor must take within specific timetables to correct the deficiencies
identified in the review. Such steps may include but are not limited to, the following:

(1) elimination of employment barriers which may have the effect of discriminating
against members of protected groups;

(2) development and implementation of a program to enhance employment opportunities
for members of protected groups;
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(3) affirmative advertising, recruitment and training programs for members of protected
groups;

(4) where applicable, the development and implementation of an apprenticeship program
pursuant to the Equal Employment Opportunity in Apprenticeship and Training regulations,
Sections 46a-68-1 to 46a-68-17, inclusive;

(5) submission of support data to the commission for a specified period of time to ensure
that progress is being made in achieving equal employment and program objectives;

(6) restructuring of the contractor’s employment and subcontracting policies, patterns
and practices; or

(7) establishment of training programs to train and accelerate upward mobility of
members of protected groups, when a determination has been made that such persons are
under represented in the work force.
(Effective August 23, 1990)

Sec. 46a-68j-36. Letters of commitment; monitoring
(a) A contractor may, within thirty (30) days after notice of the commission’s finding is

received, accept in writing the commission’s proposals to achieve conformance with the
law. Acceptance of the commission’s proposals shall be made in a letter of commitment in
which the contractor shall pledge to make every good faith effort to attain conformance
with the law within the timetables set out in the notice. A copy of the letter of commitment
shall be sent to the awarding agency by the commission.

(b) If a contractor refuses to adopt or does not adopt the commission’s proposals, the
commission and contractor may meet and attempt to resolve any outstanding differences.
An agreement thus reached shall be reduced to a letter of commitment signed by the
contractor and a representative of the commission. Such letter shall pledge the contractor
to make every good faith effort to achieve conformance with antidiscrimination and contract
compliance statutes within the timetables set out in the letter of commitment. A copy of the
letter shall be sent to the awarding agency by the commission.

(c) The commission shall closely monitor a contractor’s efforts to achieve the goals
within the timetables set out in a letter of commitment.
(Effective August 23, 1990)

Sec. 46a-68j-37. Cooperation with interested persons
The commission shall seek the cooperation of federal, state and local governmental

agencies, business, labor and other interested persons to effectuate the purpose of Sections
4a-60, as amended by Section 2 of Public Act 89-253, and 46a-71 (d) of the Connecticut
General Statutes.
(Effective August 23, 1990)

Sec. 46a-68j-38. Delegation of authority
To assure effective and efficient implementation and enforcement of Section 4a-60, as
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amended by Section 2 of Public Act 89-253, and 46a-71 (d) of the Connecticut General
Statutes and Sections 46a-68j-21 to 46a-68j-43, inclusive, the commission finds that it is
necessary to delegate certain duties and responsibilities to its staff. Accordingly, pursuant
to Section 46a-54 (3) of the Connecticut General Statutes, the commission delegates and
assigns the following responsibilities and duties:

(1) the staff shall review contract monitoring report forms filed with the commission to
determine compliance with antidiscrimination and contract compliance statutes;

(2) the staff shall, after a finding by a presiding officer pursuant to Section 46a-86 of the
Connecticut General Statutes that a contractor or subcontractor is not complying with
antidiscrimination or contract compliance statutes, make recommendations concerning any
other action the commission should undertake to assure compliance;

(3) the staff shall monitor the implementation of letters of commitment to determine the
progress achieved by contractors or subcontractors in attaining compliance with
antidiscrimination or contract compliance statutes;

(4) the staff shall initiate contact and coordinate activities with contract compliance
personnel in accordance with Section 46a-68j-37; and

(5) the executive director of the commission shall supervise staff activities pursuant to
this delegation of authority and report to the commission on the activities undertaken, results
achieved and problems encountered pursuant to this delegation of authority, and make
recommendations for appropriate commission or legislative action where advisable.
(Effective August 23, 1990)

Part V

Enforcement Proceedings

Sec. 46a-68j-39. Complaints
(a) The commission may issue a complaint in accordance with Section 46a-82 (b) of the

Connecticut General Statutes if the commission has reason to believe that a person:
(1) has been engaged or is engaged in a discriminatory practice; and/or
(2) subject to contract compliance requirements, is not complying with contract

compliance statutes.
(b) Any person claiming to be aggrieved by an alleged discriminatory practice may file

a complaint with the commission in accordance with Section 46a-82 (a) of the Connecticut
General Statutes.
(Effective August 23, 1990)

Sec. 46a-68j-40. Complaint investigation; hearing; appeal
The provisions of Chapter 814c of the Connecticut General Statutes, as amended; shall

govern the processing of complaints alleging a violation of Sections 4a-60, as amended by
Section 2 of Public Act 89-253, or 46a-71 (d) of the Connecticut General Statutes and
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Section 46a-68j-39.
(Effective August 23, 1990)

Sec. 46a-68j-41. Notice of noncompliance
(a) In addition to any other action taken, after a finding by a presiding officer pursuant

to Section 46a-86 of the Connecticut General Statutes that a contractor is not complying
with antidiscrimination or contract compliance statutes, the commission shall issue a notice
of noncompliance. Issuance of a notice of noncompliance shall prevent a contractor from
entering into any further contracts with an awarding agency, until such time as the
commission determines that the contractor has adopted policies consistent with such statutes.

(b) A notice of noncompliance shall be effective upon issuance by the commission. A
copy of the notice shall be sent to the awarding agency and the attorney general.

(c) The commission shall cause the names of all contractors issued a notice of
noncompliance to be published in the first regular issue of the Connecticut Law Journal for
the months of January, April, July and October, and shall maintain a complete and accurate
list of such contractors at all times. All inquiries concerning the compliance or
noncompliance of contractors shall be directed to the commission and not the commission
on official legal publications. It shall be the responsibility of each awarding agency to
consult the Connecticut Law Journal to ascertain whether a potential contractor is eligible
to contract with the agency. Failure to consult the Connecticut Law Journal shall be deemed
a failure to cooperate with the commission.
(Effective August 23, 1990)

Sec. 46a-68j-42. Recision of notice of noncompliance
(a) Within fifteen (15) days after a notice of noncompliance is issued, the contractor

receiving the notice shall submit a detailed, written statement, under oath, describing the
steps it has taken to achieve compliance with antidiscrimination and contract compliance
statutes. The commission shall review the verified statement within forty-five (45) days of
the date the notice of noncompliance was issued to determine whether the contractor has
adopted policies consistent with antidiscrimination and contract compliance statutes, thereby
eliminating the conditions giving rise to issuance of the notice.

(b) If the commission determines that the contractor has adopted policies consistent with
antidiscrimination and contract compliance statutes, it shall rescind the notice of
noncompliance. The commission shall forward a copy of the letter rescinding the notice of
noncompliance to the awarding agency and the attorney general.

(c) If the commission determines that the contractor has not adopted policies consistent
with antidiscrimination and contract compliance statutes, it shall refuse to rescind the notice
of noncompliance. The notice of noncompliance shall remain in effect until such a time as
the commission finds, pursuant to subsection (b) of this Section, that the contractor has
adopted policies consistent with antidiscrimination and contract compliance statutes. The
commission shall forward a copy of the letter refusing to rescind the notice of
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noncompliance to the awarding agency and the attorney general.
(d) If the commission determines that the contractor has not adopted policies consistent

with antidiscrimination and contract compliance statutes, it may allow the contractor an
opportunity to submit a supplemental written statement, under oath, describing the
additional steps it has taken to achieve compliance with antidiscrimination and contract
compliance statutes. The commission may permit a contractor to submit a supplemental
verified statement only if all of the following conditions are met:

(1) the commission’s earlier determination indicates that the steps required to bring the
contractor into compliance with antidiscrimination and contract compliance statutes have
been substantially implemented;

(2) the contractor, in its dealings with the commission, has expressed a general
willingness to undertake such action as is necessary to bring its employment policies and
practices into compliance with antidiscrimination and contract compliance statutes; and

(3) the commission will have adequate time following receipt of the verified
supplemental statement to make an informed determination whether the contractor has
eliminated the conditions giving rise to issuance of the certificate of noncompliance within
the time frames imposed by Section 46a-56 (c) of the Connecticut General Statutes, as
amended by Section 5 of Public Act 89-253. Absent such conditions, the commission shall
decline to solicit or accept a verified supplemental statement from a contractor, and the
notice of noncompliance shall remain in effect as provided in subsection (c) of this section.

(e) Failure to request rescission of a notice of noncompliance within fifteen (15) days
after such notice is issued shall not prevent a contractor from thereafter requesting that the
commission rescind the notice of noncompliance. In the event that the contractor fails to
submit a verified written statement within fifteen (15) days after a notice of noncompliance
is issued, the contractor shall submit, together with a verified written statement, a letter in
explanation of the reasons for the delay in achieving compliance with antidiscrimination
and contract compliance statutes. The commission shall determine whether the contractor
has adopted policies consistent with antidiscrimination and contract compliance statutes
within forty-five (45) days of its receipt of the contractor’s verified written statement. The
provisions of this section shall apply to all statements submitted after the fifteen (15) day
period for submission of a verified written statement has expired.

(f) The commission shall closely monitor the contractor’s efforts to continue in
compliance with antidiscrimination and contract compliance statutes.
(Effective August 23, 1990)

Sec. 46a-68j-43. Notice of adverse finding by presiding officer
(a) In addition to any other action taken, the commission may, following a finding by a

presiding officer pursuant to Section 46a-86 of the Connecticut General Statutes that a
contractor is not complying with antidiscrimination or contract compliance statutes, notify
the awarding agency or other interested persons that:

(1) a contractor is not complying with antidiscrimination or contract compliance statutes;
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and/or
(2) a state agency has purchased or contracted for supplies, materials, equipment or

services contrary to Section 4a-60, as amended by Section 2 of Public Act 89-253, or 46a-
71 (d) of the Connecticut General Statutes and that the contract or subcontract is void and
of no effect.

(3) appropriate action be taken to enforce a recommendation made by the commission
pursuant to Section 46a-56 (c) of the Connecticut General Statutes.

(b) Any notice issued in accordance with subsection (a) of this Section shall include a
recommendation that a civil action be brought or not be brought against the administrative
head of the awarding agency pursuant to Section 4a-65 of the Connecticut General Statutes
to recover the costs of such order or contract.

(c) In accordance with Section 46a-77 of the Connecticut General Statutes, the
commission shall request that appropriate action be taken to enforce the commission’s
recommendation with all necessary speed.
(Effective August 23, 1990)
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 Sec. 32-9n. Office of Small Business Affairs. (a) There is established within the Department of 
Economic and Community Development an Office of Small Business Affairs. Such office shall aid and 
encourage small business enterprises, particularly those owned and operated by minorities and other 
socially or economically disadvantaged individuals in Connecticut. As used in this section, "minority" 
means: (1) Black Americans, including all persons having origins in any of the Black African racial groups 
not of Hispanic origin; (2) Hispanic Americans, including all persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or origin, regardless of race; (3) all persons having 
origins in the Iberian Peninsula, including Portugal, regardless of race; (4) women; (5) Asian Pacific 
Americans and Pacific islanders; or (6) American Indians and persons having origins in any of the original 
peoples of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification. 

 
(b) Said Office of Small Business Affairs shall: (1) Administer at least one regional office of the 

small business development center program within the Department of Economic and Community 
Development; (2) coordinate, with the director of the small business development center program, the 
flow of information within the technical and management assistance program within the Department of 
Economic and Community Development; (3) encourage Connecticut Innovations, Incorporated to grant 
loans to small businesses, particularly those owned and operated by minorities and other socially or 
economically disadvantaged individuals; (4) coordinate and serve as a liaison between all federal, state, 
regional and municipal agencies and programs affecting small business affairs; (5) administer any 
business management training program established under section 32-352 or section 32-355 as the 
Commissioner of Economic and Community Development may determine; (6) provide a single point of 
contact for small businesses seeking financial and technical assistance from the state and quasi-public 
agencies; (7) coordinate all state funded revolving loan funds used to assist small businesses; and (8) 
establish, in cooperation with the Commissioner of Economic and Community Development, and within 
available appropriations, an informational web page with a list and links to all small business resources 
available and post them in a conspicuous place on the department's web site. The office shall update 
this information on its web site on at least a quarterly basis.  

 
(c) On or after February 1, 2011, the Office of Small Business Affairs shall compile a summary of all 

small business activities and programs available and incorporate such summary into the report required 
pursuant to section 32-1m. 
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Affirmative Action Plans by State Government Agencies

Equal Employment Opportunity in Apprenticeship and Training

Sec. 46a-68-1. Scope and purpose
This regulation sets forth policies and procedures to promote equality of opportunity in

State approved and registered apprentice training programs and to assure coordination with
other state and federal equal opportunity statutes, including those enforced by the
Connecticut commission on human rights and opportunities. These policies and procedures
contained herein apply to the recruitment, selection, employment and training of apprentices.
The procedures established provide for processing of complaints and for the deregistration
of apprenticeship programs found to be operating in a discriminatory manner. This
regulation promotes equal opportunity to encourage affirmative expansion of apprentice
training opportunities for a larger number of labor force participants from those segments
of the labor force where the need for upgrading levels of skill is greatest. Equality of
opportunity in apprenticeship will be promoted by prohibiting discrimination based upon
race, color, religious creed, marital status, national origin, ancestry, sex, mental retardation
or physical disability, including but not limited to, blindness unless such disability prevents
performance of the work involved in apprenticeship programs, and by requiring affirmative
action to provide equal opportunity in such apprenticeship programs. Voluntary affirmative
action in apprenticeship programs has also been approved and endorsed by the United States
Supreme Court. The Connecticut labor department, and the Connecticut commission on
human rights and opportunities all encourage the inclusion of persons of all ages.
(Effective March 19, 1982)

Sec. 46a-68-2. Definitions
(a) “Commissioner” means the principal administrator directing and controlling all of

the labor department activities including the job service program within the employment
security division and the apprentice program within the office of job training and skill
development.

(b) “Department” means the state of Connecticut labor department. Those units that will
be primarily responsible will be the labor department’s office of job training and skill
development, which administers the apprenticeship program, the Connecticut state
apprenticeship council and the apprentice information centers.

(c) “Council” means the nine member Connecticut state apprenticeship council appointed
by the governor with equal representation from labor, management and the public, including
the deputy commissioner, who advise and recommend to the commissioner and the
department standards of apprenticeship and policies of administration.

(d) “Apprenticeship program” shall mean a plan containing all terms and conditions for
the qualification, recruitment, selection, employment and training of apprentices as defined
by the commissioner’s regulation for apprenticeship programs.

(e) “Sponsor” shall mean any duly established firm, association, committee, organization
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or corporation permanently located within the state of Connecticut with recognized
capability to operate an apprenticeship program and in whose name the program is registered
and approved.

(f) “Employer” shall mean any establishment which is party to an apprenticeship
program employing an apprentice whether or not such establishment is a party to an
apprenticeship agreement with the apprentice.

(g) “CHRO” shall mean the Connecticut commission on human rights and opportunities
and its designated representatives administering fair employment practices under chapter
814 (c) of the Connecticut General Statutes, human rights and opportunities.

(h) “Race/ethnic and gender designations”
(1) White (not of Hispanic origin) a person having origins in any of the original peoples

of Europe, North Africa or the Middle East.
(2) Minority
(a) Black (not of Hispanic origin): a person having origins in any of the Black racial

groups of Africa.
(b) Hispanic: a person of Mexican, Puerto Rican, Cuban, Central or South America or

other Spanish culture or origin, regardless of race.
(c) Asian or Pacific Islander: a person having origins in any of the original peoples of the

Far East, Southeast Asia, Indian Subcontinent or the Pacific Islands. The area includes, for
example, China, Japan, Korea, the Philippine Islands and Samoa.

(d) American Indian or Alaskan Native: a person having origins in any of the original
peoples of North America, and who maintains cultural identification through tribunal
affiliation or community recognition.

(3) Female - as referred to in this regulation means either minority or nonminority women.
(i) “Eligibility pools” means a grouping of applicants who meet the qualifications of

minimum legal working age; or a grouping of applicants who meet lawful qualification
standards in addition to the minimum legal working age, provided that such pool shall be
composed of applicants so qualified sufficiently representative of members of protected
classes in order to make possible the achievement of goals and timetables.

(j) “Affirmative action” includes procedures, methods and programs, including
projection of specific goals and timetables, which encourage the expansion of training
opportunities and involve larger numbers of participants from those segments of the labor
force where the need for upgrading is the greatest. It includes procedures, methods and
programs for the identification, recruitment and training of present and potential minority
and female apprentices. It is action which will equalize opportunity in state approved and
registered apprentice programs and is not merely passive nondiscrimination.

(k) “Good faith efforts” are a program sponsor’s actions to fulfill commitment to
achievement of equal opportunity in the recruitment, selection, training and employment
of apprentices, its actions to comply with the provisions of its written affirmative action
plan and the attainment of its goals. Each case in which good faith efforts are in question
shall be considered separately on its merits.
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(l) “Goal” means a numerical objective fixed realistically in term of the number of
vacancies expected within the sponsor’s projected business conditions and planning, keyed
to the availability of qualified applicants. A goal shall not be interpreted as a quota.

(m) “Timetable” means a specific reasonable period of time established by the sponsor
to measure results within the sponsor’s affirmative action plan.
(Effective March 19, 1982)

Sec. 46a-68-3. State of Connecticut authority
The authority for the implementation and adoption of these equal opportunity/affirmative

action policies and procedures is vested in the commissioner under section 31-51d.* Further
authority for promotion and enforcement of equal employment opportunities is contained
in section 46a-72(d) (formerly section 4-61e(c)), section 46a-75 (formerly section 4-61h),
and section 46a-68 (formerly section 4-61s) of the Connnecticut General Statutes in order
to comply with all responsibilities under the provisions of the Connecticut human rights
and opportunities law, Conn. Gen. Stat. chapter 814(c).

––––––––––––––
* Which requires development of skill training opportunities for disadvantaged workers

by inclusion thereof in apprenticeship agreements.
(Effective March 19, 1982)

Sec. 46a-68-4. Equal opportunity standards
(a) Obligations of sponsors. Each sponsor of an apprenticeship program agrees to:
(1) Recruit, select, employ and train apprentices during their apprenticeship without

discrimination because of race, color, religious creed, sex, mental retardation, marital status,
national origin, ancestry, or physical disability, including, but not limited to blindness.

(2) Uniformly apply rules and regulations concerning apprentices, including but not
limited to equality of wages, periodic advancement, promotion, assignment of work, job
performance, rotation among all work processes of the trade, imposition of penalties or
other disciplinary action and all aspects of the administration of the apprenticeship program;
and

(3) Adopt an affirmative action plan as required by this regulation and to take affirmative
action to provide equal opportunity in apprenticeship.

(b) Equal opportunity pledge. Each sponsor of an affirmative action program agrees
to include in its standards and its announcement for apprentice openings the following
pledge: “The recruitment, selection, employment and training of apprentices during their
apprenticeship shall be without discrimination because of race, color, religious creed, sex,
mental retardation, marital status, national origin, ancestry or physical disability, including
but not limited to, blindness. The sponsor will take affirmative action to provide equal
opportunity in applicable laws and regulations.”

(c) Programs presently registered and newly registered sponsors. Such programs and
sponsors shall, within 60 days of the effective date of these regulations, take the following
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action:
(1) Assure inclusion in the standards of its apprenticeship program the equal opportunity

pledge in section 46a-68-4(b).
(2) Adopt and implement an affirmative action plan as required by these regulations,

unless section 46a-68-4(d) applies.
(3) Adopt and implement a selection procedure as required by these regulations.
(4) Submit the requested documentation to the department, including copies of its

standards, affirmative action plan and selection procedure.
(5) Make documents which support the above available at the worksite for inspection

and review by the department.
(d) Sponsors subject to federal laws and executive orders shall be judged in compliance

with the requirements of this regulation pertaining to recruitment standards, affirmative
action plans and selection procedures if it submits to the department satisfactory evidence
that it is already subject to a federal equal employment opportunity program. Satisfactory
evidence is defined as a letter from the sponsor’s federal compliance review agency
indicating that the sponsor’s equal employment opportunity program has been reviewed
and has been found to be in compliance with federal laws and executive orders.
Alternatively, if a letter from the federal compliance review agency is unavailable, the
sponsor shall send a letter to the department indicating that it has developed an equal
employment opportunity program pursuant to appropriate federal laws and executive orders,
that to the best of its knowledge it is in compliance with said laws and executive orders.

(e) Programs with fewer than a total of five apprentices. A sponsor of a program in
which fewer than a total of five apprentices are employed shall not be required to adopt an
affirmative action plan under section 46a-68-5 or a selection procedure under section 46a-
68-6 provided that such program was not adopted to circumvent, and does not have the
effect of circumventing, the requirements of this regulation. Exceptions to this requirement
may be granted in accordance with section 46a-68-16.
(Effective October 22, 1982)

Sec. 46a-68-5. Affirmative action plans
(a) Adoption of affirmative action plans. A sponsor’s commitment to equal opportunity

in recruitment, selection, employment and training shall include the adoption of a written
affirmative action plan as required by this regulation.

(b) Outreach and positive recruitment. Acceptable affirmative action plans should
include provisions for outreach and positive recruitment that would reasonably be expected
to increase minority and female participation in apprenticeships by expanding the
opportunities of minorities and females to become eligible for apprenticeship selection.

Each sponsor shall effectively communicate its equal opportunity policy in such a manner
as to foster understanding, acceptance and support among the sponsor’s various officers,
supervisors, employees and members and to encourage such persons to take the necessary
action to aid the sponsor in meeting its obligations under these regulations.
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Each sponsor shall disseminate information concerning the nature of apprenticeship
requirements, availability of apprenticeship opportunities, sources of applications and
explanation of the equal opportunity policy of the sponsor. Such information shall be given
as openings in the program arise, to the department and the Connecticut apprenticeship
information job service network, which in turn will disseminate it to local schools, women’s
centers, outreach programs, the permanent commission on the status of women and
community organizations which can effectively reach minorities and females in the
sponsor’s labor market area.

In recognition of the fact that the scope of a particular affirmative action plan will be
determined by the size of the apprenticeship program and the amount of a particular
sponsor’s resources, any individual sponsor will not necessarily be requested to take specific
steps in all the areas listed below. However, the affirmative action plan shall set forth those
specific steps the sponsor does intend to take. Suggested actions follow:

(1) Each sponsor may cooperate with local school boards and vocational educational
systems to develop programs for preparing students to meet the standards and criteria
required to qualify for entry into apprenticeship programs.

(2) Each sponsor may make provision in its affirmative action program that those who
complete pre-apprenticeship and preparatory trade training programs are afforded equal
opportunity to participate in the sponsor’s apprentice training program. It is understood that
the completion of such training programs in no way confers favored status upon such
applicants, and that those eventually selected for the apprenticeship program will be selected
on the basis of merit.

(3) Each sponsor may utilize journeypersons to assist in the implementation of the
affirmative action program.

(4) Each sponsor may grant advanced standing or credit on the basis of previously
acquired experience, training, skills or aptitude for program applicants.

(5) Each sponsor may admit to apprenticeship programs persons whose age exceeds the
usually preferred maximum age for admission to the program providing such individuals
possess equal skills and aptitudes as those applicants whose age does not exceed the usually
preferred maximum age.

(6) Each sponsor may take any other action needed to ensure the implementation of the
objectives of its affirmative action program. Nothing in this section is meant to perform
any violation of an existing, valid collective bargaining agreement, so long as such collective
bargaining agreement was not written to circumvent or discourage affirmative action in
apprenticeship programs and so long as such collective bargaining agreement does not have
the effect of circumventing or discouraging affirmative action in apprenticeship programs.

(c) Department obligations. The department will provide technical assistance in the
development and maintenance of a suitable affirmative action plan. Specifically, the
department will:

(1) Provide a model affirmative action plan to be modified to meet the sponsor’s
employment situation.
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(2) Provide, on at least an annual basis, the availability data necessary to maintain and
update a sponsor’s affirmative action plan.

(3) Provide individual counseling by department personnel to program sponsors with
specific problems in the affirmative action plans upon request of such sponsors.

(4) Provide, through its offices, information on a pool of qualified applicants in the
geographical area of any program sponsor.

(5) Expand its apprentice information system advisory and coordinating committee to
include persons representing community-level organizations and apprenticeship outreach
agenices as well as representatives of industry program sponsors.

(6) Expand the development of programs with the state department of education, the
state community college system, the state technical college system and local boards of
education in establishing trade preparatory classes, work experience foundation studies and
pre-apprenticeship training programs to prepare for apprenticeship.

(7) Promote, with program sponsors in selected trades, their participation in the state’s
apprentice scholarship program or other special projects.

(8) Continue to offer, within the limits of existing funding, financial assistance to
program sponsors for special training needs.

(d) Goals and timetables. A sponsor shall establish goals and timetables in its
affirmative action plan regarding the utilization of minorities and women (minority and
non-minority). Goals and timetables shall be related to the following factors:

(1) The size of the working age minority and female population in the program sponsor’s
labor market area.

(2) The size of the minority and female labor force in the program sponsor’s labor market
area.

(3) The percentage of minority and female participation as apprentices in the particular
craft.

(4) The percentage of minority and female participation as journey persons employed
by the employer or employers participating in the program.

(5) The general availability of minorities and females with present or potential capacity
for apprenticeship in the program sponsor’s labor market area. Such capacity or potential
capacity shall be determined in part by the experience of the department and other outreach
agencies.

(e) Attainment of goals and timetables. The department recognizes that goals and
timetables cannot be inflexibly established or achieved by program sponsors and that each
sponsor’s goals and timetables must be subject to periods of reevaluation and modification.
Compliance with these regulations shall be determined by the department to the degree that
(1) a sponsor has met its goals within its timetables or (2) failing that, it has made a good
faith effort to meet its goals and timetables. “Good faith effort” shall be as defined in section
46a-68-2(k). The department shall make all data relevant to minority and female labor force
characteristics for the sponsor’s labor market area, as specified in section 46a-68-5(c),
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available to all program sponsors.
(Effective March 19, 1982)

Sec. 46a-68-6. Selection of apprentices
Each sponsor shall provide in its affirmative action program that the selection of

apprentices shall be made under one of the methods specified in the following paragraphs
(a) through (d) of this section, provided that the method chosen be appropriate and sufficient
to the achievement of the sponsor’s goals and timetables. Whichever method is adopted
apprentices shall be selected on the basis of fair, objective and specific qualification
standards stated in detail. If a sponsor’s selection from the pool is not consistent with its
goals and timetables, the sponsor shall be required to demonstrate that the qualification
standards for selection are directly related to job performance.

(a) Selection for a pool of current employees. The sponsor may select apprentices from
a representative eligibility pool of qualified applicants already employed by the program
sponsor in a manner prescribed either by an existing collective bargaining agreement
between the sponsor and its union or by the sponsor’s established promotion policy.

(b) Selection from a pool of new applicants. The sponsor may select apprentices from
a representative eligibility pool of qualified applicants established through public notice
which allows at least a two week application period with at least a 30 day prior notice to
the department. Applications may be received at any time prior to a public notice but all
applicants must compete for selection preference at the same time. A new public notice and
selection procedure may be established for each year’s class of apprentices. All interested
applicants must reapply.

(c) Selection from the department’s pools. The sponsor may select apprentices from a
representative eligibility pool of qualified applicants established by the department in
conjunction with its apprenticeship information system. Each pool will be maintained by
the department in cooperation with various apprentice outreach agencies. The department
will assure that each pool contains qualified applicants representative of all affected classes.
A goal of 20 percent minorities and 40 percent females is established for the pool.

(d) Alternative selection methods. The sponsor may select apprentices by any other
method providing that the sponsor demonstrates good faith efforts within the intent of these
regulations.

(e) Notification of applicants. Each applicant will be notified whether or not he has
been admitted to the appropriate eligibility pool based on meeting the minimum
requirements established by the program sponsor.
(Effective March 19, 1982)

Sec. 46a-68-7. Record keeping
(a) Sponsors. Each sponsor shall keep the following records relevant to its

apprenticeship program (1) the application of each applicant; (2) the qualifications of each
applicant; (3) total applicants, applicants accepted and rejected by race, sex and physical
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disability; (federal reporting records may be used as a base format) (4) apprentice program
information.

(b) Affirmative action plans. Sponsors shall review their affirmative action plans for
apprenticeship on an annual basis and update them where necessary.

(c) Qualifications. Each sponsor must maintain evidence that its qualification standards
and selection methods are in accordance with the requirement set forth in section 46a-68-6
herein.

(d) The department will assist the sponsor upon request in establishing the above
selection and record keeping procedures.

(e) Records of the department. The department shall keep adequate records, including
registration requirements, individual program standards and registration records, program
compliance reviews and investigations and any other records pertinent to a determination
of compliance with this regulation.

(f) Maintenance of records.
(1) Apprentice applications - Each sponsor shall keep all apprentice applications for at

least a one-year period unless a complaint has been filed, in which case it will be retained
until the matter is resolved through all possible appeals.

(2) Applicant flow data shall be submitted to the department by the sponsor prior to the
disposal of applications.

(3) Program information - Information relevant to the operation of the apprenticeship
program shall be maintained for a period of one year subsequent to the term of the
apprenticeship agreement unless a complaint has been filed, in which case pertinent records
will be retained until the matter is resolved through all possible appeals.
(Effective March 19, 1982)

Sec. 46a-68-8. Compliance reviews
(a) Conduct of compliance reviews. The department will conduct regular reviews of

apprenticeship programs to insure compliance with these regulations. Compliance reviews
shall be of two types:

(1) A regular audit of each sponsor’s program to be conducted as often as department
resources and personnel allow, but not more than once in any 12-month period.

(2) A special audit to be conducted when the department has reason to believe such
review is warranted. In both cases, the program sponsor will be notified at least one week
in advance of the audit so that a mutually convenient appointment can be arranged.

(b) Where a compliance review indicates that the sponsor is not operating in accordance
with this regulation, the department shall notify the sponsor in writing of the results of the
review and make a reasonable effort to secure voluntary compliance on the part of the
program sponsor within a reasonable time before undertaking sanctions under section 46a-
68-12. In case of sponsors seeking new registration, the department will provide appropriate
recommendations to the sponsor to enable it to achieve compliance for recognition purposes.
(Effective March 19, 1982)
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Sec. 46a-68-9. Non-compliance with equal opportunity requirement
A consistent pattern or practice of non-compliance by a sponsor (or where the sponsor is

a joint apprenticeship committee, by one of the parties represented on such committee) with
federal and state laws or regulations requiring equal opportunity may be grounds for the
imposition of sanctions in accordance with section 12 if such compliance is related to the
equal employment opportunity of apprentices and/or graduates of such an apprenticeship
program under this regulation. When such a pattern or practice is determined not to be in
compliance with applicable laws and regulations, the department shall notify the sponsor
that it will be given 60 days to bring its program into compliance with these laws and
regulations. The sponsor shall take affirmative steps to assist and cooperate with employees
and unions in voluntarily fulfilling their equal opportunity obligations.
(Effective March 19, 1982)

Sec. 46a-68-10. Complaint procedure
(a) Any apprentice or applicant for apprenticeship who believes that he or she has been

discriminated against on the basis of race, color, religion, creed, sex, mental retardation,
marital status, national origin, ancestry or physical disability, including but not limited to
blindness, with regard to apprenticeship or that the equal opportunity standards with respect
to his or her selection have not been followed in the operation of an apprenticeship program
may, alone, or through an authorized representative, file a complaint with the department.
The complaint shall be in writing and shall be signed by the complainant. It must include
the name, address and telephone number of the person allegedly discriminated against, the
program sponsor involved, and a brief description of the circumstances of the failure to
apply the equal opportunity standards provided for in this regulation.

(b) The department will immediately refer all such discrimination complaints to the
Connecticut commission on human rights and opportunities for the filing of a separate
complaint with that commission pursuant to Conn. Gen. Stat. chapter 814(c). The
department will use its good offices to resolve its complaint on an informal basis. All
apprenticeship complaints received by the Connecticut commission on human rights and
opportunities will be referred to the department to resolve on an informal basis. If the
department is not able to resolve complaints informally, the Connecticut commission on
human rights and opportunities will implement its regular complaint procedure on the
separate complaint filed with it under chapter 814(c). If the department is able to resolve
the complaint, the Connecticut commission on human rights and opportunities will
determine whether the resolution of the complaint complies with the Connecticut human
rights and opportunities law, and will resolve its separate complaint in a manner appropriate
to that determination.

(c) The department will notify all applicants and apprentices of the above complaint
procedure.
(Effective March 19, 1982)
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Sec. 46a-68-11. Adjustments in schedules
If, in the judgment of the department, a particular situation warrants and re-requires

special processing and either expedited or extended determination, it shall take the steps
necessary to permit such determination if it finds that no person or party effected by such
determination will be prejudiced by such special processing.
(Effective March 19, 1982)

Sec. 46a-68-12. Sanctions
(a) Where the department, as a result of a compliance review or other reason, determines

that there is reasonable cause to believe that an apprenticeship program is operating in a
discriminatory manner, and corrective action has not been taken by the program sponsor,
the department shall immediately undertake corrective action. If compliance is not
forthcoming within a reasonable time, then the department shall immediately refer the matter
and all pertinent information to the commission on human rights and opportunities for a
determination through procedures conducted in accordance with chapter 814c.

(b) Deregistration proceedings shall be conducted either as a result of a compliance
review conducted by the department, or as a result of a formal determination by the
commission on human rights and opportunities. Deregistration shall be conducted in
accordance with the following procedures:

(1) The department shall notify the sponsor, in writing, that a determination of
discriminatory practices has been made and that the apprenticeship program will be
deregistered based on the compliance review conducted by the department or a formal
determination of the commission on human rights and opportunities.

(2) In each case which deregistration is ordered, the department shall make public notice
of the order and shall notify the sponsor and the complainant, if any, and the United States
labor department. The department shall inform any sponsor whose program has been
deregistered that it may appeal such deregistration to the secretary in accordance with the
procedures in federal regulations, 29 CFR 30.15.
(Effective March 19, 1982)

Sec. 46a-68-13. Reinstatement of program registration
Any apprenticeship program deregistered pursuant to this regulation may be reinstated

upon presentation of adequate evidence to the department that the apprenticeship program
will operate in accordance with this regulation in a non-discriminatory manner. Adequate
evidence shall include, but not be limited to, a showing that the deficiency has been
corrected, either by means of make-whole relief, prospective relief, or such other relief as
shall be necessary to operate the program in a nondiscriminatory manner.
(Effective March 19, 1982)

Sec. 46a-68-14. Intimidatory or retaliatory acts
Any intimidation, threat, coercion, or retaliation by or with the approval of any sponsor
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against any person or persons for the purpose of interfering with a right or privilege secured
by Title VII of the Civil Rights Acts of 1964, as amended, Executive Order 11246, as
amended, Conn. Gen. Stat. sec. 46a-60(a)(4), or because he or she had made a complaint,
testified, assisted or participated in any manner in any investigative proceedings or hearings
under this regulation or under the regulations issued by the commission on human rights
and opportunities pursuant to Connecticut’s human rights and opportunities laws shall be
considered noncompliance with the equal opportunity standards of this regulation. The
identity of complainants shall be kept confidential except to the extent necessary to carry
out the purpose of this regulation including the conduct of any investigation, hearing or
judicial proceeding arising therefrom.
(Effective March 19, 1982)

Sec. 46a-68-15. Nondiscrimination
The commitments contained in the sponsor’s affirmative action program are not intended

and shall not be used to discriminate against any qualified applicant or apprentice on the
basis of race, color, religion, creed, national origin, sex, mental retardation, marital status,
ancestry or physical disability, including but not limited to blindness.
(Effective March 19, 1982)

Sec. 46a-68-16. Requests for exemption
Requests for exemptions from these regulations, or any part thereof, shall be made in

writing to the commissioner and shall contain a statement of reasons supporting the request.
The department shall consult with the commission on human rights and opportunities before
granting such requests. Exemptions may be granted for good cause shown. The department
shall notify the United States Labor Department of any such exemptions granted affecting
a substantial number of employees and the reason therefor.
(Effective March 19, 1982)

Sec. 46a-68-17. Cooperation with the commission on human rights and
opportunities

The department, pursuant to the statutory obligation of Conn. Gen. Stat. sec. 46a-77,
shall cooperate with the commission on human rights and opportunities in its enforcement
of the requirements of this section and other applicable provisions of state and federal equal
opportunity law. The commission on human rights and opportunities will cooperate with
the department’s efforts to enforce this section and to otherwise comply with the
requirements of state and federal equal opportunity law.
(Effective March 19, 1982)

- 11 -

Regulations of Connecticut State Agencies
TITLE 46a. Human Rights



 AIA
®

 Document A310
TM

 – 2010 

Bid Bond 

 

AIA Document A310™ – 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the 

law. This draft was produced by AIA software at 08:58:50 on 01/06/2015 under Order No.1973966726_1 which expires on 08/06/2015, and is not 

for resale. 

User Notes:   (827618423) 

 

1 

 

ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

Any singular reference to 

Contractor, Surety, Owner 

or other party shall be 

considered plural where 

applicable. 

ELECTRONIC COPYING of any 

portion of this AIA
®  
Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

CONTRACTOR: 
(Name, legal status and address) 

SURETY:  
(Name, legal status and principal place 

of business) 

«  »«  » 

«  » 

«  »«  » 

«  » 

 

OWNER: 
(Name, legal status and address) 

«  »«  » 

«  » 

 

BOND AMOUNT: $ «  » 

 

PROJECT: 
(Name, location or address, and Project number, if any) 

« » 

«  » 

«  » 

 

The Contractor and Surety are bound to the Owner in the amount set forth above, for the 

payment of which the Contractor and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, as provided herein. The 

conditions of this Bond are such that if the Owner accepts the bid of the Contractor 

within the time specified in the bid documents, or within such time period as may be 

agreed to by the Owner and Contractor, and the Contractor either (1) enters into a 

contract with the Owner in accordance with the terms of such bid, and gives such bond or 

bonds as may be specified in the bidding or Contract Documents, with a surety admitted 

in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful 

performance of such Contract and for the prompt payment of labor and material furnished 

in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the 

amount of this Bond, between the amount specified in said bid and such larger amount 

for which the Owner may in good faith contract with another party to perform the work 

covered by said bid, then this obligation shall be null and void, otherwise to remain in full 

force and effect. The Surety hereby waives any notice of an agreement between the 

Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver 

of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the 

aggregate beyond the time for acceptance of bids specified in the bid documents, and the 

Owner and Contractor shall obtain the Surety’s consent for an extension beyond sixty 

(60) days.  

 

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term 

Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be 

deemed to be Contractor. 

 

When this Bond has been furnished to comply with a statutory or other legal requirement 

in the location of the Project, any provision in this Bond conflicting with said statutory or 

legal requirement shall be deemed deleted herefrom and provisions conforming to such 

statutory or other legal requirement shall be deemed incorporated herein. When so 

furnished, the intent is that this Bond shall be construed as a statutory bond and not as a 

common law bond. 
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Signed and sealed this «  » day of «  » , «  » 

 

  «  » 

 
 (Contractor as Principal) (Seal) 

    «  » 

(Witness)  (Title) 

  «  » 

 
 (Surety) (Seal) 

    «  » 

(Witness)  (Title) 
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CONTRACTOR: 
(Name, legal status and address) 

SURETY: 
(Name, legal status and principal 

place of business) 

«  »«  » 

«  » 

«  »«  » 

«  » 

 

OWNER: 
(Name, legal status and address) 

«  »«  » 

«  » 

 

CONSTRUCTION CONTRACT 
Date: «  » 

Amount: $ «  » 

Description: 

(Name and location) 

« Drafts» 

«  » 

 

BOND 
Date:  

(Not earlier than Construction Contract Date) 

«  » 

Amount: $ «  » 

Modifications to this Bond: «  » None «  » See Section 16 

 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and 

Title: 

«  »«  »  Name and 

Title: 

«  »«  » 

(Any additional signatures appear on the last page of this Performance Bond.) 

 

(FOR INFORMATION ONLY — Name, address and telephone) 

AGENT or BROKER: 
 

OWNER’S REPRESENTATIVE: 
(Architect, Engineer or other party:) 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein 

by reference. 

 

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation 

under this Bond, except when applicable to participate in a conference as provided in Section 3. 

 

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise 

after 

.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering 

declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a 

conference among the Owner, Contractor and Surety to discuss the Contractor’s performance. If the 

Owner does not request a conference, the Surety may, within five (5) business days after receipt of 

the Owner’s notice, request such a conference. If the Surety timely requests a conference, the Owner 

shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 3.1 

shall be held within ten (10) business days of the Surety’s receipt of the Owner’s notice. If the 

Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to 

perform the Construction Contract, but such an agreement shall not waive the Owner’s right, if any, 

subsequently to declare a Contractor Default;  

.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the 

Surety; and  

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the 

Construction Contract to the Surety or to a contractor selected to perform the Construction Contract. 

 

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a 

failure to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, 

except to the extent the Surety demonstrates actual prejudice. 

 

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense 

take one of the following actions: 

 

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract; 

 

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent 

contractors; 

 

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for 

performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the 

Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds 

executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the 

amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner 

as a result of the Contractor Default; or 

 

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with 

reasonable promptness under the circumstances: 

.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as 

practicable after the amount is determined, make payment to the Owner; or 

.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial. 

 

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed 

to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety 

demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any 

remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the 

payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to 

enforce any remedy available to the Owner. 

 



 

AIA Document A312™ – 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is 

protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any 

portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. 

This draft was produced by AIA software at 09:00:33 on 01/06/2015 under Order No.1973966726_1 which expires on 08/06/2015, and is not for 

resale. 

User Notes:   (1936288334) 

 

3 

 

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall 

not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to 

the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment 

by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for 

.1 the responsibilities of the Contractor for correction of defective work and completion of the 

Construction Contract; 

.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and 

resulting from the actions or failure to act of the Surety under Section 5; and  

.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual 

damages caused by delayed performance or non-performance of the Contractor.  

 

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this 

Bond. 

 

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the 

Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such 

unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its 

heirs, executors, administrators, successors and assigns. 

 

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 

related subcontracts, purchase orders and other obligations. 

 

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in 

the location in which the work or part of the work is located and shall be instituted within two years after a 

declaration of Contractor Default or within two years after the Contractor ceased working or within two years after 

the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this 

Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 

jurisdiction of the suit shall be applicable. 

 

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page 

on which their signature appears. 

 

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 

the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 

shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 

deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond 

and not as a common law bond. 

 

§ 14 Definitions 
§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction 

Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts 

received or to be received by the Owner in settlement of insurance or other claims for damages to which the 

Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the 

Construction Contract. 

 

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 

including all Contract Documents and changes made to the agreement and the Contract Documents.  

 

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise 

to comply with a material term of the Construction Contract. 

 

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as 

required under the Construction Contract or to perform and complete or comply with the other material terms of the 

Construction Contract.  

 

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 
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§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this 

Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

 

§ 16 Modifications to this bond are as follows: 

 

«  » 

 

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and Title: «  »«  »  Name and Title: «  »«  » 

Address: «  »  Address: «  » 
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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

Any singular reference to 

Contractor, Surety, Owner 

or other party shall be 

considered plural where 

applicable. 

ELECTRONIC COPYING of any 

portion of this AIA
®  
Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

 

CONTRACTOR: 
(Name, legal status and address) 

SURETY: 
(Name, legal status and principal 

place of business) 

«  »«  » 

«  » 

«  »«  » 

«  » 

 

OWNER: 
(Name, legal status and address) 

«  »«  » 

«  » 

 

CONSTRUCTION CONTRACT 
Date: «  » 

Amount: $ «  » 

Description: 

(Name and location) 

«Drafts» 

«  » 

 

BOND 
Date:  

(Not earlier than Construction Contract Date) 

«  » 

Amount: $ «  » 

Modifications to this Bond: «  » None «  » See Section 18 

 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and 

Title: 

«  »«  »  Name and 

Title: 

«  »«  » 

(Any additional signatures appear on the last page of this Payment Bond.) 

 

(FOR INFORMATION ONLY — Name, address and telephone) 

AGENT or BROKER: 
 

OWNER’S REPRESENTATIVE: 
(Architect, Engineer or other party:) 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 

«  » 
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance 

of the Construction Contract, which is incorporated herein by reference, subject to the following terms. 

 

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds 

harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, 

materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and the 

Contractor shall have no obligation under this Bond.  

 

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this 

Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in 

Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity 

seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract 

and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.  

 

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense 

defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit. 

 

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:  

 

§ 5.1 Claimants, who do not have a direct contract with the Contractor,  

.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy 

the amount claimed and the name of the party to whom the materials were, or equipment was, 

furnished or supplied or for whom the labor was done or performed, within ninety (90) days after 

having last performed labor or last furnished materials or equipment included in the Claim; and 

.2 have sent a Claim to the Surety (at the address described in Section 13). 

 

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety 

(at the address described in Section 13). 

 

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to 

satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1. 

 

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall 

promptly and at the Surety’s expense take the following actions: 

 

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, 

stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and 

 

§ 7.2 Pay or arrange for payment of any undisputed amounts. 

 

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to 

constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed 

amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its 

obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s 

fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant. 

 

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s 

fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith 

by the Surety.  

 

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the 

performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond. 

By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor 

in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety 

under this Bond, subject to the Owner’s priority to use the funds for the completion of the work. 
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 

unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of 

any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on 

behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.  

 

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 

related subcontracts, purchase orders and other obligations. 

 

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 

jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the 

expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 

or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were 

furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this 

Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 

jurisdiction of the suit shall be applicable.  

 

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown 

on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be 

sufficient compliance as of the date received. 

 

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 

the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 

shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 

deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond 

and not as a common law bond. 

 

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and 

Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

 

§ 16 Definitions 
§ 16.1 Claim. A written statement by the Claimant including at a minimum: 

.1 the name of the Claimant; 

.2 the name of the person for whom the labor was done, or materials or equipment furnished; 

.3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was 

furnished for use in the performance of the Construction Contract; 

.4 a brief description of the labor, materials or equipment furnished; 

.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use 

in the performance of the Construction Contract; 

.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of 

the Claim;  

.7 the total amount of previous payments received by the Claimant; and 

.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the 

date of the Claim. 

 

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the 

Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The 

term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable 

mechanic’s lien or similar statute against the real property upon which the Project is located. The intent of this Bond 

shall be to include without limitation in the terms “labor, materials or equipment” that part of water, gas, power, 

light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and 

engineering services required for performance of the work of the Contractor and the Contractor’s subcontractors, 

and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or 

equipment were furnished. 

 

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 

including all Contract Documents and all changes made to the agreement and the Contract Documents. 
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as 

required under the Construction Contract or to perform and complete or comply with the other material terms of the 

Construction Contract. 

 

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 

 

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this 

Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

 

§ 18 Modifications to this bond are as follows: 

 

«  » 

 

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and Title: «  »«  »  Name and Title: «  »«  » 

Address: «  »  Address: «  » 
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NON-COLLUSIVE AFFIDAVIT 

 

AFFIDAVIT 

(Prime Bidder) 

 

 

State of_____________________________________) 

        ss 

County of___________________________________) 

 

 

______________________________________________________,being first duly sworn, 

deposes and says: 

 

1. That he/she is a ( ) Partner; ( ) Officer; ( ) Owner of the firm of:   

 

_________________________________________________________________ 

the party making the foregoing proposal or bid;  

 

2. He/she is fully informed respecting the preparation and contents of the attached proposal or 

bid and all circumstances regarding the same; 

 

3. Said proposal or bid is genuine and is not a collusive or sham proposal or bid; 

 

4. Neither the said bidder nor any of its officers, partners, owners, agents, representatives, 

employees, or parties-in-interest, including this affiant has in any way colluded, conspired, 

connived or agreed, directly  or indirectly, with any bidder, or person, to put in a sham bid 

or to refrain from bidding, and has not in any manner, directly or indirectly, sought by 

agreement or collusion, or communication or conference, with any person, to fix the bid 

price or affiance or of any other bidder, or to fix any overhead, profit or cost element of said 

bid price, or of that of any other bidder, or to secure any advantage against the Town of 

Hampton or any person interested in the proposed contract. 

 

5. The price or prices quoted in the attached proposal or bid are fair and proper and are not 

tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of this 

Bidder or any of its agents, representatives, owners, employees, or parties-in-interest, 

including this affiant; and 
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6. All statements in said proposal or bid are true.       

 

 

                               (Signed):  _____________________________ 

 

                               (Title):   ______________________________ 

 

Subscribed and sworn to before me 

 

This_____day of______________________,20____. 

 

 

_____________________________________________ 

  Notary Public 

 

 

My Commission expires_____________________________,20_______.  
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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

This form is approved and 

recommended by the American 

Institute of Architects 

(AIA) and The Associated 

General Contractors of 

America (AGC) for use in 

evaluating the 

qualifications of 

contractors.  No 

endorsement of the 

submitting party or 

verification of the 

information is made by AIA 

or AGC.  

ELECTRONIC COPYING of any 

portion of this AIA
®  
Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not 

to be misleading. 

 

SUBMITTED TO:  
 

ADDRESS:  
 

SUBMITTED BY:  
 

NAME:  
 

ADDRESS:  
 

PRINCIPAL OFFICE:  
 

[    ] Corporation 

[     ] Partnership 

[     ] Individual 

[     ] Joint Venture 

[     ] Other  

 

NAME OF PROJECT: (if applicable)  

 

TYPE OF WORK: (file separate form for each Classification of Work) 

 

[     ] General Construction 

[     ] HVAC 

[     ] Electrical 

[     ] Plumbing 

[     ] Other: (Specify)  

 

§ 1. ORGANIZATION 
§ 1.1 How many years has your organization been in business as a Contractor?  

 

§ 1.2 How many years has your organization been in business under its present business 

name?  

 

§ 1.2.1 Under what other or former names has your organization operated?  

 

 

 

§ 1.3 If your organization is a corporation, answer the following: 

§ 1.3.1 Date of incorporation:  

§ 1.3.2 State of incorporation:  

§ 1.3.3 President's name:  

§ 1.3.4 Vice-president's name(s)  
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§ 1.3.5 Secretary's name:  

§ 1.3.6 Treasurer's name:  

 

§ 1.4 If your organization is a partnership, answer the following: 

§ 1.4.1 Date of organization:  

§ 1.4.2 Type of partnership (if applicable):  

§ 1.4.3 Name(s) of general partner(s) 

 

 

 

§ 1.5 If your organization is individually owned, answer the following: 

§ 1.5.1 Date of organization:  

§ 1.5.2 Name of owner: 

 

 

 

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals: 

 

 

 

§ 2. LICENSING 
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and 

indicate registration or license numbers, if applicable. 

 

 

 

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed. 

 

 

 

§ 3. EXPERIENCE 
§ 3.1 List the categories of work that your organization normally performs with its own forces. 

 

 

 

§ 3.2 Claims and Suits.  (If the answer to any of the questions below is yes, please attach details.) 

§ 3.2.1 Has your organization ever failed to complete any work awarded to it? 

 

 

 

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against 

your organization or its officers? 

 

 

 

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction 

contracts within the last five years? 

 

 

 

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of 

another organization when it failed to complete a construction contract?  (If the answer is yes, please attach details.) 
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§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of 

project, owner, architect, contract amount, percent complete and scheduled completion date. 

 

 

 

§ 3.4.1 State total worth of work in progress and under contract: 

 

 

 

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the 

name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work 

performed with your own forces. 

 

 

 

§ 3.5.1 State average annual amount of construction work performed during the past five years: 

 

 

 

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your 

organization. 

 

 

 

§ 4. REFERENCES 
§ 4.1 Trade References: 

 

 

 

§ 4.2 Bank References: 

 

 

 

§ 4.3 Surety: 

§ 4.3.1 Name of bonding company: 

 

 

 

§ 4.3.2 Name and address of agent: 

 

 

 

§ 5. FINANCING 
§ 5.1 Financial Statement. 

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet 

and income statement showing the following items: 
 

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued 

income, deposits, materials inventory and prepaid expenses); 

 

Net Fixed Assets; 
 

Other Assets; 
 

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income 

taxes, advances, accrued salaries and accrued payroll taxes); 
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Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned 

surplus and retained earnings). 

 

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof: 

 

 

 

§ 5.1.3 Is the attached financial statement for the identical organization named on page one? 

 

 

 

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial 

statement is provided (e.g., parent-subsidiary). 

 

 

 

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction? 

 

 

 

§ 6. SIGNATURE 
§ 6.1 Dated at this         day of  

 

Name of Organization: 

 

By:  

 

Title:  

 

§ 6.2  

 

 

 

M                       being duly sworn deposes and says that the information provided herein is true and sufficiently 

complete so as not to be misleading. 

 

Subscribed and sworn before me this        day of  

 

Notary Public: 

 

My Commission Expires:  
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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

AIA Document A201™–2007, 

General Conditions of the 

Contract for Construction, 

is adopted in this document 

by reference. Do not use 

with other general 

conditions unless this 

document is modified. 

ELECTRONIC COPYING of any 

portion of this AIA
®  
Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the        day of           in the year  

(In words, indicate day, month and year.) 

 

BETWEEN the Owner: 

(Name, legal status, address and other information) 

 

 

 

 

 

and the Contractor: 

(Name, legal status, address and other information) 

 

 

 

 

 

 

for the following Project: 

(Name, location and detailed description) 

 

 

 

 

 

The Architect: 

(Name, legal status, address and other information) 

 

 

 

 

 

 

The Owner and Contractor agree as follows. 
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TABLE OF ARTICLES 
 
1 THE CONTRACT DOCUMENTS 
 
2 THE WORK OF THIS CONTRACT 
 
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
4 CONTRACT SUM 
 
5 PAYMENTS 
 
6 DISPUTE RESOLUTION 
 
7 TERMINATION OR SUSPENSION 
 
8 MISCELLANEOUS PROVISIONS 
 
9 ENUMERATION OF CONTRACT DOCUMENTS 
 
10 INSURANCE AND BONDS 
 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 

in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and 

are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 

entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or 

agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 

Article 9. 

 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 

the Contract Documents to be the responsibility of others. 

 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated 

below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date 

will be fixed in a notice to proceed.) 

 

 

 

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, 

the Owner’s time requirement shall be as follows: 

 

 

 

§ 3.2 The Contract Time shall be measured from the date of commencement. 

 

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than             (             ) days 

from the date of commencement, or as follows: 

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 

commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the 

Work.) 
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Portion of Work Substantial Completion Date 
    

 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 

(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 

bonus payments for early completion of the Work.) 

 

 

 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 

Contract. The Contract Sum shall be                      ($                              ), subject to additions and deductions as 

provided in the Contract Documents. 

 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract 

Documents and are hereby accepted by the Owner: 

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 

Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 

alternates showing the amount for each and the date when that amount expires.) 

 

«  » 

 

§ 4.3 Unit prices, if any: 

(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.) 

 

Item Units and Limitations Price Per Unit ($0.00) 
     

 

§ 4.4 Allowances included in the Contract Sum, if any: 

(Identify allowance and state exclusions, if any, from the allowance price.) 

 

Item Price 
    

 

ARTICLE 5   PAYMENTS 
§ 5.1 PROGRESS PAYMENTS 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 

Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 

Contractor as provided below and elsewhere in the Contract Documents. 

 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 

the month, or as follows: 

 

 

 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the                    day of a 

month, the Owner shall make payment of the certified amount to the Contractor not later than the              day of the                                               

month. If an Application for Payment is received by the Architect after the application date fixed above, payment 

shall be made by the Owner not later than                   (                ) days after the Architect receives the Application 

for Payment. 

(Federal, state or local laws may require payment within a certain period of time.) 

 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 

Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 

Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported 
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by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the 

Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. 

 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 

of the period covered by the Application for Payment. 

 

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 

computed as follows: 

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 

multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 

allocated to that portion of the Work in the schedule of values, less retainage of                       percent 

(               %). Pending final determination of cost to the Owner of changes in the Work, amounts not 

in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™–2007, General 

Conditions of the Contract for Construction; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 

suitably stored at the site for subsequent incorporation in the completed construction (or, if approved 

in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less 

retainage of                           percent (                  %); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment 

as provided in Section 9.5 of AIA Document A201–2007. 

 

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under 

the following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 

full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 

Work, retainage applicable to such work and unsettled claims; and 

(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon 

Substantial Completion of Work with consent of surety, if any.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the 

Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document 

A201–2007. 

 

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows: 

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from 

the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract 

Documents, insert here provisions for such reduction or limitation.) 

 

  

 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 

materials or equipment which have not been delivered and stored at the site. 

 

§ 5.2 FINAL PAYMENT 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 

Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 

Work as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, 

if any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 60 days after the issuance of the 

Architect’s final Certificate for Payment, or as follows: 
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ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 INITIAL DECISION MAKER 
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007, unless 

the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker. 

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 

if other than the Architect.) 

 

  

 

 

 

 

 

§ 6.2 BINDING DISPUTE RESOLUTION 
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007, the 

method of binding dispute resolution shall be as follows: 

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution 

below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims 

will be resolved by litigation in a court of competent jurisdiction.) 

 

[     ] Arbitration pursuant to Section 15.4 of AIA Document A201–2007 

 

[     ] Litigation in a court of competent jurisdiction 

 

[     ] Other (Specify) 

 

     

 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 

A201–2007. 

 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007. 

 

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract 

Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 

Documents. 

 

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 

located. 

(Insert rate of interest agreed upon, if any.) 

 

             %   

 

§ 8.3 The Owner’s representative: 

(Name, address and other information) 
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§ 8.4 The Contractor’s representative: 

(Name, address and other information) 

 

 

 

 

 

 

 

 

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the 

other party. 

 

§ 8.6 Other provisions: 

 

 

 

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in 

the sections below. 

 

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner 

and Contractor. 

 

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for 

Construction. 

 

§ 9.1.3 The Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 
      

 

§ 9.1.4 The Specifications: 

(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

 

 

Section Title Date Pages 
      

 

§ 9.1.5 The Drawings: 

(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 

 

 

Number Title Date 
     

 

§ 9.1.6 The Addenda, if any: 

 

Number Date Pages 
     

 

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 

requirements are also enumerated in this Article 9. 

 

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents: 
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.1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the 

following: 

 

 

 

.2 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201–2007 provides that bidding requirements such as advertisement or invitation to bid, 

Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract 

Documents unless enumerated in this Agreement.  They should be listed here only if intended to be 

part of the Contract Documents.) 

 

 

 

ARTICLE 10   INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document 

A201–2007. 

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document 

A201–2007.) 

 

Type of insurance or bond Limit of liability or bond amount ($0.00) 
    

 

 

This Agreement entered into as of the day and year first written above. 

 

 

       

OWNER (Signature)  CONTRACTOR (Signature) 

   

(Printed name and title)  (Printed name and title) 

 
 



  

  

                DEPARTMENT OF ADMINISTRATIVE SERVICES (DAS) 
                 Office of School Construction Grants & Review (OSCG&R) 

 

               CURRENT PREVAILING WAGE RATES 
 

               FORM SCG-6000 

 
 
 
 

 
 

IN COMPLIANCE WITH SECTION 31-53 OF THE 
CONNECTICUT GENERAL STATUTES (C.G.S.) 

 
SHALL BE INSERTED 

 
PRIOR TO RELEASE OF DOCUMENTS  

For BID or PROCUREMENT 

 
 
 

ANNUAL ADJUSTMENT OF WAGE RATES 
 

WILL BE AS REQUIRED 
 

PER C.G.S. SECTION 31-55a  
 
 
 

If you have questions regarding wages and workplace standards refer to the 
Department of Labor website:  http://www.ctdol.state.ct.us or call 860-263-6000 

 
 
 
 
 
 
N: Website migration\FORM SCG-6000\Prevailing Wage Rate holder page.DAS.doc 

Rev. 04/24/2017 KD 

 

http://www.ctdol.state.ct.us/


January 8, 2025                                                                                                           002-0060 RR 
 

Partial Roof Replacement 

Ansonia High School 

Ansonia, CT 

                                                           

                                                                         01-10-00-1                              General Requirements 
 

SECTION   01 10 00 

GENERAL   REQUIREMENTS 

  

1.1    GENERAL SCOPE: 

 

A. The General Conditions, Supplementary General Conditions, Supplementary Instructions to 

Bidders, and all other parts set forth in Part 1 of the Specifications are hereby made a part 

hereof unless specifically accepted. 

 

1.2   QUALIFICATIONS: 

 

A. The Contractor shall have been regularly engaged in construction and the installation and 

fabrication of the type work set forth in the Contract Documents for a period of not less than 

five (5) years prior to the Bid date set forth in the Contract Documents. 

 

B. The Contractor shall have adequate Plant & Equipment facilities for the proper performance of 

the work set forth in the Contract Documents, and all such Plant & Equipment facilities shall be 

subject to the approval of the Owner. 

 

C. The Owner shall be the sole judge and shall have the final privilege to approve or disapprove 

the qualifications of the Contractor, and to approve or disapprove his Plant & Equipment 

facilities available to perform the work required by the Contract Documents. 

 

1.3 EXAMINATION OF SITE: 

 

A. The Contractor is required to attend the Pre-Bid meeting and to fully acquaint himself with the 

Site and with the existing conditions, so that he may fully understand the facilities, difficulties, 

and restrictions attending the execution of the work under the Contract. The failure of the 

Contractor to visit the Site and acquaint himself with the conditions there existing in connection 

with the existing Site conditions, shall in no way relieve the Contractor from any obligations 

with respect to the work included in the Contract. The submission of a Bid by the Contractor 

shall be taken as prima facie evidence of compliance with this Section. 

                         

B. The Contractor shall include in his Bid, all costs for the full completion of all work under the 

Contract as indicated on the Drawings and specified in the Specifications, including all items of 

work required and necessary due to existing conditions encountered in-the-field during the 

process of performing the work; all costs in connection with encountered existing conditions 

shall be performed by the Contractor at no additional cost to the Owner. 

 

1.4 INSPECTIONS: 

 

A. The Contractor shall be responsible for the proper inspection of his work during its installation 

by his workmen, his sub-contractors, all lawful authorities, other workmen which may be 
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engaged by the Owner, and the Contractor shall obtain and pay for all necessary permits, fees, 

and other requirements. 

 

B. The Contractor shall comply with all laws relative to persons employed by him or his sub-

contractors. 

 

1.5 INTENT: 

 

A. It is the intention of the Drawings and Specifications that all work shall be fully completed, 

tested, and placed into final operation for the use intended.  All materials, equipment, 

apparatus, appliance workmanship, etc., shall be new and of first-class quality. 

 

B. Any apparatus, appliance, material, or work not indicated on the drawings  but mentioned in the 

Specifications, or vice  versa, or all miscellaneous materials and workmanship not indicated on 

the Drawings or mentioned in  the  Specifications but necessary and required by the Owner to 

make the work complete and finished in all respects and made ready for use intended by the 

Owner, even if not particularly specified in the Drawings and Specifications, shall be provided   

      by the Contractor without additional  cost to the Owner. 

 

1.6 APPROVAL OF MATERIALS: 

 

A. The materials, workmanship, design, and arrangement of all work installed under the Contract 

shall be subject to the approval of the Architect. 

 

B.   Within twenty one (21) days after the Notice to Proceed with the work has been issued to the  

       Contractor, and prior to the submission of any shop drawings for approval, the Contractor  

       shall submit to the Architect for approval, a complete list of Manufacturers of all equipment  

       and materials proposed for use in the work. No approvals will be rendered by the Architect on  

       any shop drawing submitted before the complete "List of Manufactures" is approved. Any item  

       of equipment or materials not submitted for approval on the "List of  Manufacturers" within the 

       twenty one (21) day period will not be approved unless it shall be of the exact make and 

       characteristic specified in the Contract Documents. 

 

1.7 SHOP DRAWINGS: 

 

A.     Prior to delivery to the job site, but sufficiently in advance of requirements necessary to   

         allow the Architect ample time for review, the Contractor shall submit for review PDF  

         copies each of shop drawings of all equipment, materials, tapered insulation, roofing  

         materials, fixtures, equipment, etc., Attn: Thomas Hibbard, Architect, e-mail: tom@hra.bz  

         and further shall obtain review approval for same from the Architect before installing any of   

         the same in the work of the Project. 

 

 

mailto:tom@hra.bz
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B.      The review shall be only for general conformance with the design concept and general  

          compliance with the information given in the Contract Documents. It shall not include review  

          of quantities, dimensions, weights or gauges, fabrication processes, construction methods,  

          etc., all of which shall be the sole responsibility of the Contractor. The Contractor shall not  

          be relieved from furnishing materials or work as may be required for the completion of all  

          items of work  intended by the Owner. 

 

C.    Prior to submission of shop drawings, the Contractor shall thoroughly check each shop   

   drawing and shall reject those not conforming to the Contract Documents, and he shall  

   indicate by his signature thereon that the shop drawings submitted in his opinion meet the full  

   requirements of the Contract Documents. The requirements herein for shop drawings shall be   

   in addition to the requirements set forth in the General Conditions. 

 

1.8       SHUTDOWNS: 

 

A.     The temporary shutdown by the Contractor of the existing systems, construction, equipment,  

         etc., shall be performed at such time as shall be agreed to by the Owner. 

 

B.      The Owner shall be notified of estimated duration of the shutdown period at least two (2)  

          days in advance of the date the work is to be performed.  The maximum duration of any shut  

          down shall not exceed two (2) hours. 

 

C.      Work shall be arranged for continuous performance, including overtime periods if so required  

          to assure that existing operating services, equipment, passageways, construction, etc., shall  

          be shut down only during the time actually required to make necessary connections.  

                      

1.9         RENOVATION WORK: 

                         

A.      The Contractor shall disconnect, remove, relocate, replace, reconnect, rebuild, reconstruct,  

          etc., all encountered existing equipment, materials, piping, wiring, electrical systems, heating  

          systems, plumbing systems,  boilers, valves, tanks, pumps, foundation walls and/or footings,  

          piers,  walls, and all other items of existing construction, including all site improvements  

          such as lawns, curbs, walks, etc., encountered during the performance of the work under the  

          Contract. 

 

B.    The Contractor shall construct, build, re-construct, rebuild, and restore and replace to its    

   original condition or with new and/or existing similar materials, all items of surface and    

   subsurface construction which has been interrupted, changed,  or altered in any way by and  

   during the performance of the work under the Contract.  
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1.10      WORK SCHEDULE: 

 

A.  The Contractor shall submit a Work Schedule for approval by the Owner which shall set forth    

 the date and time for each area and/or phase of site work, the commencement of any work    

 under the contract.  The Contractor shall schedule his work so that the installation of new work  

 shall be fully completed as soon as possible.  The Contractor shall prepare the Work Schedule  

 in accordance with the limits of Contract Time set forth in  the Contract Documents. 

 

B.  The Contractor shall schedule his work in a manner to provide not less than three (3) days  

 written notice to the Town of Ansonia to the performance of work under the contract.     

 The Contractor shall take precautions to insure all walkways and entrances/exits remain clear  

 and unobstructed for use by the occupants. The Contractor shall conform to the Work Schedule  

 approved by the owner.   

 

C. The Contractor shall coordinate all aspects of the roof replacement work with any mechanical 

upgrades/improvement work.  

 

1.11 OCCUPANCY OF BUILDING: 

 

A. Attention is directed to the fact that the Building(s) on the site will be continuously occupied 

throughout the period required for the Contractor to perform the work set forth in the Contract 

Documents. The Contractor shall limit the hours of work from 6:00 AM to 7:00 PM local time. 

 

B. The Contractor shall perform his work in a manner, form, schedule, and  sequence, so that the 

normal occupancy of the  Buildings on the site shall  be maintained in continuous operation 

without causing any undue   inconvenience or interruption to the safety, use, and function of the 

Buildings by the occupants.  

                                  

1.12 CODES AND REGULATIONS: 

 

A. The Contractor shall comply with all codes and regulations of the local Municipality, the State 

of Connecticut, all Utility Companies, Telephone company, Cable company and all other 

governing Agencies having jurisdiction over the project. 

 

B. The Contractor shall, prior to the acceptance of all work by the Owner, furnish written proof of 

the acceptance of  all work by the local Municipality, the Utility Companies, the State of 

Connecticut, Town of Ansonia and all other governing agencies having jurisdiction over the 

Project. 

 

C. The Contractor shall pay for all fees in connection with the installation of the work and he shall 

pay for all fees charged by the local Municipality, by Utility Companies, and all other 

governing Agencies having jurisdiction over the Project. 
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1.13 EXISTING IMPROVEMENTS: 

 

A. Maintain in operating condition, all active utilities, driveways, streets,  parking areas, 

sidewalks, lighting systems, electric services, plumbing  systems, heating systems, telephone 

systems, cable systems, fire alarm  systems, and all other active utilities and improvements. 

 

B. The Contractor shall make interruptions to the existing systems only when necessary and shall 

maintain interruptions to the existing systems to an absolute minimum and only upon approval 

by the owner, and he shall provide the Owner with complete information as to the time, 

location, sequence and length of each system interruption. Unless otherwise permitted by the 

owner, the Contractor shall maintain continuous service of all existing and new system or 

systems at all times to all adjacent tenant occupied buildings and areas. 

 

C. Maintain vehicular traffic through streets as per local Municipality requirements; do not 

completely block passage of vehicles and maintain at all times open traffic lanes for access by 

all types of vehicular traffic.  Provide temporary barricades, enclosures, separators, signs, etc., 

as may be required for streets, sidewalks, vehicles, pedestrians, and other type traffic. The 

Contractor shall comply with all rules, regulations, and laws governing the work and for the 

continued customary use of the Buildings and all areas of the Project Site. 

 

1.14 SAMPLES: 

 

A. When so requested by the Owner and prior to commencement of work under the Contract, the 

Contractor shall submit samples for review and approval by the Owner. The Contractor shall 

deliver the samples to the office of the Owner or to such other location stipulated by the Owner, 

and the samples shall be complete with not less than three (3) copies of the Manufacturer's 

literature, printed data, etc. 

 

B. The Owner, shall be the sole judge and shall have the final privilege to approve, disapprove, or 

reject samples submitted by the Contractor. 

 

C. The Contractor shall furnish affidavits certifying that materials used in the Project comply with 

the Specifications. Affidavits shall be in the form and manner approved by the Architect; 

submitted in duplicate, properly executed, signed as required for each item of material used in 

the performance of the Contract. 

 

1.15 SLEEVES, ETC.: 

 

A. The Contractor shall provide and shall be held responsible for the location of and maintaining 

in proper position, all sleeves, inserts, anchor bolts, openings, holes, etc., required for the work. 

 

B. All sleeves shall have an internal diameter of one (1) inch larger than the outside diameter of 

the pipe, conduit, raceway, duct, etc., passing through the construction. 
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C. Sleeves through outside exposed to the weather construction shall be of Schedule 40 galvanized 

steel pipe. Sleeves through interior partitions of non-masonry construction shall be of not less 

than No. 22 gauge galvanized sheet steel.  All sleeves shall be set flush with the finished  

surfaces of floors, roofs, walls, partitions, etc. 

 

D. The space between the sleeve and the pipe (both interior and exterior sleeves) shall be packed 

with non-staining Ethafoam plastic rope, and shall be surface caulked with a waterproof sealant 

meeting the approval of the Architect. Provide all sleeves located in exposed to view areas with  

escutcheon plates. 

 

1.16 ESCUTCHEONS: 

 

A. Where exposed to view pipes, conduits, sleeves, etc., pass through floors, walls, partitions, 

ceilings, etc., they shall be fitted with neat, heavy spun or stamped escutcheon plates firmly 

secured to the pipes, conduits, etc. All escutcheon plates shall be of sufficient outside diameter 

to amply cover the sleeve openings. All escutcheon plates shall be non-ferrous metal and shall 

be chrome plated. 

 

1.17 SCAFFOLDING, RIGGING, HOISTING EQUIPMENT, ETC.: 

 

A. The Contractor shall provide and remove when no longer necessary, all  scaffolding, rigging, 

hoisting equipment, temporary coverings, and other service necessary for the performance of all 

work under the Contract. 

 

B. Install and remove all temporary coverings and leave all existing construction neat, clean, and 

free of all debris. 

 

1.18 CLEANING, REMOVAL OF DEBRIS: 

 

A. The Contractor shall periodically or as directed during the progress of the work, remove and 

properly dispose of all debris, and shall keep the premises clean and clear of all obstructions.  

Upon completion of the work, he shall remove all temporary construction, facilities and 

materials, and shall leave the Building and the Project Site in a neat and clean condition. 

 

B. All debris due to removal and installation of new work shall be removed daily from the job Site 

by the Contractor. All dumpsters shall be removed at the end of each work week. 

 

1.19 RENOVATIONS TO EXISTING CONSTRUCTION: 

 

A. All changes, additions, alterations, renovations, deletions, removal, replacements, 

reconstruction, etc., which are necessary and required for the installation of new work shall be 

included in the Contract.  The items of work throughout the various Divisions of the Contract 

Documents shall be coordinated under this Division of the work to the extent that all 
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alterations, changes, additions, deletions, reconstruction, replacements, etc., to the existing 

construction work shall be fully completed for the use intended by the Owner, and all such 

work shall be performed by the Contractor at no additional cost to the Owner. 

                              

B. The Contractor shall remove, replace, reconstruct, reduce, enlarge, alter, cut, patch, repair, drill, 

cover, etc., all existing items of work.  Include all site improvements, general construction, 

mechanical construction, electrical work, heating and ventilating work, plumbing systems, fire 

alarm systems, telephone systems, cable systems etc., which have been damaged or disturbed 

by and during the performance of the work under the Contract, and all of which shall be restore 

to their original condition and use by the Contractor at no additional cost to the Contract. 

 

C. Exercise proper care in the removal of existing construction so that structural stability of the 

existing construction will not be impaired; protect existing construction from damage and take 

all necessary precautions to avoid undue damage to all finishes. 

 

D. All existing construction shall be patched, adjusted and repaired using similar materials to 

match the original condition and construction insofar as possible. Patch and repair walls, floors, 

roofs, ceilings, concrete and brick work, and all other existing finishes and construction. 

 

E. All penetrations through floors, ceilings, walls, etc., shall be properly sealed (and fire rated 

where required) with proper non-combustible sealant materials. 

 

1.20  CASH ALLOWANCE & UNIT PRICES: 

 

A. The Contractor shall include in the Contract Sum, all allowances and Unit Price set forth in the 

Contract Documents, and he shall perform the work with his own personnel or by other sub-

contractors engaged by him within the amounts set forth in the Contract Documents.   

 

B. The Contractor accepts and declares that the Contract Sum includes all amounts for expenses 

and profit on account of the Cash Allowance and Unit Prices set forth in the Contract 

Documents; no demand by the Contractor for expenses or profit other than the amount set forth 

Cash Allowances and the Unit Prices shall be allowed to the Contractor. 

 

C. Unless specified otherwise in the Contract Documents, the Owner reserves the right to select 

and approve the materials, equipment, method of performance and installation, for which the 

Cash Allowances and Unit Prices are specified. 

 

D. The approved selected Sub-Contractor or other personnel selected to perform the work herein 

stated, shall assume the status of a Sub-Contractor under the Contractor, and he Documents. 

The Contractor shall not be required to employ for any such work included under the Cash  

Allowances and Unit Prices, persons against whom he has a reasonable objection. 
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1.21 CO-ORDINATION OF WORK WITH OTHERS: 

 

A. Attention is directed to the fact that the Owner may award a separate Contract or Contracts for 

various items of work throughout the Project. 

 

B. The Contractor shall coordinate his work with the Contractors or Contractor engaged by the 

Owner so that each and all Contractors performing work for the Owner shall share equally in 

the advantages and disadvantages of performing the work under their various Contracts. 

 

C. Each Contractor shall notify and shall coordinate all items of work with each other individual 

Contractor. Coordinate temporary interruptions to the heating system, shutdowns, temporary 

connections and services, removal and replacements of existing work, installation of new work, 

and  all other items for work, so that the combined effort of all Contractors or Contractor will 

produce the full completion of the Owner intended work set forth under the Contract. 

 

1.22 MISCELLANEOUS CUTTING, PATCHING, ETC.: 

 

A. The Contractor shall perform all items of concrete work, masonry work, carpentry work, 

excavating and backfilling work, mechanical work, electrical work, and all other type 

construction due to the installation of work under the Contract. 

 

B. During the performance of miscellaneous cutting, patching etc., the Contractor shall maintain 

all operational heating and plumbing lines, electrical lines, service lines, and all other necessary 

services in operating condition during the performance of work required by the Contract. The 

Contractor shall maintain all required services to each occupied area, so that all areas shall be 

habitable and can be occupied for normal customary use by the occupants. Provide all 

temporary connections, construction, supports, etc. required, and all such work shall be 

completely removed when no longer required. 

 

1.23 INTERPRETATION OF DRAWINGS & SPECIFICATIONS: 

 

A.    Any questions or disagreements arising as to the true intent of this specification or the  

        Drawings, or the kind and quality of work required thereby, shall be decided by the Architect,  

        whose interpretations thereof shall be final, conclusive, and binding on all parties. 

 

B.    In the case of any discrepancies between Drawings and Specifications, or within either  

        document itself, the better quality, greater quantity or more costly work shall be included in  

        the Contract Price, and shall be furnished and installed in the performance of the required  

        work. 

 

C.  In the case of any discrepancies between Part 1 and part 2 of the Specification Manual, the  

 requirements as specified in Part 2 of the Specification Manual shall prevail. 
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1.24 APPROVAL: 

 

A. The materials, workmanship, design and arrangement of all work installed under the Contract 

shall be subject to the approval of the Architect.  If material or equipment is installed before it 

is approved, the Contractor shall be liable for the removal and replacement, at no extra cost to 

the Owner, if, in the opinion of the Architect, the material or equipment does not meet the 

intent of the Drawings and Specifications. 

 

1.25 SUBSTITUTIONS: 

 

A. Substitutions of equipment or materials other than those indicated on the Drawings or in the 

Specifications, shall be confined to only those manufacturer's listed, or those otherwise 

indicated, and may be made only upon written approval from the Architect. 

 

B. The Contractor shall submit his substitution for approval before releasing order for fabrication 

and/or shipment. Submittal will be forwarded with a letter of transmittal or cover letter listing 

all items for approval. The Architect reserves the right to disapprove such substitution, 

provided, in his opinion, the item offered is not equal to the item specified. 

 

C. Where a Contractor proposes to use an item of material or equipment other than that specified  

or detailed on Drawings, and which requires any redesign of the roof and/or structure, or 

architectural lay-out, all such  redesign and all new drawings and details required thereof shall, 

with the approval of the Architect be prepared by the Contractor at his own expense. 

 

D. Where such approved deviation requires a different quantity and arrangement of material and 

equipment from that specified or indicated on the drawings, subject to the approval of the 

Architect, the Contractor shall provide any such material, structural supports, and any other 

items at no additional cost to the Owner. 

 

1.26 APPROVAL OF INSTALLATION:  

 

A. The materials, workmanship, design, and arrangement of all work installed under the contract 

shall be subject to the approval of the Architect.  If material or equipment is installed before 

layout and design of same is approved, the contractor shall be liable for the removal and 

replacement of all such unapproved work at no extra cost to the Owner. 

 

1.27 ROYALTIES & PATENTS: 

 

A. The Contractor shall pay all royalties and shall defend all suits or claims for infringement of 

any patent rights and shall save the Owner harmless from loss on account thereof. 
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B. If the Contractor observes that a process or article specified is an infringement of a patent, he 

shall promptly notify the   Architect in writing, and any necessary changes shall be adjusted as 

provided in the Contract for changes in the work.  If the Contractor performs any work  

specified, knowing it is to be an infringement of a patent, he shall bearall costs arising 

therefrom. 

 

1.28 PROTECTION OF WORK & PROPERTY: 

 

A. The Contractor shall be responsible for the maintenance and protection of all equipment, 

materials, and tools, supplied by him and stored or installed on the job site, from loss or damage 

of all causes, until final acceptance. 

 

B. The Contractor shall be responsible for the protection of any finished work of other trades from 

damage or defacement by his operations and must remedy any such injury at his own expense. 

 

1.29 ACCESSIBILITY: 

 

A. The Contractor shall install all work so that all parts required are easily accessible for  

inspection, operation, maintenance and repair.  Minor deviations from Drawings may be made 

to accomplish this, but changes of magnitude shall not be made without prior written approval 

from the Architect. 

                                

1.30 TESTS: 

 

A. All equipment shall be tested as specified under the various sections of the work. Labor, 

materials, instruments, and power required for testing shall be furnished by the Contractor, 

unless otherwise indicated under the particular section of the Specifications. 

 

B. Tests shall be performed in the presence and to the satisfaction of the Architect, and such other 

parties as may have legal jurisdiction. 

 

C. All defective work shall be promptly repaired or replaced and the tests shall be repeated until 

the particular system and component parts thereof receive the approval of the Architect.   

 

D. Any damages resulting form tests shall be repaired and damaged materials replaced, all to the 

satisfaction of the Architect.   

 

E. The duration of tests shall be as determined by all Authorities having jurisdiction, but in no 

case less than that prescribed in each section of the Specification. 
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F. Equipment and systems which normally operate during certain seasons of the year shall be 

tested during the appropriate season. Tests shall be performed on individual equipment, systems 

and their controls.  Wherever the equipment of systems under test is inter-related with, and 

depends upon, the operation of other equipment, systems, and controls for proper operation, 

functioning and performance, the latter shall be operated simultaneously with the equipment or 

system being tested. 

 

G.  All costs in connection with tests shall be paid for by the Contractor. 

 

1.31 AS-BUILT DRAWINGS: 

 

A. The Contractor shall keep concurrent with the installation of the progress of the work, an 

accurate record of the as-built location and condition of all work performed under the Contract. 

All as-built information shall be recorded on a clean set of Black and White Contract Drawings 

and shall indicate the final location of all items of work complete with dimensions, sizes, 

notations, etc. 

 

B. Upon completion of all work and prior to Final Acceptance of all work under the Contract, the 

Contractor shall transfer all as-built information to clean set of Black and White Zerox Contract 

Documents. Submit all final as built Drawings to the Architect for final approval and 

acceptance. 

 

1.32 OWNERSHIP OF DRAWINGS & SPECIFICATIONS: 

 

A. All Drawings, Specifications, and copies thereof furnished by the Architect are his property and 

they are not to be used on other work, and shall be returned to the Architect at the completion 

of the work. 

 

B. On the award of the Contract, the Architect will issue to the Contractor Two (2) stamped and 

signed copies of the drawings and specifications for permit application. 

 

1.33 TEMPORARY SERVICES: 

 

A. Refer to specification section  01 50 00, “Temporary Facilities and Controls” for information 

on the following items: 

 

1. Temporary Electricity 

2. Temporary Lighting 

3. Temporary Telephone Service 

4. Temporary Water Service 

5. Temporary Sanitary Facilities 

6. On-site Parking 
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1.34 GUARANTY: 

 

A. The Contractor shall guaranty all work performed under the Contract for a period of two (2) 

years from the date of final acceptance by the Owner of all work under the Contract. Final 

acceptance will be as set forth in a written notice by the Owner to the Contractor. This Owner 

will give notice of observed defects to the Contractor with reasonable promptness and the  

      Contractor shall remove, patch, repair, and adjust all defective work immediately in  

      accordance with the terms of the Contract. 

 

B. The above guaranty shall be in addition to all work guarantees and warranties required under 

the Contract. 

 

1.35  CONTRACTOR'S PERSONNEL: 

 

A. Smoking and the consumption of food and beverages throughout the Buildings and on the site 

shall not be permitted.  The consumption of alcoholic beverages shall not be permitted on-site 

at any time.  The use of radios, boom boxes and similar type units shall not be permitted on-site 

at any time. 

                              

END OF SECTION 
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                                                    SECTION  01 21 00 

                                                       ALLOWANCES 

 

1.1     SUMMARY 

 

A.     This section includes: Procedures for Identification and description of Allowances  

    for various building components and systems which shall be used to establish   

    cost of change in the scope of the work which may occur. 

 

B.     Related Sections 

 

1. Bidding form:  Quotation of the cost of proposed unit prices.   

2. Owner-Contractor agreement:  Incorporation of unit prices into the work.  

3. Sections of the Specifications listed under the respective unit prices. 

 

1.2  COORDINATION 

 

A.      Coordinate pertinent related work and modify surrounding work required to   

          properly integrate the work provided by unit prices, and to provide the complete  

          construction required by Contract Documents. 

 

1.3     DESCRIPTION OF ALLOWANCE 

 

A.     Certain materials and equipment, including their installation are indicated in the  

    contract documents by allowances. Allowances have been established to defer  

    selection of actual materials and equipment to a later date when additional  

    information is available for evaluation. 

 

1.    The unit prices submitted by the Contractor in the bid form will be used to  

   determine the allowance. The allowance shall be the unit price applied to  

   unit quantity replaced under the allowance.   

 

B.     Types of allowances include the following: 

 

1. Lump sum allowances. 

 

1.4 ALLOWANCES FOR PURCHASE AND INSTALLATION OF PRODUCTS 

 

A.     Costs included in allowance: 

 

1. Net cost of product, overhead and profit. 

2. Applicable taxes. 

3. Delivery to site, handling at site, including unloading, uncrating, disposal  

       of packing materials and storage. 
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4. Protection from elements and damage. 

5. Labor for installation and finishing. 

 

B.     Responsibilities of the Architect: 

 

1. Consult with Contractor in consideration and selection of products,   

suppliers and installers, as applicable. 

2. Select products in consultation with Owner. Transmit all information to 

Contractor. 

 

C.     Responsibilities of Contractor: 

 

1. Advise the Architect of the date when final selection and purchase of each 

product or system described by an  allowance must be completed to avoid 

delay in performance of the work. 

2. Assist Architect in selection of products, suppliers and  installers. Obtain 

proposals when requested by the Architect. 

3.  Promptly notify Architect of any reasonable objection to supplier or 

installer. 

4. Arrange for and process submittals. Arrange for delivery. 

5. Install, adjust and finish products as appropriate. 

6. Provide warranties and products and installation when specified. 

 

D.     Funds will be drawn from Allowances only by Change Order. The cost of the  

    allowance shall be based upon the unit cost submitted by the Contractor  

    submitted in the bid multiplied by the quantity/unit measurement  replaced/  

    modified in the field. 

 

PART 2  PRODUCTS 

 

Not Used 

 

PART 3  EXECUTION 

 

3.1     PREPARATION 

 

A. Coordinate materials and their installation for each allowance with related 

materials and installations to ensure that each allowance item is completely 

integrated and interfaced with related construction activities. 

 

3.2     UNUSED MATERIALS 

 

A. Return unused materials to the manufacturer or supplier for credit to the Owner, 

after installation has been completed and accepted 
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B. When not economically feasible to return unused material for credit and when 

requested by the Architect, prepare unused material for the Owner's storage. 

Deliver to the owner's storage space as directed. Remove other excess material 

from the site.  

 

3.2     SCHEDULE OF ALLOWANCES 

 

A.     Lump Sum Allowances: 

 

1. For unscheduled installtion of new polyisocyanurate insulation to replace 

wet or damaged existing insulation, allow the lump sum of Fifty Thousand 

Dollars ($50,000.00) 

 

End of Section 
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                                                 SECTION   01 22 00 

UNIT   PRICES 

 

1.1          SUMMARY: 

 

A. This section includes: Procedures for Identification and description of Unit 

Prices for various building components and systems which shall be used to 

establish cost of change in the scope of the work which may occur. 

 

B.    Related Sections 

 

1. Bidding form:  Quotation of the cost of proposed unit prices.   

2. Owner-Contractor agreement:  Incorporation of unit prices into the Work.   

3. Sections of the Specifications listed under the respective unit prices. 

 

1.2  COORDINATION: 

 

A.    Coordinate pertinent related work and modify surrounding work required to  

        properly integrate the work provided by unit prices, and to provide the  

        complete construction required by Contract Documents. 

 

1.3 DESCRIPTION OF UNIT PRICES: 

 

A. Unit price and rules of measurement as listed in Bid Form shall be used in 

evaluating additions and deductions to the Contract Price and shall be used for 

all classifications of the work irrespective of the quantity involved. 

 

B. The Contractor shall quote his Base Bid Proposal the Unit Prices included in 

the bid form, which may be as selected by the Owner. 

 

END OF SECTION 
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SECTION  01 23 00 

             ALTERNATES 
 

1.1  SUMMARY: 
 

A. This section includes: Identification and description of Alternate work 

 

B.        Related Sections 

 

1. Bidding form:  Quotation of the cost of proposed alternate.   

2. Owner-Contractor agreement:  Incorporation of alternate price(s)  

  into the Work.   

3.         Specification sections identified in each Alternate. 

 

1.2      PROCEDURES: 
 

A.       Alternate(s) will be exercised at the option of the Owner.   Acceptance will  

      be designated in the Owner-Contract Agreement. 

 

B.   Coordinate related work and modify surrounding work as required to  

      complete the work. Including changes under each Alternate, when  

      acceptance is designated in the Owner-Contractor Agreement  

 

1.3 DESCRIPTION OF ALTERNATES: 
 

A.      Add Alternate No. 1 

 

1. Includes the increased cost associated with extend the manufacturer’s 

warranty, as described in specification section 07 55 00, Modified 

Bituminous Membrane Roofing, Paragraph 1.11 A, Warranty from 20 

years to 30 years.    

 

2. In the event this alternate is accepted by the Owner all materials and 

workmanship shall comply with applicable contract documents and 

specification sections. 

 

END OF SECTION 
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SECTION 01 31 13 

COORDINATION 
  

1.1  GENERAL SCOPE: 

 

A. The General Conditions, Special Conditions, Instructions to Bidders, and all other parts set 

forth in Part 1 of the Specifications are hereby made a part hereof unless specifically 

excepted. 

 

1.2  COORDINATION: 

 

A.      Coordinate scheduling, submittals and work of the various Specification sections to assure 

efficient and orderly sequence of installation of interdependent construction elements with 

provisions for accommodating items installed later. 

 

B.       Verify that utility requirement characteristics of operating equipment are compatible with     

building utilities. Coordinate work of various specification sections having interdependent 

responsibilities installing, connecting, and placing such materials, equipment and utilities in 

service. 

 

C.       Coordinate completion and cleanup of work of separate sections of Specifications in 

preparation for completion of all portions of work. 

 

1.3 CUTTING AND PATCHING: 

 

A.       Employ skilled and experienced installers to perform cutting and patching. 

 

B.        Submit written request in advance of cutting or altering elements which affect the 

following: 

 

 1. Structural integrity of element. 

 2. Integrity of weather-exposed or moisture-resistant elements. 

 3. Performance, efficiency, maintenance and safety of element. 

 4. Visual qualities of exposed-to-view elements.  

 5. Work of Owner and separate contractors. 

 

C.       Execute cutting, fitting, and patching to complete Work, and to: 

 

 1. Fit the several parts together and to integrate with other Work. 

            2. Uncover Work to install or correct ill-timed Work. 

 3. Remove and replace defective and non-conforming Work. 

            4.         Remove samples of installed Work for testing. 
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5.         Provide openings in elements of work for penetrations of mechanical and electrical 

work. 

                              

D.      Execute work by methods which will avoid damage to other Work, and provide proper 

surfaces to receive patching and finishing. 

 

       1.  Provide required protection and support for existing surfaces and components. 

       2. Cut rigid materials using masonry saw or core drill. 

 

E.      Restore Work with new products in accordance with requirements of contract Documents. 

 

1.  Fit new and existing Work tight to pipes, sleeves ducts, conduits, and other 

penetrations through surfaces. 

2.  All finish or new/disturbed grades shall be made to blend smoothly and evenly into 

existing work on the property. 

 

Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 

intersection. For an assembly, refinish entire unit. 

 

F.       In the event hazardous substances or conditions are exposed during the work, identify such 

hazards to the Architect for decision or remedy. 

                           

END OF SECTION 
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 SECTION   01 31 19 

PROJECT  MEETINGS 

 

1.1 GENERAL SCOPE: 

  

A.      The General Conditions, Special Conditions, Instructions to Bidders, and all other parts set    

          forth in Part 1 of the Specifications are hereby made a part hereof unless specifically  

          excepted. 

 

1.2 MEETING REQUIREMENTS: 

 

A.     Schedule regular job Site meetings at intervals of approximately one (1) week. 

 

B.     Arrange for special meetings as may be required due to progress of the work. 

   

C.      Meetings shall be held at the Project Site. 

 

D.      Attendance shall be by: Owner's Representative, Architect, Contractor, Sub-Contractors,  

          Suppliers, and such other Persons or Companies appropriate to the project construction work.   

          All Persons attending the meetings shall be qualified, familiar with the Project, and  

          authorized to conclude matters relating to the Project. 

 

1.3 SUGGESTED AGENDA: 

 

A.      Project job Site meeting shall in general contain the following agenda: 

 

 1. Review of progress report and construction schedule. 

 2. Review of off-site fabrication, delivery schedules. 

 3. Review submittal schedules. 

 4. Review of follow-up list of problems and incompletions. 

 5. Field observations, problems, conflicts. 

 6. Maintenance of quality standards. 

 7. Review proposed changes for effect on construction schedule, completion date and  

                        other contracts. 

 8. Other business pertinent to the work of the Project. 

                          

END OF SECTION 
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SECTION   01 33 00 

SUBMITTALS 

  

1.1 GENERAL   SCOPE: 

 

A. The General Conditions, Special Conditions, Instructions to Bidders, and all other parts set  

            forth in Part 1 of the Specifications are hereby made a part hereof unless specifically  

            excepted. 

 

1.2 SUBMITTAL PROCEDURES: 

 

A.       Transmittals to Architect: 

 

           1.   Transmit each submittal to Architect with sequentially numbered transmittal forms.  

                 Number re-submittals with original number and an alphabetic suffix. 

 

           2.   Identify Project, Contractor, subcontractor, supplier, pertinent drawing and detail  

                 numbers, and specification section numbers as appropriate. 

 

           3.   Provide space for Contractor and Architect review stamps.  

 

           4.    Identify deviations from Contract Documents. 

 

B.  Contractor's review: Apply Contractor's stamp, signed or initialed certifying that review, 

verification of products required, field dimensions, adjacent construction work, and 

coordination of information, is in accordance with the requirements of the Work and the 

Contract Documents. 

   

C.  Submittals: 

 

1.  Schedule submittals to expedite the Project. Deliver to the Architect in compliance   

 with Construction Progress Schedule. 

 

    2.    Coordinate submission or related item. 

 

3.    Submit all items relating to color selection within 30 days after award of contract Color 

selection will not be made until all color related submittals have been received.  

 

D.  Revise and resubmit submittals as required, identify changes made since previous submittal.  

 

E.  Distribute copies of reviewed submittals to appropriate parties.  
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1.3 CONSTRUCTION  PROGRESS  SCHEDULE: 

 

A.  Submittals: 

 

1.  Submit initial progress schedule in duplicate within 15 days after date of Notice to 

Proceed for Architect review 

 

2.  Revise end resubmit as required. 

 

3.  Submit revised schedules with each Application for Payment, identifying changes 

made since from previous version. 

 

B.  Format – Provide the following: 

 

1.  Computer generated horizontal bar chart with separate line for each major section of 

work or operation, identifying first work day of each week. 

 

C.  Indicate the following: 

 

1.  Indicate complete sequence of construction by activity, identifying work of separate 

stages and other logically grouped activities. Indicate the early and late start, early 

and late finish, float dates, and duration. 

 

    2.  Indicate estimated percentage of completion for each item of work at each  

                        submission. 

 

    3.  Indicate submittal dates required for shop drawings, product data samples, and  

                        product delivery dates. 

 

    4.  Indicate delivery dates for items furnished by Owner and under Allowances. 

 

1.4  SCHEDULE OF VALUES: 

 

A.  Submittal: 

 

1.  Submit initial schedule in duplicate with 15 days after date of Owner- Contractor 

Agreement. After review by Architect revise and resubmit as required. 

 

    2.  Submit revised schedule with each Application for Payment, reflecting changes  

                        since previous submittal. 
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B.  Format: 

 

    1.  Submit typed schedule on AIA Form G703 – Application and Certificate for  

                        Payment Continuation Sheet. Contractor's standard form or media-driven printout  

                        will be considered on request. 

 

    2.  Utilize the table of Contents of this Project Manual. Identify each line item with  

                        number and title of the major specification Section. 

 

    3.  Identify Site mobilization. 

 

C.  For Unit Cost Allowance, identify quantities taken from Contract Documents multiplied by 

the unit cost to achieve the total for the item. 

 

D.  Include separately from each line item a directly proportional amount of Contractor's  

            overhead and profit. 

 

1.5   PROPOSED PRODUCTS LIST: 

 

A.  Within 10 days after date of Notice to Proceed, submit complete list of  major products 

proposed for us, with name of manufacturer, trade name, and model number of each 

product. 

 

B.  For products specified only by reference standards, give manufacturer, trade name, model 

or catalog designation, and reference standard. 

 

1.6  PRODUCT DATA: 

 

A.  Submit the number of copies which the Contractor requires, plus one copy which will be  

            retained by the Architect. 

 

B.  Mark each copy to identify applicable products, models, options, and other data. 

Supplement Manufacturers standard data to provide information unique to this product. 

 

C.  After review, distribute in accordance with Submittal Procedures above. Provide copies for 

Record Documents described in Section 01 70 00 Contract Closeout. 

 

1.7  SHOP DRAWINGS: 

 

A.  Submit the number of opaque reproductions which the Contractor requires, plus one copy 

which will be retained by the Architect. 
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B.  After review, distribute in accordance with Submittal procedures above and for Record 

Documents described in Section 01 70 00. 

 

1.8  SAMPLES: 

 

A.  Submit samples to illustrate functional and aesthetic characteristics of  the product, with 

integral parts and attachment devices. Coordinate sample submittal for interfacing work. 
 

B.  Submit samples of finishes in selected custom or standard colors, patterns, and textures for  

            Architect selection. 
 

C.  Identify each sample. Include full Project information. 
 

D.  Submit the number of samples specified in individual specification sections or the number 

required by Contractor, plus one which will be retained by the Architect. Observe Submittal 

Procedures, above, relating to color submittals. 
 

E.  Reviewed samples which may be used in the Work are indicated in individual specification  

            sections. 

 

1.9  MANUFACTURER'S INSTRUCTIONS: 

 

A.  When specified in individual Specification Sections, submit manufacturer's printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in 

quantities specified for Product Data. 
 

B.  Identify conflicts between manufacturer's instructions and Contract Documents. 

 

1.10   MANUFACTURER'S CERTIFICATES: 

 

A.  When specified in individual specification sections, submit manufacturer's certificate to 

Architect for review, in quantities specified for Project Data. 
 

B.  Indicate that material or product conforms to or exceeds specified  requirements. Submit 

supporting references date, affidavits, and certifications as appropriate. 

 

1.11  DOCUMENT REVIEW: 

 

A.       When required by individual Specification Section, require installer and agent of  

      manufacturer of product system to: 

 

1.  Review the Contract Documents. 
 

2.  Verify that systems are appropriate for the intended use. 
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3.  Submit a statement of concurrence signed by installer and manufacturer. 

 

B.      Submit three copies of the statement of concurrence to Architect for  review and  

     acceptance. 

 

C.  Do not proceed with installation until Architect has reviewed and accepted statement of  

            concurrence. 

 

END OF SECTION 
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SECTION   01 45 00 

QUALITY   CONTROL 

 

1.1 GENERAL SCOPE: 

 

A.      The General Conditions, Special Conditions, Instruction to Bidders, and all other parts set  

          forth in Part 1 of Specifications are hereby made a part hereof unless specifically excepted. 

 

1.2  QUALITY ASSURANCE: 

 

A.    Monitor quality control over suppliers, manufacturers. products, services, Site conditions and  

   workmanship, to produce Work of specified quality. 

 

B.    Comply fully with manufacturers' approved instructions including each step in sequence.  

   Should manufacturers' instructions conflict with Contract Documents, request clarification  

   from Architect before proceeding. 

 

C.    Comply with specified standards as a minimum quality for the Work except when more  

   stringent tolerances, codes, or specified requirements indicate higher standards or more  

   precise workmanship.  Should specified reference standards conflict with Contract  

   Documents, request clarification from Architect before proceeding. 

 

D.     Use only skilled mechanics thoroughly trained and experienced in the necessary crafts to  

         produce workmanship of specified quality. 

 

E.      Secure products in place with positive anchorage devices designed and size to withstand  

         stresses, vibration, physical distortion and disfigurement. 

 

1.3 REFERENCES: 

 

A.      Conform to specified standards by date of issue as follows: 

  

1. Code listings: For standards which are part of the Building Code in effect for this  

product, comply with the edition date published in the Building Code. 

 

2. Non-code listings: For standards which are not a part of the Building Code in effect for  

this Product, use the edition in effect at the date of Notice to Proceed. except where 

otherwise specified in product sections. 

 

B.     The contractual relationship of the parties to the Contract shall not be altered from the  

         Contract Documents by mention or inference otherwise in reference documents. 
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1.4 MANUFACTURERS' FIELD SERVICES AND REPORTS: 

 

A.     When specified in individual Specification Sections, required material supplier or 

         manufacturer to provide qualified staff personnel to observe site conditions, conditions of  

         surfaces and installation, and quality of workmanship; to start-up equipment: to test, adjust  

         and balance equipment as applicable; and to initiate instructions when necessary. 

 

B.     Require observer to report observations, Site decisions and Site instructions given to  

         applicators or installers that are supplemental or contrary to manufacturer's written  

         instructions. 

 

C.     Submit to Architect a written report by observer in duplicate within 7 days of observation. 

 

1.5 TESTING LABORATORY SERVICES: 

 

A.     Employ and pay for services of an Independent Testing Laboratory to perform inspections,  

         tests, and other services required by individual Specification Sections. Select laboratory and  

         submit to Architect for approval. 

 

B.     Direct Laboratory to perform services in accordance with requirements of governing  

         authorities and with specified standards. 

 

C.      Submit reports to Architect in duplicate, giving observations and results of tests, indicating  

          compliance or non-compliance with specified standards and with Contract Documents. 

 

D.      Cooperate with Testing laboratory personnel: furnish tools, samples of materials, design  

          mix, equipment, storage and assistance as requested. 

 

          1.   Notify Architect and Testing Laboratory 24 hours prior to expected time for operations  

                requiring testing services. 

 

          2.   Make arrangements with Testing Laboratory and pay for additional samples and tests for  

                Contractor's convenience. 

 

   END OF SECTION 
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SECTION   01 50 00 

TEMPORARY   FACILITIES   AND   CONTROLS 

  

1.1 GENERAL SCOPE: 

 

A.        The General Conditions, Special Conditions, Instructions to Bidders, and all other parts set  

            forth in Part 1 of the Specifications are hereby made a part hereof unless specifically  

           excepted. 

 

1.2 TEMPORARY UTILITIES: 

 

A.      Electricity: 

 

          1.   Contractor shall provide all electrical power and such additional power outlets as may be  

                required for construction operations, with branch wiring and distribution boxes. Provide  

                flexible power cords as required. Contractor shall be responsible for all cost associated  

                with electrical power. 

 

          2.   Provide main service disconnect and over current protection at convenient location. 

 

3. Permanent Building convenience receptacles shall not be utilized during construction. 

Coordinate use with Owner personnel.   

 

4.   Electrical power required shall not be furnished to the Contractor by the Owner. 

 

B.     Temporary lighting: 

   

         1.    Provide and maintain adequate lighting for construction operations. 

     

         2.    Provide branch wiring from power source to distribution boxes with lighting conductors,  

                pigtails, and lamps as required. 

 

         3.    Maintain lighting and provide routine repairs.  

 

         4.    Permanent Building lighting may be utilized during construction. 

 

         5.    All temporary wiring, lighting fixtures and accessory parts shall be removed when no  

                longer needed and the permanent systems in each area has been installed.   

 

C.     Temporary Water Service: 

 

1. The Owner shall provide temporary water to the Contractor from location(s) designated by 

the Owner. The Owner shall be responsible to pay for all water used by the Contractor. 
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2. The Contractor shall provide all temporary additional water lines as may be required for 

construction operations, with all branch lines, fittings, and fixtures as required. Contractor 

shall be responsible for all cost associated with temporary additional water lines. 

 

3. The Contractor shall provide backflow preventers at convenient location(s) if required. The 

Contractor shall be responsible for all cost associated with backflow preventers. 

 

4. The Contractor shall make every effort to conserve water. Failure of the Contractor to 

conserve water may result in forfeiture of the right to use Town of Ansonia facilities. 

 

D.     Temporary sanitary facilities: 

 

1. The Contractor shall provide all temporary toilet and sanitary facilities as may be required 

for construction operations. Contractor shall be responsible for all cost associated with 

temporary toilets and sanitary facilities. 

 

2. Permanent Building toilets and sanitary facilities shall not be used during construction. 

 

1.3        ENVIRONMENTAL CONTROLS: 

 

A.     Comply with applicable Federal, State, and local laws, regulations, and ordinances and the  

         following requirements for environmental pollution control and abatement in performing  

         construction activities throughout the Building. 

 

B.      Rubbish Disposal: 

 

        1.     Do not burn, bury or dispose of debris and waste materials on the Project Site in an  

                unauthorized manner. 

 

C.      Dust: 

 

         1.    Keep dust within acceptable levels at all times, including non-working hours, weekends  

                and holidays, in conformance with State and local regulations. 

 

         2.    Only wet grinding or cutting of concrete, masonry, and asphaltic concrete will be  

                allowed on exterior surfaces. Dry cutting or grinding may be used on interior surfaces  

                provided openings are covered. 

 

          3.   Mechanical dry sweeping not permitted: Vacuuming, wet mopping, approved limited dry  

                hand, wet or damp sweeping is acceptable. 

 

          4.   During loading operations, water down debris and waste materials to allay dust. 
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             5.    Select method of dust control and pay all costs incurred. 

 

D.       Air pollution: 

 

1. Do not permit or cause air pollution from mist, smoke, vapor, gas, odorous substances  

and particulate matter. 

 

2. Do not operate any gasoline or diesel-powered vehicle or equipment on the Building  

Site which emits visible smoke. 

 

E.     Noise:  Muffle internal combustion engine-powered equipment to minimize noise and    

    properly maintain to reduce   noise to acceptable levels. 

 

F.       Others 

 

           1.    If spray application is allowed under the other Specification Sections, use 'airless spray'  

                  process only. 

 

2. Where the requirements of other Project Manual Sections are in conflict with this  

      Section, the more stringent requirement shall govern. 

 

            3.   Suspension of work: Violation of any of these requirements or any other pollution                          

                  control requirements which may be specified in other sections may cause suspension of  

                  the work creating such violation. No additional compensation will be allowed for  

                  remedial measures to correct the offense and no extension of time will be granted  

                  for delays caused by such suspensions. If no corrective action is taken by the Contractor  

                  within 72 hours after a suspension is ordered, the Owner reserves the right to take  

                  whatever action is necessary to correct the situation and to deduct costs incurred in  

                  taking such action from monies due the Contractor. 

 

1.4  TEMPORARY CONTROLS: 

 

A.     Barriers: 

 

1. Provide barriers to prevent unauthorized entry to construction areas to allow for Owner's  

      use of Site, and to protect existing Building facilities and adjacent properties from  

      damage from construction operations and demolition. 

 

2. Provide barricades required by governing authorities for public rights-of-way and for  

      public access to existing Building and facilities. 
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3. Protect non-owned vehicular traffic, stored materials, Site and other structures and  

      facilities from damage. 

 

            4.   Contractor shall be responsible for all cost associated with the construction,  

                  maintenance, and removal of all barriers and fences. 

 

B.     Protection: 

 

           1.     Protect installed work and existing improvements. Provide special protection where  

                   specified in individual Specification Sections. 

 

           2.    Control traffic and activity to prevent damage to components and services. 

 

           3.    Provide temporary and removable protection for installed products. 

 

           4. Landscaping: 

 

                  a.    Protect existing and new landscaping against damage from construction operations  

                        on the property. 

 

                  b.    Do not dispose of paint, petroleum products, dirty water or other deleterious  

                         materials on or around roots.   

 

                  c.     Do not burn trash under or near shrubs or trees. 

 

                  d.     Do not permit compaction of root areas within drip line by foot, vehicle or  

                          machine traffic, or by the storage of equipment, gravel, earth fill, supplies or  

                          materials. 

 

                   e.    Do not damage trunks or limbs by maneuvering vehicles or stacking material and  

                          equipment too close. 

 

                   f.     Do not allow puddling or continuous running water under trees or on landscaped  

                          areas. 

 

  g.    Do not allow traffic on landscaped areas. 

 

1.5 CONSTRUCTION FACILITIES: 

 

A.     Security: 

 

1. Provide security and facilities, to protect Work, and existing improvements, and  

    Owner's operations from unauthorized entry, vandalism, and theft. 
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            2.     Coordinate with Owner's security program for all facilities. 

 

B.     Access: 

 

            1.     Maintain access to fire hydrants free of obstructions. 

 

            2.     Only designated Site paved areas may be used for construction traffic. 

 

C.     Parking: 

 

1. Arrange with Owner's personnel for designated Site parking areas to accommodate  

 construction personnel. 

 

D.      Progress Cleaning: 

 

1.  Maintain areas free of waste materials, debris, and rubbish. Maintain Site in a clean  

       and orderly condition. 

 

2.   Remove debris and rubbish prior to enclosing pipe chases, plenums, attics, crawl  

       spaces and other closed or remote spaces. 

 

3. Broom and vacuum clean areas prior to start of surface finishing.  Continue cleaning to  

       eliminate dust. 

 

4. Remove waste material, debris, and rubbish from construction areas daily. Dispose of    

       debris in an authorized manner. 

 

1.6  REMOVAL OF TEMPORARY UTILITIES AND FACILITIES: 

 

A.      Remove temporary utilities, equipment, facilities and materials prior to Final Inspection. 

 

B.       Clean and repair damage caused by installation or use of temporary work. 

 

C.       Restore existing facilities used during construction to original condition. Restore permanent    

           new facilities used during construction to specified condition.  

 

1.7  ENVIRONMENTAL CONTROLS: 

 

A.     Comply with applicable Federal, State, and Local Laws, regulations and ordinances and the    

    following requirements for environmental pollution control and abatement in performing   

    construction activities. 
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B.   Hazardous Materials: Abatement will be performed as part of this contract. Comply with all  

  requirements of the Contract. 

 

C.   Coordinate Construction work with abatement work. Verify abatement schedules with the     

  Owner's representative and the Architect. 

                                  

END OF SECTION 
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SECTION   01 70 00 

CONTRACT   CLOSEOUT 

 

1.1  GENERAL SCOPE: 

 

A.        The General Conditions, Special Conditions, Instructions to Bidders, and all other parts  

            set forth in Part 1 of the Specifications are hereby made a part hereof unless specifically  

            excepted. 

 

1.2 CLOSEOUT PROCEDURES: 

 

A.        Submit written certification that Contract Documents have been reviewed, Work has  

            been inspected, and that Work is complete in accordance with Contract Documents and  

            ready for Architect's final review. 

 

B.        Provide submittals to Architect/Owner that are required by governing or other authorities. 

 

C.        Submit final Application for Payment identifying total adjusted Contract Sum, previous  

            payments, and sum remaining due. 

 

D.        Owner will occupy portions or all of the Buildings and site specified in section 01 10 00. 

 

E.        Comply with requirements for Final Observation of the Work as set forth in Special    

           Conditions, Section B; coordinate with the requirements set forth in this Section 01 70 00. 

 

1.3 FINAL CLEANING: 

 

A.        Execute final cleaning prior to final review by the Architect. 

 

B.        Clean equipment, site and fixtures to a sanitary condition. 

 

C.        Remove waste and surplus materials, rubbish, and construction facilities from the  

            Building(s) and from the site. 

 

1.4 ADJUSTING: 

 

A.        Adjust operating products and equipment to ensure smooth and unhindered operation. 
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1.5 PROJECT RECORD DOCUMENTS: 

 

A.        Maintenance of documents and samples: 

 

            1.   Maintain on site one set of the following record documents: 

 

                a.    Contract Drawings. 

                b.    Specifications. 

                c.    Addenda. 

                           d.    Change Orders and other Modifications to the Contract. 

                           e.    Reviewed shop drawings, product data, and samples. 
 

            2.    Store Record Documents separate from Documents used for construction. 
 

B.         Recording: 
 

1. Record concurrently with construction progress on reproducible drawings provided for  

    this purpose. Do not conceal Work until actual revisions to the Work are recorded. 
 

2.    Specifications: Legibly mark and record at each product section description of actual  

        products installed, including the following: 
 

                             a.      Manufacturer's name and product model number. 

                  b.      Product substitution or alternates utilized. 

                  c.      Changes made by Addenda and Modifications. 

 

3. Record documents and shop drawings: Legibly mark each item to record actual  

 construction including the following: 
 

a.  Measured locations of internal utilities and appurtenances concealed in  

         construction, referenced to visible and accessible features of the Work. 

b.  Field changes of dimension and detail. 

c.      Details not on original Contract Drawings. 

 

4.  Other documents:  Maintain manufacturer's certifications, inspection certifications and  

       field test records required by individual Specifications Sections. 

 

5.    Delete Architect title block from all Record Documents. 
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C.             Submittals: 

 

             1.      At Contract close-out, submit Record Documents with transmittal letter in duplicate,  

                      containing date, project title, list of documents and contractor's name, address, and  

                      signature.  Arrange documents in sequence with index. 

 

                      a.    Provide electronic PDF version of documents on CD or flash drive 

 

             2.      Submit the marked-up reproducible and two prints for each record drawing and two  

                      copies of each 8 1/2" x 11 drawing. 

 

           a.    Provide electronic PDF version of documents on CD or flash drive 

  

1.6 OPERATION AND MAINTENANCE DATA: 

 

A.             Prepare and submit two sets of operating and maintenance manuals prior to final  

                 inspection. 

 

             1.       8 1/2 x 11inch three D side ring binders with durable plastic covers 

 

2. Prepare binder covers with printed title "OPERATION AND MAINTENANCE  

INSTRUCTIONS", title of project, and subject matter of binder when more than one 

binder is required. 

 

3.      Internally subdivide the binder contents with permanent page dividers, logically    

     organized as described below; with tab titling clearly printed under reinforced  

     laminated plastic tabs. 

 

4.      Provide electronic PDF version of documents on CD or flash drive     

 

B.              Contents of manuals: 

 

              1.       Prepare a Table of Contents for each volume with each Product or system   

                        description identified. 

 

              2.       Part 1:  Directory, listing names, addresses, and telephone numbers of Architect,  

                        Contractor, Subcontractors, and major equipment suppliers. 

 

              3.       Part 2:  Operation and maintenance instructions, arranged by system and subdivided  

                        by Specification Section.  Fore each category, identify names, addresses, and  

                        telephone numbers of Subcontractors and suppliers.  Identify the following: 

 

                  a.     Significant design criteria. 

                  b.     List of equipment. 
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                  c.     Parts list for each component. 

                       d.     Operating instructions. 

                       e.     Maintenance instructions for special finishes, including recommended  

                               cleaning methods and materials and special precautions identifying               

                               detrimental agents. 

 

              4.    Part 3: Project documents and certificates including the following: 

 

                   a.     Shop drawings and product data. 

                   b.     Certificates. 

                   c.     Photocopies of warranties and bonds. 

 

D.              Submittal: 

 

1. Submit one copy of completed volumes in final form 15 days prior to final  

       review with Architect comments. Revise content of documents as required prior   

       to final submittal. 

 

2.  Submit final volumes revised within ten days after final review. 

 

1.7 WARRANTIES: 

 

A.             Provide notarized copies of each warranty and bond. 

 

1.    Execute and assemble documents from subcontractors, suppliers, and   

       manufacturers. 

 

2.    Assemble in three D side ring binder with durable plastic cover. 

 

               3.    Prepare binder covers with printed title "WARRANTIES AND BONDS" and title  

         of project. 

 

               4.     Provide Table of Contents. 

 

B.             Submit prior to final Application for payment. 

  

C.             For items of Work delayed beyond date of Substantial Completion, provide updated  

                 submittal within ten days after acceptance, listing date of acceptance as start of warranty  

                 period. 
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1.8 STATEMENT OF APPLICATION: 

 

A.        When required by individual Specification Section, upon completion of the work and as  

            condition of its acceptance, submit a statement in duplicate signed by the product  

            installer stating the following: 

 

                  1.   Materials conform to Specifications. 

 

            2.   Products were installed in accordance with Specifications and the manufacturers'  

                  written instructions. 

 

            3.   Installation was proper and adequate for the conditions of installation and  

                  performance. 

 

B.        When required by individual Specification Section, Contractor shall jointly execute  

            statement of application. 

 

1.9 SPARE PARTS AND MAINTENANCE MATERIALS: 

 

A.        Provide products, spare parts, maintenance and extra materials in quantities specified in  

            individual Specification Sections. 

 

1. Provide electronic PDF version of documents on CD or flash drive 

 

B.        Deliver to Project Site and place in location as directed. Obtain receipt prior to final  

            payment. 

 

END OF SECTION 
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SSEECCTTIIOONN  0022  4411  1144..1133  

  REMOVAL AND SALVAGE OF CONSTRUCTION MATERIALS 

 

PPAARRTT  II--    GGEENNEERRAALL  

 

1.1  Related Documents 

 

     The provisions of the Contract, the General Conditions, the Supplementary Conditions and 

            other Division I Specification Sections, apply to the work in this section. 

 

1.2  Work Included 

 

 Demolition work shall include, but is not limited to the following: 

 

A.     Removal of the existing EPDM membrane and ballast roof system. Leave existing 3-1/2”  

    flat stock polyisocyanurate insulation in place to be used as a base layer for the new    

    insulation system. Replace damaged or wet insulation as required with new. 

 

B.     Remove existing rainwater gutter and leader system. 

 

            C.    Remove materials in an acceptable manner to minimize dust and disruption to the site.  

                      Demolition materials will be lower from the roof, not dropped. 

 

1.3  Coordination 

 

A.     It is the responsibility of the Contractor to coordinate the work of this section with  

all other work on the Project. 

 

1.4  Job Conditions 

 

 A.  The Contractor shall inspect the premises prior to the submittal of its bid for conditions  

   which may affect its work. 

 

 B.  Demolition, storage of materials, removal of debris and construction operations 

   shall not interfere with the Owner's use of the property. 

 

1.5  Permits 

 

 A.  The Contractor shall obtain, at its expense, all permits required by governing authorities,  

   including any required for disposal of demolition debris or for use or blockage of streets or 

   sidewalks. 
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1.6  Sequence of Operations 

 

 A.  The Contractor shall submit for approval the complete sequence of operations for 

demolition and show how this Work is coordinated with all other aspects of the Project.  

Work shall not begin until such a schedule has been approved in writing by the Owner or 

his authorized representatives. 

 

PART II-  PRODUCTS 

 

Not Applicable 

 

PART III-  EXECUTION 

 

3.1  Protection 

 

 A.  Before starting demolition, the Contractor shall be solely responsible for making  

   the necessary arrangements and for performing the necessary work involved in  

   connection with the discontinuance or interruption of public and private utilities  

   or services or components of said utilities or services under the jurisdiction of 

              the Owner, utility companies or corporations, Police Department, Fire Department  

                and Public Works Department including but not limited to gas, electricity,  

                telephone, police signal, fire alarm, water, sanitary sewer, storm drainage and other  

                systems which will be affected by the work to be performed under this Contract. 

 

 B.  The Contractor shall preserve in operating condition active utilities traversing the  

   Work site and shall protect manholes, catch basins, valve boxes and other  

   apparatus.  He shall repair damage to any such utility, due to work under this  

   Contract, to the satisfaction of the Owner or his authorized representatives.  

 

 C.  Adequate protection of persons and property shall be provided at all times. The  

   work shall be executed in a manner to avoid interference with the use of adjacent  

   buildings, areas or properties, and to avoid interruption of free passage to or from  

   such buildings, areas or properties. 

 

 D.  Investigate and comply with any rules or regulations relative to providing and  

   paying for uniformed Police to regulate or control traffic on existing streets which  

   are affected by the Contractor's operation. 

 

 E.   Furnish signs, lights, barricades and other equipment as may be necessary for the  

   safe execution of the work. 

 

 F.  Hazardous Materials: In the event the Contractor finds any undocumented asbestos  

                or other hazardous materials which require abatement the Contractor shall stop work 

immediately and notify the Architect and Owners Representative. 
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3.2  Removal 

 

 A.  Remove the existing roof membranes, membrane flashing and sheet metal.  

   Carefully inspect and repair exposed surfaces, utilities, roof penetrations, etc.,  

   for damage and repair or replace as required. 

 

 B.  Removal shall result in a smooth, consistent substrate for application of wood  

   blocking, insulation and roof system membrane and membrane flashing. 

 

 C.  A thorough inspection of the existing substrate and adjoining materials shall be  

   made to determine if any repairs are required.  If conditions are uncovered or  

   created that would be detrimental to the application of specified work,  

   immediately notify the Owner's Representative of such conditions for  

   determination of treatment. 

 

3.3  Pollution Control 

 

 A.   The Contractor shall be aware that the facility must remain in use throughout the  

    course of construction and that any disruption or inconvenience sustained by the  

                Owner, employees, visitors and patrons must be kept to an absolute minimum.  To  

                this end, the Contractor shall provide, if necessary, a water spray and impermeable  

                barrier to minimize dust and debris infiltration.  Also the Contractor shall select  

                equipment and procedures to mitigate noise discomfort. 

 

 B.  Debris shall be considered the property of the Contractor and shall be removed for  

   the site in its entirety on a daily basis and be legally disposed.  On site storage of   

   discarded material will only be permitted when stored in a covered container. 

 

3.4  On-Site Storage 

 

 A.  Equipment or materials stored on the roof shall be distributed in such a manner 

   that no structural building components are over stressed. 

 

 B.  Ground level storage areas, if available, will be provided adjacent to the facility  

   for equipment and new materials.  Size and location of area shall be coordinated  

   with the Owner. 

 

 C.  No debris or waste material shall be stored on or within the building, unless  

   otherwise designated. 
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3.5   Repair of Damages 

 

 A.  The Contractor shall provide a list of damaged or deteriorated elements of the  

   building and adjacent areas to the Owner prior to demolition and shall be   

   responsible for repair or replacement of damaged or deteriorated items not on that  

   list when the operations of the Contractor are substantially complete. 

 

 B.  Damage to any portion of the building which results in disruption of or   

   inconvenience to the Owner, employees or patrons shall be immediately repaired  

   or replaced by the Contractor.  If such restitution is not promptly made, the Owner  

   shall have the necessary work performed by an outside agency at the Contractor's   

   expense. Such work shall be completed to the satisfaction of the Owner prior to the  

   release of final payment. 

 

3.6   Environmental Requirements  

 

     A.   Do not apply roofing membrane during inclement weather or when a 20%  

     chance of precipitation is expected. 

 

     B.   Do not apply roofing insulation or membrane to damp deck surface. 

 

     C.   Do not expose materials vulnerable to water or sun damage in quantities greater  

         than can be weatherproofed during same day. 

 

3.7   Clean-Up 

 

 A.  The building and adjacent areas shall be left in a broom clean condition at the end of  

   each day. 

 

 B.  On completion of the work of this section and after removal of debris, the site shall  

   be left in a clean and safe condition, satisfactory to the Owner or his authorized   

   representative. 

 

END OF SECTION 

 

 



 

 

   
 

 

 

  

 
HIBBARD & ROSA ARCHITECTS,  L.L.C. 
100 RIVERVIEW CENTER - SUITE 272 – 292 MAIN STREET  

MIDDLETOWN, CT 06457 
 

Summary of roof core cuts taken at Ansonia High School, Ansonia, CT 

 

 

Core cut #1: 

 

Ballasted EPDM roof membrane loose 

laid on 3-1/2” of polyisocyanurate  

insulation on metal roof deck sloped 

¼” per ft.  

 

 

 

 

 

 

 

 

 

 

 

 

Core cut #2: 

  

Ballasted EPDM roof membrane loose   

laid on 3-1/2” of polyisocyanurate  

insulation on metal roof deck sloped 

¼” per ft.  

 

 

 

 

 

 

 

 

 

 

Summary prepared by T. Hibbard.                             
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SECTION 05 52 00 

FREESTANDING GUARDRAIL SYSTEM 

 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 A.       Drawings and general provisions of the Contract, including the Conditions of         

the Contract and Division 01 Specification Sections apply to this Section. 

 

1.2 SUMMARY 

 

A. Provide and install freestanding guardrail/roof edge protection system, including 

pipe railings , uprights, bases, counterweights and fittings. 

 

B. Related Related Sections: The following sections contain requirements that relate 

to this section. 

  

1.   Section 07 52 16      Modified Bituminous Membrane Roofing 

 

1.3 REFERENCES 

 

A. American National Standards Institute (ANSI): 

 

1. A21.1 - Safety Requirements for Floor and Wall Openings, Railings and Toe 

Boards. 

2. A58.1 - Minimum Design Loads in Buildings and Other Structures. 

3. A1 17.1 - Accessible and Usable Buildings and Facilities 

 

B. American Society of Testing and Materials (ASTM) 

 

1. A47 - Standard Specification for Ferrite Malleable Iron Castings. 

2. A53 - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-

Coated, Welded Seamless. 

3. A153 - Standard Specification for Zinc Coating (Hot Dip) on Iron and Steel 

Hardware 

4. A500 - Standard Specification for Cold Formed Welded and Seamless Carbon 

Steel Structural Tubing. 

 

C. Occupational Safety & Health Administration (OSHA) 

 

1. 1910.23 – Guarding Floor and Wall Openings and Holes. 
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1.4 SUBMITTALS 

 

A. Manufacturer’s data sheets to be used, including: 

 

1. Preparation instructiona and recommendations. 

2. Shop Drawings: indicate profiles, sizes, connections, size andtype of fasteners 

and accessories. 

3. Field Measurements: Verify field measurements prior to assembly and/or 

ordering. 

4. Storage and handling instructions. 

5. Installation instructions. 

 

B. Shop Drawings: Drawings showing fabrication and installation of handrails and 

guardrails including plans, elevations, , sections, details of components, anchor 

details, and attachement to adjoining units of work. 

 

C. Selection Samples: For each finish product specified, two complete sets of color 

chips representing manufacturer’s full range of colors and patterns. 

 

1.5 QUALITY ASSURANCE 

 

A. Railings Structural Requirements: 

 

1. Handrail, wall rail and guardrail assemblies and attachements shall withstand a 

minimum concentrated load of 200 lbs applied in any direction on the top rail. 

2. Infill arae of guardrail system capable of withstanding a horizontal 

concentrated load of 200 lbs applied to one square foot at ant point in the 

system. Load no to act conncurrently with he loads on top rail of system in 

determining stress on guardrail. 

 

1.6  DELIVERY, STORAGE AND HANDLING 

 

A. Materails to be delivered to the job site in good condition and adequatley protected 

against damage. 

 

B. Store products in manucfacturer’s unopened packaging until ready fot installation. 

 

1.7 PROJECT CONDITIONS 

 

A. Maintain environmental conditions (temperature, humidity, and ventilation) within 

limits recommended by manufacturer for optimium results. Do not install products 

under environmental conditions outside manufacturer’s absolute limits. 
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B. Field Measurements: Where handrails and railings are indicated to fit to other 

construction, check actual dimensions of other construction by accurate field 

measurements before fabrication; show recorde measurements on final shop 

drawings. 

 

1. Where field measurements cannot be made without delaying the railing 

fabrication and delivery, obtain guaranteed dimensions in writing by the 

Contractor and proceed with fabrication of products to not delay fabrication, 

delivery and installation.      

 

C. Coordinate fabrication and delivery schedule of handrails with construction 

progress and sequence to avoid delay of railing installation. 

 

PART 2 - PRODUCTS 

 

2.1    MANUFACTURERS 

 

A. Acceptable  Manufacturer: Kee Safety, Inc. located at 100 Stradman St. Buffalo, 

NY 14206; Toll Free Tel: 800- 851-5181; Tel: 716-896-4949, Email 

info@keesafety.com, Web: www.keesafety.com 

 

B. Substitutions as approved by Architect.  

 

2.2  SYSTEMS 

 

A. Provide pipe or tubing, fittings, and accessories as indicated or required to match 

design indicated on Drawings. 

 

1. Fittings: Cast iron 

2. Handrail Tubing, 12 gage, Size 

a. 1-1/2 inches – 1.90 inches O.D. 

b. 1-1/4 inches – 1.660 inches O.D.  

3. Handrail Pipe, Schedule 40, Size 

c. 1-1/2 inches – 1.90 inches O.D. 

d. 1-1/4 inches – 1.660 inches O.D.  

4. Infill Panels: As indicated. Refer to Drawings. 

 

B. Roof Edge Protection: Provide freestanding KeeGuard Roof Edge Protection  

  System, Including pipe railings, uprights, bases, counterweights and fittings. 

 

1. Freestanding counterweighted guardrail system with 42 inch minimum height 

to provide guardrail on roof to withstand a minimum load of 200 lbs in any 

direction to the top rail per OSHA regulation 29 CFR 1910.23 

2. Pipe  Steel, 1-1/2 inche schedule 40, galvanized pipe. 

mailto:info@keesafety.com
http://www.keesafety.com/
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3. Tube: Galvanized tube, 12 guage, 1-1/2 inch, 1.90 inch O.D. 

4. Rails and Posts: Galvanized Tube, 12 gage, 1-1/4 inch, 1.660 diameter. 

5. Counterweight Levers: Galvanized Tube, 12 gage, 1-1/4 inch, 1.660 diameter. 

6. Mounting Bases: Steel bases are galvanized and are supplied with a rubber pad 

on underside of the component. 

7. Counterweights: Molded recycled PVC with one fixing collar per 

counterbalance. 

8. Fasteners: Stainless steel or galvanized. 

 

C. Custom Design: Provide pipe, fittings, and accessories as indicated or required by 

Drawings to match design indicated. 

 

2.3 MATERIALS 

 

A. Pipe: 

 

1. Steel Pipe: Steel, 1-1/2” inch schedule 40, galvanized. 

2. Tube: Galvanized tube, 12 gage, 1-1/2 inch, 1.90 inch O.D. 

 

B. Fittings, Including Elbows, Crossovers, Wall Flanges, Tees, Couplings. 

 

1. Galvanized Malleable Cast Iron: Kee Klamp structural pipe fittings, ASTM 

A447 with ASTM A153 galvanizing. 

 

C. Finish: Polyester factory applied finish. 

 

D. Fasteners: Type 304 or 305 stainless steel or galvanized. 

 

2.4 FABRICATION 

 

A. Fit and shop assemble components in largest practical sizes for delivery to site. 

 

B. Upright tops shall be plugged with weather and light resistant material. 

 

C. Assemble components with  joints tightly fitted and secured. Accurately form 

components to suit installation. 

 

PART 3 - EXECUTION 

 

3.1 PREPARATION 

  

A. Prepare surfaces using the methods recommended by the manufacturer for 

achieving the best result.  
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3.2 INSTALLATION 

 

A. Install in accordance with manufacturer’s instructions. 

 

B. Fit exposed connections accurately together to form tight joints. For all 

connections with Kee Klamp fittings, each set screw is to be tightened to 29 foot 

pounds of torgue.  

 

C. Perform cutting, and fitting required for installation of guardrails, Set guardrails 

and accurately in location, alignment, and elevation, measured from established 

lines and levels.  

 

3.3 PROTECTION 

 

A. Protect installed products until completion of project.  

 

B. Touch-up, repair or replace damaged products before Substantial Completion.  

 

END OF SECTION 
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SECTION 06 10 00 

ROUGH CARPENTRY 

 

PART I - GENERAL 

 

1.1      Related Documents 

 

  The provisions of the Contract, the General Conditions, the Supplementary  

Conditions and other Division I Specification Sections, apply to the work in   

this section. 

    

1.2  Related Sections: 

 

      A. Drawing  and general provisions of the Contract, including General 

Supplementary Conditions and Division 1 Specification Sections, Apply 

to this Section. 

 

      B. RELATED SECTIONS 

 

1.    Section 07 27 00 -   Roof and Deck Insulation 

2.    Section 07 22 18 -   Preparation for Re-Roofing 

        3.    Section 07 55 16 -   Modified Bituminous Membrane Roofing  

        4.    Section 07 62 00 -   Sheet Metal Flashing and Trim     

 

1.3  Delivery Storage and Handling 

 

  A.   Time delivery and installation of carpentry work to avoid delaying other                

                   trades whose work is dependent on or affected by the carpentry work.  

                   Keep materials dry during delivery 

    

  B.    Store lumber and plywood in stacks with provisions for air circulation  

                   within stacks. Protect bottom of stacks against contact with damp or wet  

                   surfaces. 

 

C. Protect exposed materials against water and wind. Remove damaged or                            

        unsuitable material from the job site.  

 

1.4  Quality Assurance  

 

  A.     Comply with governing codes & regulations. Use experienced installers.                

 

  B.     Lumber Standards:  American Softwood Lumber Standard PS 20-70 by  

                    the U.S. Department of Commerce. 
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  C.      Plywood Standards:  U.S. product Standard PSI-74/ANSI A 199.1 or  

                     latest APA Performance Standards for American Plywood Association. 

 

  D.      Factory Marking:  Mark each piece of lumber or plywood to indicate  

                      type, grade, agency providing inspection service. 

 

  E.      Size and Shape:  Dress lumber 4 sides (S4S) and work to shapes and  

                     patterns shown.  Nominal sizes shown and specified refer to undressed  

                     lumber dimensions. Detailed dimensions show actual lumber size  

                     required. 

 

1.5     Scope of work 

    

A. Replace all damaged wood blocking, sleepers in kind. 

 

B.       Add wood blocking to meet new insulation heights according to   

drawings. 

 

PART II - PRODUCTS 

 

2.1      Dimensional Lumber and Plywood 

 

  A.        Construction Lumber: Standard Grade Douglas Fir, Western Larch,  

                       Western Hemlock (WWPA or WCLB) or No. 2 dimension Southern  

                        Pine (SPIB). 

 

  B.        Exterior Type Plywood: APA Rated sheathing, EXT. 

 

  C.        Bucks, Nailers, Blocking, Etc.: No. 2 common grade of any WWPA or                  

                       WCLA species or No. 2 Southern Pine (SPIB). 

 

  D.        Anchorage and Fastenings:  Proper type, size material and finish for  

                        each application.  

  

  E.        Quality:  Sound, seasoned, well manufactured materials of longest  

                        practical lengths and sizes to minimize joints. Free from warp which  

                        cannot be easily corrected by anchoring and attachment. Discard  

                        material with defects which would impair quality of work. 

 

2.2      WOOD TREATMENT 

 

A.     Provide shop applied wood preservative for wood components indicated    

          on drawings. 
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            B.      Wood Preservative (Pressure Treatment): C1 using water bourne  

                      treatment shall comply with ACQ .25 (Alkaline Copper Quatarany)    

                      standards for treatment of lumber. Preservative treatment shall have  

                      0.25 pcf retention minimum.  

 

2.3       FASTENERS 

 

            A.      Bolts, expansion bolts, screws, nails and other fasteners shall be  

                      submitted for approval. 

 

            B.      Bolts, expansion bolts, screws, nails and other fasteners shall be  

                      Manufactured of galvanized steel or stainless steel. 

 

  C.      All fasteners submitted must have been tested and approved by FM  

                      (Factory Mutual) for the specific roof manufacturer and RoofNav  

                      assembly to be installed. Install all fasteners in accordance with  

                      applicable RoofNav assembly and manufacturers instructions. 

 

            D.      The Contractor shall pre-drill the existing concrete cap and test the  

                      anchors to be utilized for installation of the P.T. wood blocking prior to  

                      the start of construction. Refer to Paragraph 3.03.A for additional  

                      information. 

 

2.4      ACCEPTABLE  MANUFACTURERS  

  

1. Olympic Manufacturing Group / OMG Inc.  

2. Garland Coampany, Inc. 

3. Approved Equivalent. 

 

PART III - EXECUTION 

 

3.1  Examination 

 

A.      Verify measurements and dimensions shown before proceeding with 

carpentry work.  

 

B.      Examine supporting structure and conditions under which carpentry 

                work is to be Installed. Do not proceed with installation until 

                unsatisfactory conditions have been corrected. 

 

  C.      Correlate location of nailers, blocking and similar supports for attached 

work. 
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  D.      Scribe and cope as required for accurate fit of carpentry work to other 

work. 

 

3.2  Protection 

 

A.      Protect installed work from damage by other trades until acceptance of 

work. 

 

3.3  Installation 
  

A.      Provide all nailers, blocking and sleepers where shown on the drawings 

or required for attachment of other work. Minimum flashing height of 

eight (8) inches is required. Coordinate with location with other work 

involved; refer to shop drawings of such work.  
 

B.      Attach to substrate securely as required to support applied loading.  

Countersink bolts and nuts flush with surfaces. 
 

C.      Securely attach wood nailers to substrates in accordance with Factory 

Mutual Loss Prevention Data Sheet 1-49 and as required by recognized 

standards. 
 

D.      Provide washers under bolt heads and nuts in contact with wood. 
 

E.      Do not wax or lubricate fasteners that depend on friction for holding 

                power. 
 

F.      Select fasteners of size that will not penetrate members where opposite 

side will be exposed to view or will receive finish material. 
 

G.      Make tight connections between members. Install fasteners without 

splitting of wood; predrill as required. Do not drive threaded friction 

type fasteners; turn into place. Tighten bolts and lag screws at 

installation and retighten as required for tight connections prior to 

closing in or at completion of work. 

 

END OF SECTION  
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SECTION 07 22 18 

PREPARATION FOR RE-ROOFING 

 

PART 1 - GENERAL 

 

1.1 SCOPE OF WORK 

 

 A. Remove the following existing roofing systems: 

  

1. Existing stone ballast, loose laid EPDM membrane, base flashings, sheet 

metal, vent stack flashings, existing gutters and leaders deck, clean walls, 

conduits, and any remains of any types of roofing systems.  Sweep or clean all 

debris off of the deck and walls. Leave existing rigid insulation in place, 

replace wet and damaged rigid insulation. 

 

1.2 PRE-INSTALLATION CONFERENCE 

 

 A.  Refer to Section 01 31 13 

 

 B. Review installation procedures and coordination required with related work. 

 

1.3      ENVIRONMENTAL REQUIREMENTS   

 

A. Do not remove existing roofing systems or damaged decking when weather 

conditions threaten the integrity of the building contents or intended continued 

occupancy.  Maintain continued temporary protection prior to installation of the 

new roofing system. 

 

1.4  PROTECTION 

 

 A. It shall be the Contractor’s responsibility to respond immediately to correction of 

roof leakage during construction. A four (4) hour time limit shall be given from 

the time of notification of emergency conditions.  In the event of water 

penetration during rain or a storm, the Contractor shall provide for repair or 

protection of the building contents and interior.  If the Contractor does not 

respond or cannot be contacted, the Owner will effect repairs or emergency action 

and the Contractor shall be back charged for all expenses and damages, if any. 
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 B. Extra protection to be taken when work is being conducted over sensitive areas.  

Protection such as tarps or polyethylene sheathing shall be lined on surface. 

 

1.5 SCHEDULING 

 

A. Schedule work to coincide with commencement of installation of new roofing 

system. 

 

PART 2 - PRODUCTS 

 

2.1    MATERIALS 

 

A. Temporary protection: Sheet Polyethylene.  Provide weights or fasteners to retain 

sheeting in position. 

 

B. Base Sheet:  ASTM D-4601 Type II.  Provide weights or fasteners to retain 

sheeting in position. 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

  

A. The Roofing Contractor is to verify existing site conditions, including roof 

dimensions. 

 

 B. The Roofing Contractor must verify that the existing roof surface is clear and 

ready for work of the section. 

 

3.2 MATERIALS REMOVAL 

 

A. Remove all stone ballast, loose laid EPDM (leave existing polyisocyanurate 

insulation in place), cant strips, wet or damaged rigid insulation, expansion joints, 

base flashings, walls, and any other items shown on the drawings.  Remove 

existing rainwater gutters and leaders. In addition, complete removal of all nails 

and other debris is required to leave a smooth, even surface for re-roofing. 
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B. Under certain conditions, it will be necessary and desirable to incorporate one or 

more of the following methods for removal of dirt, silt, gravel, debris, roof 

membrane and insulation from the roof surface in order to preserve the ecology, 

eliminate unsightly conditions, and protect the building surfaces: 

 

1. Lull and hopper and dump truck/ddumpster system. 

 

2. Enclosed protective shrouds on the building and ground surfaces. 

 

C. All debris dumped from the roof shall be transported from the roof  into  

dumpsters or trucks and this debris shall be removed from the premises when 

vehicles are full at the Contractors cost.  No debris shall be transported from the 

area being worked on over a previously finished roof without an underlayment of 

¾” plywood.   

 

 D. All roof equipment not in use or left filled will be parked on the column lines on 

¾” plywood. 

 

E. Building and/or ground damage caused by the removal or installation of the roof 

system will be the sole responsibility of the Contractor. 

 

3.3 TEMPORARY PROTECTION 

 

 A. Provide temporary protective sheeting over uncovered deck surfaces. 

 

 B. Turn sheeting up and over parapets and curbing.  Retain sheeting in position with 

weights or temporary fasteners. 

 

 C. Provide for surface drainage from sheeting to existing drainage facilities. 

 

D. Do not permit traffic over unprotected deck surface. 

 

3.4 INTERIOR TEMPORARY PROTECTION 

 

 A. Provide temporary protective sheeting over gymnasium, auditorium, kitchen, 

computers and electronic equipment while working over these areas. 

 

END OF SECTION 
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SECTION 07 27 00                                                                                                         
ROOF DECK AND INSULATION 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including the Conditions of the Contract 

and Division 01 Specification Sections apply to this section. 

 

1.2 SUMMARY 

 

A. Section includes roof insulation over the properly prepared deck substrate. 

 

B. Related Sections: 

 

                   1.  Section 07 22 18 -  Preparation for Re-Roofing 

 2.  Section 07 55 50 -  Modified Bituminous Roofing 

 3.  Section 07 62 00 -  Sheet Metal Flashing and Trim         

 

1.3 REFERENCES 

 

A. American Society for Testing and materials (ASTM): 

1. ASTM A167 Standard Specification for Stainless and Heat-Resisting Chromium Nickel 

Steel Plate, Sheet and Strip. 

2. ASTM A653 Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-

Iron Alloy-Coated (Galvanized) by the Hot-Dip Process. 

3. ASTM B29 Standard Specification for Refined Lead. 

4. ASTM B32 Standard Specification for Solder Metal. 

5. ASTM C165 Standard Test Method for Measuring Compressive Properties of Thermal 

Insulation. 

6. ASTM C208 Standard Specification for Cellulosic Fiber Insulation Board. 

7. ASTM C209 Standard Test Method for Cellulosic Fiber Insulating Board. 

8. ASTM C272 Standard Test Method for Water Absorption of Core Materials for 

Structural Sandwich Constructions. 

9. ASTM C1396 Standard Specification for Gypsum Wallboard. 

10. ASTM C518 Standard Test Method for Steady-State Heat Flux Measurements and 

Thermal Transmission Properties by Means of the Heat Flow Meter Apparatus. 

11. ASTM C578 Standard Specification for Perlite Thermal Insulation Board. 

12. ASTM C728 Standard Test Methods for Fire Test of Roof Coverings. 

13. ASTM C1289 Standard Specification for Faced Rigid Polyisocyanurate Thermal 

Insulation. 

14. ASTM D5 Standard Test Method for Penetration of Bituminous Materials. 

15. ASTM D36 Standard Test Method for Softening Point of Bitumen (Ring and Ball 

Apparatus). 
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16. ASTM D312 Standard Specification for Asphalt Used in Roofing. 

17. ASTM D412 Standard Test Methods for Vulcanized Rubber and Thermoplastic 

Rubbers and Thermoplastic Elastomers-Tension. 

18. ASTM D1621 Standard Test Method for Compressive Properties of Rigid Cellular 

Plastics. 

19. ASTM D1622 Standard Test Method for Apparent Density of Rigid Cellular Plastics. 

20. ASTM D1863 Standard Specification for Mineral Aggregate Used on Built-Up 

Roofs. 

21. ASTM D2126 Standard Test Method for Response off Rigid Cellular Plastics to 

Thermal Humid Aging. 

22. ASTM D2178 Standard Specification for Asphalt Glass Felts used in Roofing and 

Waterproofing. 

23. ASTM D4601 Standard Specification for Asphalt-Coated Glass Fiber Base Sheet 

Used in Roofing. 

24. ASTM D5147 Standard Sampling and Testing Modified Bituminous Sheet Material. 

 

B. Cast Iron Soil Pipe Institute, Washington, D.C. (CISPI) 

 

C. Factory Mutual Research (FM): 

1. Roof Assembly Classifications. 

 

D. National Roofing Contractors Association (NRCA): 

1. Roofing and Waterproofing Manual. 

 

E. Underwriters Laboratories, Inc. (UL): 

1. Fire Hazard Classifications. 

 

F. Warnock Hersey (WH): 

1. Fire Hazard Classifications. 

 

G. Sheet Metal and Air Conditioning Contractors National Association (SMACNA) 

 

H. Steel Deck Institute, St. Louis, Missouri (SDI) 

 

I.        Southern Pine Inspection Bureau, Pensacola, Florida (SPIB) 

 

J. Insulation Board, Polyisocyanurate (FS HH-I-1972) 

 

K. Insulation Board, Thermal (Fiberboard) (FS LLL-1-535B) 

 

1.4 SUBMITTALS 

 

A. Product Data: Provide manufacturer’s specification data sheets for each product in 

accordance with Division 01 Section Submittal Procedures, 01 33 00. 
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B. Provide approval letters from insulation manufacturer for use of their insulation within this 

particular roofing system type. 

 

C. Provide a sample of each insulation type. 

 

D. Shop Drawings 

 

1. Submit manufacturer’s shop drawings indicating complete installation details of tapered 

insulation system, including identification of each insulation block, sequence of 

installation, layout, drain locations, roof slopes, thicknesses, crickets and saddles. 

2. Shop drawing shall include: Outline of roof, location of drains, complete board layout of 

tapered insulation components, thickness and the average “R” value for the completed 

insulation system. 

 

E. Certification 

 

1. Submit roof manufacturer’s certification that insulation fasteners furnished are 

acceptable to roof manufacturer. 

2. Submit roof manufacturer’s certification that insulation furnished is acceptable to 

roofing manufacturer as a component of roofing system and is eligible for roof 

manufacturer’s system warranty. 

 

1.5 QUALITY ASSURANCE 

 

A. Fire Classification, ASTM E-108. 

 

B. Manufacturer’s Certificate: Certify that roof system furnished is approved by Factory 

Mutual, Underwriters Laboratories, Warnock Hersey or approved third party testing facility 

in accordance with ASTM E108, Class A  for external fire and meets local or nationally 

recognized building codes. 

 

C. Manufacturer’s Certificate: Certify that the roof system is adhered properly to meet or 

exceed the requirements of FM 1-90. 

 

D. Pre-installation meeting: Refer to Division 07 roofing specifications for pre-installation 

meeting requirements. 

 

1.6 DELIVERY, STORAGE AND HANDLING 

 

A. Deliver products to site with seals and labels intact, in manufacturer’s original containers, 

dry and undamaged. 
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B. Store all insulation materials in a manner to protect them from the wind, sun and moisture 

damage prior to and during installation.  Any insulation that has been exposed to any 

moisture shall be removed from the project site. 

 

C. Keep materials enclosed in a watertight, ventilated enclosure (i.e. tarpaulins). 

 

D. Store materials off the ground.  Any warped, broken or wet insulation boards shall be 

removed from the site. 

PART 2 – PRODUCTS 

2.1 PRODUCTS, GENERAL 

 

A. Refer to Division 01 Section “Common Product Requirements.” 

 

B. Basis of Design: Materials, manufacturer’s product designations, and/or manufacturer’s 

names specified herein shall be regarded as the minimum standard of quality required for 

work of this Section.  Comply with all manufacturer and contractor/fabricator quality and 

performance criteria specified in Part 1. 

 

C. Substitutions: Products proposed as equal to the products specified in this Section shall be 

submitted in accordance with Bidding Requirements and Division 01 provisions. 

 

1. Proposals shall be accompanied by a copy of the manufacturer’s standard specification 

section.  That specification section shall be signed and sealed by a professional engineer 

licensed in the state in which the installation is to take place.  Substitution requests 

containing specifications without licensed engineer certification shall be rejected for 

non-conformance. 

2. Include a list of three (3) projects of similar type and extent, located within a one 

hundred mile radius from the location of the project.  In addition, the three projects must 

be at least five (5) years old and be available for inspection by the Architect, Owner or 

Owner’s Representative. 

3. Equivalency of performance criteria, warranty terms, submittal procedures, and 

contractual terms will constitute the basis of acceptance. 

4. The Owner’s decision regarding substitutions will be considered final.  Unauthorized 

substitutions will be rejected. 
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2.2 INSULATION MATERIALS 

 

A. Thermal Insulation Properties and Approved Insulation Boards. 

 

1. Flat Stock Polyisocyanurate Roof Insulation; ASTM C1289: 

a. Qualities: Factory Tapered, closed cell polyisocyanurate foam core bonded to 

heavy duty glass fiber mat facers. For use as a aditional layer of insulation over 

existing polyisocyanurate insulation. All layers of insulation mechanically 

attached to metal roof deck. 

 

b. Thickness: 2.0" 

c. R-Value: 11.5 R +/- 

d. Compliances: UL, WH or FM listed under Roofing Systems Federal 

Specification HH-I-1972, Class 1 

 

2.  Cover Board:  ASTM C 208, Type II, Grade 2, cellulosic-fiber insulation board, 1/2  

     inch over tapered polyisocyanurate insulation design. 

                a.    High Density Fiberboard Roof Insulation; ASTM C208 

                        b.    Qualities: Rigid, composed of interlocking fibers factory blended treated  

                               with asphalt on the top side. 

                        c.    Board Size: Four feet by four feet (4' x 4') 

          d.    Thickness: Minimum ½ inch 

              e.    Compliances: UL, WH, FM listed under Roofing Systems. Federal  

                               Specification LLL-I-535-B. 

f.    Acceptable Manufacturers: 

1)    Celotex 

2)    Temple Inland 

3)    Approved Equivalent 

 

2.3 RELATED MATERIALS 

 

A. Fiber Cant and Tapered Edge Strips: Performed rigid insulation units of sizes/shapes 

indicated, matching insulation board or of perlite or organic fiberboard, as per the approved 

manufacturer. 

 

1. Acceptable Manufacturers: 

a. The Garland Company, Inc. 

b. Celotex 

c. Johns Manville 
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d. GAF 

e. Approved Equivalent 

 

B. Protection Board: Pre-molded semi-rigid asphalt composition board one half (1/2) inch. 

 

C. Roof Board Joint Tape:  Six (6) inches wide glass fiber mat with adhesive compatible with 

insulation board facers. 

 

D. Roof Deck Insulation Adhesive:  

 

Generic Type III Asphalt: Hot Bitumen, ASTM D 312, Type III steep asphalt having the 

following characteristics: 

a.  Softening Point 185 deg. F - 205 deg. F 

b.  Flash Point 500 deg. F 

c.  Penetration @ 77 deg. F 15-35 units 

d.  Ductility @ 77 deg. F 2.5 cm 

 

                 1.   Over properly prepared substrate, mechanically attach first layer of insulation in              

                       accordance with roof system manufacturer approved fastening pattern. All additional  

  layers should be fully adhered with Type III hot asphalt.Stagger end joints of boards so   

  all open joints are eliminated. Walk in each piece of insulation to ensure boards are   

                        properly adhered.  

 

                2.    Approved 1/2” fiberboard shall be mechanicall attahed to metal roof deck.     

 

E. Fasteners: Corrosion resistant screw fastener as recommended by roof membrane 

manufacturer. 

 

1. Factory Mutual Tested and Approved with three (3) inches coated disc for I-90 rating, 

length required to penetrate metal deck one inch. 

PART 3 – EXECUTION 

3.1 EXECUTION, GENERAL 

 

A. Comply with requirements of Division 01 Section Requirements. 

 

3.2 INSPECTOR OF SURFACES 

 

A. Roofing contractor shall be responsible for preparing an adequate substrate to receive 

insulation. 

 

1. Verify that work which penetrates roof deck has been completed. 

2. Verify that wood nailers are properly and securely installed. 
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3. Examine surfaces for defects, rough spots, ridges, depressions, foreign material, 

moisture, and unevenness. 

4. Do not proceed until defects are corrected. 

5. Do not apply insulation until substrate is sufficiently dry. 

6. Broom clean substrate immediately prior to application. 

7. Use additional insulation to fill depressions and low spots that would otherwise cause 

ponding water. 

8. Verify that temporary roof has been completed. 

 

3.3 INSTALLATION 

 

A. Attachment   

 

                   1.  Over properly prepared substrate, mechanically attach first and second layer of  

                        insulation and fiber board to metal roof deck in accordance with roof system  

                        manufacturer approved fastening pattern. Stagger end joints of boards so   

  all open joints are eliminated. Ensure boards are properly attached to metal roof deck.   

                        properly adhered.  

 

                  2.    Approved 1/2” fiberboard shall be mechanically fastened to metal roof deck.  

                   

3.4 CLEANING 

 

A. Remove debris and cartons from roof deck.  Leave insulation clean and dry, ready to 

receive roofing membrane. 

 

3.5 CONSTRUCTION WASTE MANAGEMENT 

 

A. Remove and properly dispose of waste products generated during installation.  Comply 

with requirements of authorities having jurisdiction. 

 

                                                      END OF SECTION 
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SECTION 07 41 13                                                                                                         
METAL ROOF PANELS 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including the Conditions of the Contract 

and Division 01 Specification Sections apply to this section. 

1.2     SECTION INCLUDES 

A.  Standing seam metal roofing system. 

B.  Standing seam metal roofing accessories. 

C.  Metal roofing edge metal and flashing. 

D.  Metal roofing accessories. 

1.3     REFERENCES 

 A.    ASTM A 240 - Standard Specification for Chromium and Chromium-Nickel Stainless Steel     

Plate, Sheet, and Strip for Pressure Vessels and for General Applications. 

 B.    ASTM A 653/A 653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) 

or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

 C.     ASTM A 792/A 792M - Standard Specification for Steel Sheet, 55% Aluminum-Zinc 

Alloy-Coated by the Hot-Dip Process. 

 D.     ASTM A 875 - Standard Specification for Steel Sheet, Zinc-5 % Aluminum Alloy-Coated 

by the Hot-Dip Process 

E.  ASTM B 101 - Standard Specification for Lead-Coated Copper Sheet and Strip for 

Building Construction. 

F.  ASTM B 209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and 

Plate. 

G.  ASTM B 370 - Standard Specification for Copper Sheet and Strip for Building 

Construction. 

H.  ASTM D 226 - Standard Specification for Asphalt-Saturated Organic Felt Used in Roofing 

and Waterproofing. 

I.  ASTM D 1056 - Standard Specification for Flexible Cellular Materials - Sponge or 

Expanded Rubber. 
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J.  ASTM D 2178 - Standard Specification for Asphalt Glass Felt Used in Roofing and 

Waterproofing. 

K.  ASTM D 3575 - Standard Test Methods for Flexible Cellular Materials made from Olefin 

Polymers. 

L.  ASTM E 84 - Standard Test for Surface Burning Characteristics of Building Materials. 

M.  ASTM E 283 - Standard Test Method for Rate of Air Leakage Through Exterior Windows, 

Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen. 

N.  ASTM E 331 - Standard Test Method for Water Penetration of Exterior Windows, Curtain 

Walls, and Doors by Uniform Static Air Pressure Difference. 

O.  ASTM E 1592 - Standard Test Method for Structural Performance of Sheet Metal Roof and 

Siding Systems by Uniform Static Air Pressure Difference. 

P.  ASTM E 1646 - Standard Test Method for Water Penetration of Exterior Metal Roof Panel 

Systems by Uniform Static Air Pressure Difference. 

Q.  ASTM E 1680 - Standard Test Method for Rate of Air Leakage Through Exterior Metal 

Roof Panel Systems. 

R.  ASTM E 2140 - Standard Test Method for Water Penetration of Metal Roof Panel Systems 

by Static Water Pressure Head. 

S.  AAMA 501.1 - Standard Test Method for Water Penetration of Windows, Curtain Walls 

and Doors Using Dynamic Pressure. 

T.  ASCE 7 - Minimum Design Loads for Buildings and Other Structures. 

U.  FM 4470 Approval Standard for Class 1 Panel Roofs. 

V.  FM 4471 - Class 1 Panel Roof; Factory Mutual Research Corporation. 

W.  UL 263 - Fire Tests of Building Constructions and Materials. 

X.  UL 580 - Standard for Tests for Uplift Resistance of Roof Assemblies. 

Y.  UL 790 - Standard Test Methods for Fire Tests of Roof Coverings. 

Z.  UL 1897 - Uplift Test for Roof Covering Systems. 

AA.  ICC-ES AC166 - Test Procedure for Wind Driven Rain Resistance of Metal Roof 

Coverings. 

BB.  SMACNA - Architectural Sheet Metal Manual. 

CC.  National Coil Coating Association (NCCA) 
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DD.  NRCA - The NRCA Roofing and Waterproofing Manual. 

1.4  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Standing Seam Roofing System: R-Mer Span 

1.  Thermal Expansion and Contraction: 

a.  Completed metal roofing and flashing system shall be capable of withstanding 

expansion and contraction of components caused by changes in temperature 

without buckling, producing excess stress on structure, anchors or fasteners, or 

reducing performance ability. 

b.  Design temperature differential shall be not less than 200 degrees F. 

c.  Interface between panel and clip shall provide for unlimited thermal movement 

in each direction along the longitudinal direction. 

d.  Location of metal roofing rigid connector shall be at roof ridge unless otherwise 

approved by the Project Architect. Metal ridge connector may require design as 

per job conditions by specified manufacturer. 

2.  Uniform Wind Load Capacity: 

a.  Installed roof system shall withstand negative (uplift) design wind loading 

pressures complying with the following criteria. 

1)  Design Code: ASCE 7, Method 2 for Components and Cladding. 

2)  Safety Factor: 1.67 after any load reduction or material stress increase. 

3)  Category III Building with an Importance Factor of IV. 

4)  Wind Speed: 130 mph 

5)  Exposure Category: C 

6)  Design Roof Height: 58 feet. 

7)  Minimum Building Width: 166 feet. 

8)  Roof Pitch: 6 inches per foot. 

9)  Roof Area Design Uplift Pressure: 

a)  Zone 1 - Field of roof 47.1 psf. 

b)  Zone 2 - Eaves, ridges, hips, and rakes 61.6 psf. 

c)  Zone 3 - Corners 61.6 psf. 

3.  Uniform Positive Load Capacity. 

a.  Installed roof system shall be capable of resisting the following positive uniform 

roof loads: Roof Snow Load of 30 psf. 

b.  Dead Load: Loading of the roof structure, due to tear off of existing, and/or 

installation of new roofing materials shall not exceed the present loading due to 

weight of the existing roofing system. 

4.  ASTM E 1646: Static pressure water infiltration (roof panels): 

a.  Pressure Result: 

1)  5 Gal. /Hr. per S.F. and Static No Leakage 

2)  Pressure of 20.0 Psf for 15 minutes 

5.  Capacities for gauge, span or loading other than those tested may be determined by 

interpolation of test results within the range of test data. Extrapolations for conditions 

outside test range are not acceptable. 
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6.  Water penetration (dynamic pressure): No water penetration, other than condensation, 

when exposed to dynamic rain and 70 mph wind velocities for not less than five minutes 

duration, when tested in accord with principles of AAMA 501.1. 

7.  Installed roof system assembly shall show that it can resist the calculated roof pressure 

in accordance with the test results of TAS 125. 

8.  Water penetration in low slope applications: No water penetration or panel movement 

when subject to 6 inch head of water for 6 hours when tested in accordance with the 

ASTM E 2140 and when subject to 6 inch head of water for 7 days when tested in 

accordance with the TAS 114 appendix G. 

9.  Submit third party validation of environmental claims, prepared UL Environment, for all 

metal roof panels containing recycled content and/or bio based content. 

1.5  SUBMITTALS 

A.  Product Data: Submit product data, test reports, and certifications in accordance with 

quality assurance and performance requirements specified herein. 

B.  Design Loads: Submit manufacturer's minimum design load calculations according to 

ASCE 7, Method 2 for Components and Cladding. In no case shall the design loads be 

taken to be less than those specified herein. 

C.  Dead Load Evaluation: Provide documentation from a licensed structural engineer of a 

structural evaluation of the roof structure and its suitability for the new imposed roofing 

loads. 

D.  Shop Drawings: Prepared specifically for this project; showing dimensions of metal roofing 

and accessories, fastening details and connections and interface with other products. 

E.  Selection Samples: For each finish product specified, two complete sets of samples 

representing manufacturer's full range of available colors and textures. 

F.  Verification Samples: For each finish product specified, two samples, minimum size 6 

inches (150 mm) square, representing actual product, color, and textures. 

G.  Closeout Submittals: 

1.  Provide manufacturer's maintenance instructions that include recommendations for 

periodic checking and maintenance of installed roof system. 

2.  Provide executed copy of manufacturer's warranty. 

1.6  QUALITY ASSURANCE 

A.  Installer Qualifications: Certified and approved installer of the sheet metal roofing 

manufacturer. 

B.  Mock-Up: Provide a mock-up for evaluation of surface preparation techniques and 

application workmanship. 
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1.  Finish areas designated by Architect. 

2.  Do not proceed with remaining work until workmanship, color, and sheen are approved 

by Architect. 

3.  Refinish mock-up area as required to produce acceptable work. 

1.7  PRE-INSTALLATION CONFERENCE 

A.  Convene a pre-roofing conference approximately two weeks before scheduled 

commencement of roofing system installation and associated work. 

B.  Require attendance of installers of deck or substrate construction to receive roofing, 

installers of rooftop units and other work in and around roofing which must precede or 

follow roofing work including mechanical work, Architect, Owner, roofing system 

manufacturer's representative. 

C.  Objectives include: 

1.  Review foreseeable methods and procedures related to roofing work, including set up 

and mobilization areas for stored material and work area. 

2.  Tour representative areas of roofing substrates, inspect and discuss condition of 

substrate, roof drains, curbs, penetrations and other preparatory work. 

3.  Review structural loading limitations of deck and inspect deck for loss of flatness and 

for required attachment. 

4.  Review roofing system requirements, Drawings, Specifications and other Contract 

Documents. 

5.  Review and finalize schedule related to roofing work and verify availability of materials, 

installer's personnel, equipment and facilities needed to make progress and avoid delays. 

6.  Review required inspection, testing, certifying procedures. 

7.  Review weather and forecasted weather conditions and procedures for coping with 

unfavorable conditions, including possibility of temporary roofing. 

8.  Record conference including decisions and agreements reached. Furnish a copy of 

records to each party attending. 

1.8  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver materials in manufacturer's original, unopened, undamaged containers with 

identification labels intact. 

B.  Store materials protected from exposure to harmful environmental conditions and at 

temperature and humidity conditions recommended by the manufacturer. 

1.  Store materials above ground, on skids. 

2.  Protect material with waterproof covering and allow sufficient ventilation to prevent 

condensation buildup or moisture entrapment on the materials. 

3.  Manufacturer's product crates are designed for transportation only, not intended for 

loading materials to roof. 
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1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 

recommended by manufacturer for optimum results. Do not install products under 

environmental conditions outside manufacturer's absolute limits. 

1.10  WARRANTY 

A.  30 year, no dollar limit, warranty. 

1.  30 year, no dollar limit watertight warranty for roofs over a 1/4:12 slope. 

2.  Provide installers 2 year minimum warranty covering roofing system installation and 

water-tightness. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company, Inc. (The); 3800 E. 91st St., Cleveland, OH  

44105. ASD. Toll Free: 800-321-9336. Phone: 216-641-7500. Fax: 216-641-0633. Web 

Site: www.garlandco.com or approved equal. 

B.  Requests for substitutions will be considered in accordance with provisions of Section 01-

33-00 - Submittals. 

2.2  STANDING SEAM METAL ROOFING 

A.  R-Mer Span: 

1.  Width of Standing T-Seam Panel: 1 inch T-seam. 

a.  18 inches. 

2.  Standing Seam: 2-3/8 inch tall mechanically seamed with factory installed hot melt 

sealant in-seam cap. Panel/Cap is configured with a total of 4 layers of metal 

surrounding anchor clip. 

3.  Panel Profile: Provided with minimum 1-1/2 inches wide elevated mesa's every 2 inches 

on center continuous throughout panel. 

a.  Slope: Open Purlins or Solid Substrate down to 1/4:12. 

4.  Flashing and flat stock material: Fabricate in profiles indicated on Drawings of same 

material, thickness, and finish as roof system, unless indicated otherwise. 

5.  Coated Finish: 

a.  Exposed surfaces for coated panels: 

1)  Two coat coil applied, baked-on full-strength (70% resin) fluorocarbon 

coating system (polyvinylidene fluoride, PVF2), applied by 

manufacturer's approved applicator. 

2)  Coating system shall provide nominal 1.0 mil dry film thickness, 

consisting of primer and color coat. 

 

http://www.garlandco.com/


  January 8, 2025                                                                                                            002-0600 RR  

 

  

   Partial Roof Replacement 

   Ansonia High School 

   Ansonia, CT 

                                                                       07 41 13 - 7 -                                Metal Roof Panels    

b.  Unexposed surfaces for coated panels shall be baked-on polyester coating with 

.20 to .30 dry film thickness (TDF). 

c.  Standing seam metal panels to be selected from manufacturers standard colors 

6.  Accessory Components: 

a.  Fasteners: 

1)  Concealed fasteners: Corrosion resistant steel fasteners (zinc plated, 

stainless steel or equal) designed to meet structural loading requirements. 

2)  Exposed fasteners: Series 410 stainless steel fasteners or 1/8 inch 

diameter stainless steel waterproof rivets. All exposed fasteners shall be 

factory painted to match the color of the standing seam panels. 

b.  Closures: Factory precut closed cell foam meeting ASTM D 1056 or ASTM D 

3575, enclosed in metal channel matching panels when used at hip, ridge, rake, 

and jamb. 

c.  Provide all miscellaneous accessories for complete installation. 

2.3  STANDING SEAM METAL ROOFING ACCESSORlES 

A.  Framing Components: 

1.  Hat Sections: Galvanized steel furring hat sections, designed specific for project. 

B.  Sealant: 

1.  Concealed Applications: Non-Curing Butyl Sealant - Schnee-Morehead, Inc. SM5430 

Acryl-R, or equal. 

2.  Exposed Applications: UV Resistant Tripolymer Sealant - Geocel Corporation, 2300 

Tripolymer Sealant, or equal. 

2.4  METAL ROOFING EDGE TREATMENT 

A.  R-Mer Force Flash-less Snap-On Fascia System. 

1.  Fascia Cover and Splice Plate: Concealed 6 inch splice plates. 

a.  .040 inch aluminum. 

2.  Extenders: 

a.  .040 inch aluminum. 

3.  Extruded Base Anchor: 

a.  6005A-T61 extruded aluminum. 

4.  Compression Seal: 

a.  TPE thermoplastic elastomer. 

5.  ANSI/SPRI ES-1 certified assemblies 

6.  Standard factory fabricated corners 

2.5  METAL ROOFING ACCESSORlES 

A.  R-Mer SS Sheet Stock: High gloss, factory painted aluminum 
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1.  Material and Thickness: 

a.  0.040 inch aluminum 

B.  S-5! Snow Retention System: Compatible with Garland's R-Mer Shield and R-Mer Span 

and R-Mer Loc metal panel systems. 

C.  Snow Guard: 

1.  6005-T5 aircraft grade aluminum. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Examine surfaces to receive metal roofing. Notify the Architect in writing of any defective 

conditions encountered. Starting of work shall constitute acceptance of such conditions. 

B.  Structural Deck Substrate: 

1.  Inspect roof deck to verify deck is clean and smooth, free of depressions, waves, or 

projections, and properly sloped. 

2.  Verify deck is dry and joints are solidly supported and fastened. 

3.  Verify wood nailers are installed and correctly located. Do not use pressure-treated 

wood containing salt-based preservatives or materials corrosive to steel. 

C.  Structural Framing Substrate: 

1.  Verify primary and secondary framing members are installed and fastened, properly 

aligned and sloped. 

2.  Verify damaged shop coatings are repaired with touch up paint. 

D.  Verify roof openings, curbs, pipes, sleeves, ducts, or vents through roof are solidly set, 

reglets are in place, and nailing strips located. 

E.  Correct defective conditions before beginning work. 

3.2  INSTALLATION 

A.  Install metal roof system in conformance with the NRCA Roofing and Waterproofing 

Manual, SMACNA Architectural Sheet Metal Manual, Manufacturers approved shop 

drawings and installation requirements. 

B.  Manufacturer to provide panels specific to the project. Fabrication of the panels by the 

installing contractor is prohibited. 

C.  Coordinate with installation of rigid board insulation as specified in Section 07 25 00 - 

WeatherBarriers. 
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D.  Install all panels continuous from ridge to eave. Transverse seams are not permitted. 

E.  Install underlayment and eave protection sheet underlayment as recommended by the 

Manufacturer. 

F.  Panel lengths that exceed maximum shipping lengths shall be field rolled on equipment 

owned by the panel manufacturer. Seam sealant must be factory applied. 

G.  Exposed fasteners, screws and/or roof mastic are unacceptable and will be rejected. System 

configuration only allows for exposed fasteners at panel overlap, if required, and at trim 

details in accordance with the Manufacturer's requirements. 

H.  Where not otherwise indicated conform to SMACNA details including flashings and trim. 

I.  Install sealants where indicated to clean dry surfaces only without skips or voids. 

J.  Install metal edge treatment in accordance with the manufacturer's instructions and the 

approved shop drawings. 

K.  Install metal roofing accessories in accordance with the manufacturer's instructions and the 

approved shop drawings. 

3.3  PROTECTION 

A.  Protect installed products until completion of project. 

B.  Touch-up, repair or replace damaged products before Substantial Completion. 

                                                      END OF SECTION 
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SECTION 07 42 14.01                                                                                                         
METAL WALL PANELS 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including the Conditions of the Contract 

and Division 01 Specification Sections apply to this section. 

1.2    SUMMARY 

A. This section includes pre-formed flat seam wall panel system complete with anchor clips, 

fasteners, flashing, and trim. 

B. Related Work Specified Elsewhere: 

1. Section 06-10-00 – Rough Carpentry 

2. Section 07-53-23 – Adhered EPDM Elastomeric Membrane Roofing 

3. Section 06-72-00 – Sheet Metal Flashing and Trim 

1.3 REFERENCES 

A. American Iron and Steel Institute (AISI): 

1. Specification for the Design of Cold-Formed Steel Structural Members. 

2. American Society for Testing and Materials (ASTM): B. 

3. ASTM A240 Specification for Heat Resisting Chromium and Chromium-Nickel 

Stainless Steel Plate, Sheet, and Strip for Pressure Vessels: C. 

4. ASTM A792 Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-Coated by the 

Hot-Dip Process. 

5. ASTM A875 Specification for Steel Sheet, Zinc-5% Aluminum Alloy-Coated by the 

Hot-Dip Process. 

6. ASTM B209 Specification for Aluminum and Aluminum-Alloy Sheet and Plate 

7. ASTM B370 Specification for Copper and Sheet and Strip for Building Construction 

8. ASTM E283 Standard Test Method for Determining Rate of Air Leakage Through 

Exterior Windows, Curtain Walls, and Doors Under Specified Pressure Differences 

Across the Specimen. 

9. ASTM E331 Standard Test Method for Water Penetration of Exterior Windows, 

Skylights, Doors, and Curtain Walls by Uniform Air Pressure Differences 

10. ASTM E331 Standard Test Method for Structural Performance of Exterior Windows, 

Doors, Skylights, and Curtain Walls by Uniform Static Air Pressure Difference 

B. Sheet Metal and Air Conditioning Contractors National Association (SMACNA): 

1. Architectural Sheet Metal Manual 
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1.4 CONTRACT CLOSEOUT SUBMITTALS 

A. Special Project Warranty:  Provide specified warranty for the Project, executed by the 

authorized agent of the Manufacturer. 

B. Wall Panel Maintenance Instructions:  Provide a manual of manufacturer’s 

recommendations for maintenance of installed systems. 

C. Insurance Certification:  Assist Owner in preparation and submittal of wall installation 

acceptance certification as may be necessary in connection with fire and extended coverage 

insurance on wall panel system installation and associated work. 

D. Demonstration and Training Schedule:  Provide a schedule of proposed dates and times for 

instruction of Owner’s personnel in the maintenance requirements for completed wall panel 

system installation work.  Refer to Part 3 for additional requirements. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Engage an Installer who has completed the Manufacturer’s 

Approved Contractor course and is currently certified for the installation of the specified 

system. 

B. If required, fabricator/installer shall submit work experience and evidence of adequate 

financial Responsibility.  The Owner’s representative reserves the right to inspect 

fabrication facilities in determining qualifications. 

C. Source Limitations:  Obtain all components of the wall panel system from a single 

manufacturer.  Secondary products that are required shall be recommended and approved in 

writing by the Manufacturer. 

1. Upon request of the Architect or Owner, submit Manufacturer’s written approval of 

secondary components in list form, signed by an authorized agent of the Manufacturer. 

2. Manufacturer shall have direct authority and control over all fabrication of steel 

components as well as the raw materials used in their fabrication. 

D. Source Quality Control:  Manufacturer shall have in place a documented, standardized 

quality control program such as ISO-9001 approval. 

1.6 PRE-INSTALLATION CONFERENCE 

A. Convene a pre-installation conference approximately two (2) weeks before scheduled 

commencement of system installation and associated work. 

B. Require attendance of installer of each component of associated work which must precede 

or follow wall panel work (including mechanical or electrical work if any), Architect, 

Owner, system manufacturer’s representative, and other representatives directly concerned 

with performance of the Work, including (where applicable) Owner’s insurers, testing 

agencies and governing authorities. 
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C. Objectives of conference to include: 

1. Review foreseeable methods and procedures related to work, including set up and 

mobilization areas for stored material and work area. 

2. Tour representative areas of building, inspect and discuss condition of substrates, 

penetrations and other preparatory work performed by others. 

3. Review structural loading limitations of wall framing and inspect for unacceptable 

variations in planarity. 

4. Review system requirements (drawings, specifications and other contract documents). 

5. Review required submittals both completed and yet to be completed. 

6. Review and finalize construction schedule related to work and verify availability of 

materials, installer’s personnel, equipment and facilities needed to make progress and 

avoid delays. 

7. Review required inspection, testing, certifying and material usage accounting 

procedures. 

8. Review weather and forecasted weather conditions and procedures for unfavorable 

conditions, including possibility of temporary wall protection (if not mandatory 

requirement). 

9. Record discussion of conference including decisions and agreements (or disagreements) 

reached.  Furnish copy of record to each party attending.  If substantial disagreements 

exist at conclusion of conference, determine how disagreements will be resolved and set 

date for reconvening conference. 

10. Review notification procedures for weather or non-working days. 

D. The Owner’s Representative will be designate one of the conference participants to record 

the proceedings and promptly distribute them to the participants for record. 

E. The intent of the conference is to resolve issues affecting the installation and performance 

of wall panel work.  Do not proceed with work until such issues are resolved the 

satisfaction of the Owner and Engineer of Record.  This shall not be construed as 

interference with the progress of Work on the part of the Owner or Engineer of Record. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Manufacturer’s Responsibilities: 

1. All panels shall be shipped from the manufacturer with a strippable film or similar 

packaging material separating the individual panels to minimize flexing, stressing, 

scratching or otherwise damaging the material during transit to the job. 

2. Fully cover steel with tarpaulins or similar protective cover during transit to prevent dirt 

and debris from coming in contact with the finished goods. 

B. Installer’s Responsibilities: 

1. Stack pre-finished materials to prevent twisting, bending, abrasion and denting and 

elevate one end to facilitate moisture run-off. 
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2. Unload wall panels using a boom or crane, supporting the panels in at least two locations 

during lifting, and never lift more than three panels at a time. 

3. Protect moisture-sensitive materials and water-based from the weather. 

4. Inspect materials upon delivery.  Reject and remove physically damaged or marred 

material from project site. 

1.8 PROJECT CONDITIONS 

A. Determine that work of other trades will not hamper or conflict with necessary fabrication 

and storage and protection requirements for wall panel system. 

1. Protection: 

a. Protect completed work from subsequent construction operations.  Comply with 

Manufacturer’s recommendations. 

b. Do not encumber the site with stored materials or equipment. 

c. Do not support wall-mounted equipment directly on the wall panel system. 

B. Ascertain that work of other trades which penetrates the wall or is to be made watertight by 

the wall is in place an approved prior to installation. 

1.9 DESIGN AND PERFORMANCE CRITERIA 

A. Thermal Expansion and Contraction: 

1. Completed metal wall panel and flashing system shall be capable of withstanding 

expansion and contraction of components caused by changes in temperature without 

buckling, producing excess stress on structure, anchors or fasteners, or reducing 

performance ability. 

2. The design temperature differential shall be not less than <insert design temperature 

differential [200] °F. 

3. Interface between panel and clip shall provide for unlimited thermal movement in each 

direction along the longitudinal direction. 

B. Uniform wind load capacity: 

1. Installed wall panel system shall withstand negative design wind loading pressures 

complying with the following criteria.  Anchor clips shall be installed exactly as 

specified in article 3. 

a. Design Code: ASCE 7, Method 2 for Components and Cladding. 

b. Safety Factor:  1.67 after any load reduction or material stress increase. 

c. Category C Building with an Importance Factor of III. 

d. Wind Speed:  128 mph 

e. Ultimate Pullout Value:  623 pounds per each of the two fasteners holding the 

panel anchor to the wall substrate or framing system. 

f. Exposure Category:  C. 

g. Wall Height:  15 feet. 

h. Minimum Building Width:  166 feet. 
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Wall Area Design Wind Pressure: 

Zone 4 – Field of wall 23.4 psf. 

Zone 5 – Wall Corners 28.7 psf. 

2. Capacity shall be determined using uniform static air pressure method in accordance 

with ASTM E330.  Allowable safe working loads shall be determined by dividing the 

ultimate test load by the safety factor specified above. 

C. ASTM E283:  Static pressure air infiltration (doors, windows, curtain walls): 

1. Pressure Leakage Rate 

a. 1.57 PSF 0.0033 cfm/sq. ft. 

b. 6.24 PSF 0.0056 cfm/sq. ft. 

c. 12.0 PSF 0.062 cfm/sq. ft. 

d. 15.0 PSF 0.064 cfm/sq. ft 

e. 20.0 PSF 0.074 cfm/sq. ft. 

D. ASTM E330:  Uniform static load test for structural performance for 1 ½” panel profile: 

        Test results must provide an allowable pressure of no less than: 

1. 42 lbs/sqft. For 3’-0” spans 

2. 52 lbs/sqft for 1’-0” span 

E. ASTM E331: Static pressure water infiltration (doors, windows, curtain walls): 

1. Pressure Result: 

a. 5 Gal./Hr. per S.F. and Static No Leakage  

b. Pressure of 20.0 Psf. For 15 minutes. 

1.10   WARRANTIES 

A. Manufacturer shall execute a single warranty covering of the following criteria.  Multiple-

source warranties are not acceptable. 

1. Manufacturer’s ten (10) year watertight warranty. 

2. Manufacturer’s standard twenty (20) year finish warranty covering checking, crazing, 

peeling, chalking, fading, or adhesion. 

3. Installer’s two (2) year warranty covering wall panel system installation. 

4. Warranties shall commence on date of Substantial Completion. 

5. Provide a single warranty by a single approved manufacturer for roof areas, wall areas, 

and transitions between the two systems, if applicable. 
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PART 2 – PRODUCTS 

2.1 MANUFACTURERS 

A. The design is based upon R-Mer Wall Pan wall system engineered and manufactured by the 

Acceptable Manufacturer: Garland Company, Inc. (The); 3800 E. 91st St., Cleveland, OH  

44105. ASD. Toll Free: 800-321-9336. Phone: 216-641-7500. Fax: 216-641-0633. Web 

Site: www.garlandco.com or approved equal. 

  

B. Requests for substitutions will be considered in accordance with provisions of Section 01-

33-00 – Submittals 

 

C. Site Formed Panels:  Bidder will not be allowed to supply panels formed at the job-site on 

portable roll formers; metal panels must be factory pre-manufactured and engineered for this 

project. 

2.2 METAL WALL PANEL SYSTEM 

A. General 

1. The products, quality, and performance criteria specified shall be regarded as the 

minimum standard of quality required for the project. 

2. Basis of Design:  R-MER Wall Pan System manufactured by The Garland Company, 

Cleveland, OH. 

B. Materials 

         Panel material:  22 ga. stainless steel, type 316L, fully annealed, 2B finish, smooth as per 

ASTM A240-96. 

1. Flashing and flat stock material:  Fabricate in profiles indicated on drawings of same 

material, thickness, and finish as wall panel system, unless indicated otherwise. 

C. Finish on surfaces: 

1. Exposed surfaces for coated panels: 

a. Two coat coil applied, baked-on full-strength (70% resin) fluorocarbon coating 

system (polyvinylidene fluoride, PVF2), applied by manufacturer’s approved 

applicator. 

b. Coating system shall provide nominal 1.0 mil dry film thickness, consisting of 

primer and color coat. 

c. Color shall be determined (Garland Standard Color) 

2. Unexposed surfaces for coated panels shall be baked-on polyester coating with .20 - .30 

dry film thickness (TDF). 

3. Exposed and unexposed surfaces for uncoated panels shall be as shipped from the mill. 
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D. Characteristics: 

1. Fabrication:  Panels shall be factory roll-formed from the specified metal.  Field rolled 

panels will not be allowed. 1. 

2. Configuration:  Interlocking flush/flat seams incorporating concealed anchor clips.  

Through fastened or exposed fastener systems are not acceptable. 

3. Panel seam legs shall be one and one half ( 1 ½) inch nominal concealed depth behind 

the panel face.  Seam shall allow for expansion and contraction of panels due to 

thermal changes. 3. Anchor clips:  Clips shall be 22 gauge galvalume steel designed to 

allow thermal movement of the panel in each direction along the longitudinal 

dimension. 

4. Panel Width (Seam Spacing):  [12”] nominal. 

5. Panel lengths:  Full length without joints to the extent as is practical. 

6. Profile of panel face shall have mesa’s every two (2) on center continuous throughout 

panel which are a minimum of one and one half ( 1 ½) inches wide.  These will absorb 

thermal stresses, reduce oil canning, and provide aesthetic appeal. 

Profile of panel face shall have a single Vee-groove reveal located three (3) inches in 

from each panel seam.  These will absorb thermal stresses, reduce oil canning, and 

provide aesthetic appeal. 

Profile of panel face shall have a double Vee-groove reveal located in the center of each 

panel face.  These will absorb thermal stresses, reduce oil canning, and provide aesthetic 

appeal. 

Profile of the panel face shall be flat and free from any mechanical finishes. 

Profile of the panel face shall be flat and free from any mechanical finishes.  A nominal 

three fourths (3/4) inch thick expanded polystyrene insulation board shall be adhered to 

the inner cavity of the panel. 

E. Accessories: 

1. Fasteners: 

a. Concealed fasteners:  Corrosion resistant steel screws, #10 x 1” long, pancake 

head, Phillips drive.  Use self-drilling, self-tapping for metal substrate or A-point 

for plywood substrate. 

b. Exposed fasteners:  Series 410 stainless steel screws or one eighth (1/8) inch 

diameter stainless steel waterproof rivets.  All exposed fasteners shall be factory 

painted o match the color of the wall panels. 

2. Provide all miscellaneous accessories for complete installation. 

2.3 ACCESSORY PRODUCTS 

A. Sealant: 

1. Acceptable product: 

a. Concealed Application: Non-curing butyl sealant or equal. 

b. Exposed Application:  Garland SS sealant or equal. 

2. Colors:  As selected by architect from sealant manufacturer’s standard selection. 



  January 8, 2025                                                                                                            002-0060 RR  

 

  

   Partial Roof Replacement 

   Ansonia High School 

   Ansonia, CT 

                                                                    07 42 14.01 - 8 -                              Metal Wall Panels    

B. Wall Substrate: 

1. Install ¾” high x 24 gauge (minimum) galvanized steel during hat sections to wall 

structural substrate.  Hat sections shall be installed perpendicular to panel seams, and 

shall be spaced thirty (30) inches on center (maximum) to accommodate the panel 

fastener spacing given in article 3.2 C. 

2.4  FABRICATION 

A. Shop fabricate metal panels and flashing components to the maximum extent possible, 

forming metal work with clear, sharp, straight, and uniform bends and rises.  Hem exposed 

edges of flashings. 

B. Form flashing components from full single width sheet in minimum ten (10’-0”) feet 

sections.  Provide shop fabricated, mitered corners, joined using closed end pop rivets and 

joint sealant. 

C. Fabricate panels and related sheet metal work in accordance with approved shop drawings 

and applicable standards. 

PART 3 EXECUTION 

3.1    EXAMINATION 

A.  Examine surfaces to receive metal roofing. Notify the Architect in writing of any defective 

conditions encountered. Starting of work shall constitute acceptance of such conditions. 

B.  Structural Deck Substrate: 

1.  Inspect roof deck to verify deck is clean and smooth, free of depressions, waves, or 

projections, and properly sloped. 

2.  Verify deck is dry and joints are solidly supported and fastened. 

3.  Verify wood nailers are installed and correctly located. Do not use pressure-treated 

wood containing salt-based preservatives or materials corrosive to steel. 

C.  Structural Framing Substrate: 

1.  Verify primary and secondary framing members are installed and fastened, properly 

aligned and sloped. 

2.  Verify damaged shop coatings are repaired with touch up paint. 

D.  Verify roof openings, curbs, pipes, sleeves, ducts, or vents through roof are solidly set, 

reglets are in place, and nailing strips located. 

E.  Correct defective conditions before beginning work. 
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3.2     INSTALLATION 

A.    Install metal roof system in conformance with the NRCA Roofing and Waterproofing    

          Manual, SMACNA Architectural Sheet Metal Manual, Manufacturers approved shop  

drawings and installation requirements. 

B. Manufacturer to provide panels specific to the project. Fabrication of the panels by the     

installing contractor is prohibited. 

C.       Coordinate with installation of rigid board insulation as specified in Section 07 25 00 -      

WeatherBarriers. 

D.      Install all panels continuous from ridge to eave. Transverse seams are not permitted. 

E.       Install underlayment and eave protection sheet underlayment as recommended by the 

Manufacturer. 

F.  Panel lengths that exceed maximum shipping lengths shall be field rolled on equipment 

owned by the panel manufacturer. Seam sealant must be factory applied. 

G.  Exposed fasteners, screws and/or roof mastic are unacceptable and will be rejected. System 

configuration only allows for exposed fasteners at panel overlap, if required, and at trim 

details in accordance with the Manufacturer's requirements. 

H.  Where not otherwise indicated conform to SMACNA details including flashings and trim. 

I.  Install sealants where indicated to clean dry surfaces only without skips or voids. 

J.  Install metal edge treatment in accordance with the manufacturer's instructions and the 

approved shop drawings. 

K.  Install metal roofing accessories in accordance with the manufacturer's instructions and the 

approved shop drawings. 

3.3 PROTECTION 

A.    Protect installed products until completion of project. 

B.  Touch-up, repair or replace damaged products before Substantial Completion. 

                                                      END OF SECTION 
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SECTION 07 52 00                                                                                                         
MODIFIED BITUMINOUS MEMBRANE ROOFING 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including the Conditions of the Contract 

and Division 01 Specification Sections apply to this section. 

1.1  SECTION INCLUDES 

A.  Hot Applied 2-Ply Asphalt Roofing (StressPly). 

B.  Accessories. (2.12) 

C.  Edge Treatment and Roof Penetration Flashings.  

1.2  REFERENCES 

A.  ASTM D 41 - Standard Specification for Asphalt Primer Used in Roofing, Dampproofing, 

and Waterproofing. 

B.  ASTM D 312 - Standard Specification for Asphalt used in Roofing. 

C.  ASTM D 412 - Tensile Test on Rubber and Elastomers. 

D.  ASTM D 1863 Standard Specification for Mineral Aggregate Used as a Protective Coating 

for Roofing. 

E.  ASTM D 2178 Standard Specification for Asphalt Glass Felt Used in Roofing and 

Waterproofing. 

F.  ASTM D 2824 Standard Specification for Aluminum-Pigmented Asphalt Roof Coating. 

G.  ASTM D 3019 - Standard Specification for Lap Cement Used with Asphalt Roll Roofing, 

Non-Fibered, and Fibered. 

H.  ASTM D 5147 Standard Test Method for Sampling and Testing Modified Bituminous 

Sheet Materials. 

I.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 

Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber 

Reinforcements. 

J.  ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 

Bituminous Sheet Materials Using Glass Fiber Reinforcements. 
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K.  ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified 

Bituminous Sheet Materials Using Polyester Reinforcements. 

L.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

M.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

N.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 

Architectural Sheet Metal Manual. 

O.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

P.  ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing 

Systems. 

Q.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

R.  UL - Fire Resistance Directory. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class rating for 

roof slopes indicated on the Drawings as follows: 

1. Underwriters Laboratory Class A Rating. 

C.  Design Requirements: 

1. Uniform Wind Uplift Load Capacity 

a.  Installed roof system shall withstand negative (uplift) design wind loading 

pressures complying with the following criteria. 

1)  Design Code: ASCE 7, Method 2 for Components and Cladding. 

2)  Importance Category: IV 

3)  Wind Speed: 130 mph 

4)  Exposure Category: C 

5)  Design Roof Height: 31 feet. 

6)  Minimum Building Width: 102 feet. 

7)  Roof Pitch: 0.25 :12. 

8)  Roof Area Design Uplift Pressure: 

a)  Zone 1' Interior Field of Roof 32.1psf - 

b)  Zone 1 - Field of roof 49.8 psf 

c)  Zone 2 - Eaves, ridges, hips and rakes 63.0 psf 

d)  Zone 3 - Corners 82.9 psf 

2. Live Load: Not to exceed original building design. 
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3. Dead Load: 

a.  Installation of new roofing materials shall not exceed the dead load capacity of 

the existing roof structure. 

D.  LEED: Roof system shall meet the reflectivity and emissivity criteria to qualify for one 

point under the LEED credit category, Credit 7.2, Landscape & Exterior Design to Reduce 

Heat Island - Roof. 

E.  Roof System membranes containing recycled or bio-based materials shall be third party 

certified through UL Environment. 

1.4  SUBMITTALS 

A.  Submit under provisions of Section 01 33 00. 

B.  Product Data: Manufacturer's data sheets on each product to be used, including: 

1. Preparation instructions and recommendations. 

2. Storage and handling requirements and recommendations. 

3. Installation instructions. 

C.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 

fastening, insulation and vapor retarder, including notation of roof slopes and fastening 

patterns of insulation and base modified bitumen membrane, prior to job start. 

D.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 

accordance with ASCE 7 and local Building Code requirements. Include a roof system 

attachment analysis report, certifying the system's compliance with applicable wind load 

requirements before Work begins. 

E.  Recycled or Bio-Based Materials: Provide third party certification through UL 

Environment of roof System membranes containing recycled or bio-based materials. 

F.  Verification Samples: For each modified bituminous membrane ply product specified, two 

samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 

patterns. 

G.  Manufacturer's Fire Compliance Certificate: Certify that the roof system furnished is 

approved by Underwriters Laboratories (UL) or approved third party testing facility in 

accordance with ASTM E108, Class A for external fire and meets local or nationally 

recognized building codes. 

H.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 

recommendations for periodic inspection and maintenance of all completed roofing work. 

Provide product warranty executed by the manufacturer. Assist Owner in preparation and 

submittal of roof installation acceptance certification as may be necessary in connection 

with fire and extended coverage insurance on roofing and associated work. 
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1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified 

with documented ISO 9001 certification and minimum of twelve years of documented 

experience and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 

minimum five years documented experience and a certified Pre-Approved Garland 

Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 

phases of roofing work while roofing work is in progress. 

E.  Manufacturer's Field Supervision:  A representative of the roof system manufacturer must 

make a site visit a minimum of three (3) times per week during the roof system installation. 

F.  Product Certification: Provide manufacturer's certification that materials are manufactured 

in the United States and conform to requirements specified herein, are chemically and 

physically compatible with each other, and are suitable for inclusion within the total roof 

system specified herein. 

G.  Source Limitations: Obtain all components of roof system from a single manufacturer. 

Secondary products that are required shall be recommended and approved in writing by the 

roofing system Manufacturer. Upon request of the Architect or Owner, submit 

Manufacturer's written approval of secondary components in list form, signed by an 

authorized agent of the Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 

1. Record minutes of the conference and provide copies to all parties present. 

2. Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 

3. Installation of roofing system shall not begin until all outstanding issues are resolved to 

the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 

ready for installation. 
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B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 

exposure to the elements until time of application. Store materials at least 4 inches above 

ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 

installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 

rolls flat on a clean flat surface. No wet or damaged materials will be used in the 

application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 

During winter, store materials in a heated location with a 50-degree F (10 degree C) 

minimum temperature, removed only as needed for immediate use. Keep materials away 

from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 

Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50-degree F (10 degree C) and below 

80-degree F (27 degree C).  Area of storage shall be constructed for flammable storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section 

proceeds. 

1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 

recommended by manufacturer for optimum results. Do not install products under 

environmental conditions outside manufacturer's absolute limits. 

1.10  WARRANTY 

A.  Upon completion of the work, provide the Manufacturer's written and signed Edge-To-

Edge NDL System Warranty, warranting that, if a leak develops in the roof during the term 

of this warranty, due either to defective material or defective workmanship by the installer, 

the manufacturer shall provide the Owner, at the Manufacturer's expense, with the labor 

and material necessary to return the defective area to a watertight condition including 

Garland Metal Components. 

1. Warranty Period: 

a.  20 years from date of acceptance. 

        B.       Add Alternate #1: In the event the Owner selects Add Alternate #1 provide manufacturer's  

                   system 30 year non-pro-rated, no dollar limit labor and material warranty. 
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a. Single-Source warranty includes roofing plies, base flashings, roofing 

accessories, roof insulation, fasteners, cover board, manufacturer’s  

expansion joints, manufacturer’s edge metal products, and other  

single-source components of roofing system marketed by the manufacturer. 

 

b. Warranty Period:  30 years from date of Substantial Completion. 

               Warranty deviations must be approved in writing by roofing  

               system manufacturer. 

 

                   1.    All other conditions of the contract will remain unchanged. 

C.       Installer is to guarantee all work against defects in materials and workmanship for a period  

indicated following final acceptance of the Work. 

1.   Warranty Period: 

a.  3 years from date of acceptance. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company, Inc. (The); 3800 E. 91st St., Cleveland, OH  

44105.  ASD. Toll Free: 800-321-9336. Phone: 216-641-7500. Fax: 216-641-0633. Web 

Site: www.garlandco.com or approved equal. 

B.  The Products specified are intended and the Standard of Quality for the products required 

for this project. If other products are proposed the bidder must disclose in the bid the 

manufacturer and the products that they intend to use on the Project.  If no manufacturer 

and products are listed, the bid may be accepted only with the use of products specified. 

1. Bidder will not be allowed to change materials after the bid opening date. 

2. If alternate products are included in the bid, the products must be equal to or exceed the 

products specified. Supporting technical data shall be submitted to the Architect/ Owner 

for approval prior to acceptance. 

3. In making a request for substitution, the Bidder/Roofing Contractor represents that it 

has: 

a.  Personally investigated the proposed product or method, and determined that it is 

equal or superior in all respects to that specified. 

b.  Will provide the same guarantee for substitution as for the product and method 

specified. 

c.  Will coordinate installation of accepted substitution in work, making such 

changes as may be required for work to be completed in all respects. 

d.  Will waive all claims for additional cost related to substitution, which 

consequently become apparent. 

e.  Cost data is complete and includes all related cost under his/her contract or other 

http://www.garlandco.com/
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contracts, which may be affected by the substitution. 

f.  Will reimburse the Owner for all redesign cost by the Architect for 

accommodation of the substitution. 

4. Architect/ Owner reserves the right to act as the final authority on the acceptance or 

rejection of any or all bids, proposed alternate roofing systems or materials that have 

met ALL specified requirement criteria. 

5. Failure to submit substitution package, or any portion thereof requested, will result in 

immediate disqualification and consideration for that particular contractor's request for 

manufacturer substitution. 

 

2.2  HOT APPLIED 2-PLY ASPHALT ROOFING - STRESSPLY 

A.  Base (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 

1. FlexBase 80: 

B.  Modified Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply 

Adhesive. 

1. StressPly Legacy FR Mineral: 

C.  Interply Adhesive: (1 and 2) 

1. Generic Type III Asphalt: 

D.  Flashing Base Ply: One ply bonded to the prepared substrate with Interply Adhesive: except 

torch sheet. 

1. FlexBase 80: 

E.  Flashing Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 

except torch sheet. 

1. StressPly Legacy FR Mineral: 

F.  Surfacing: 

1. Surface Coatings: 

a.  Garla-Brite: 

2.3  EDGE TREATMENT AND ROOF PENETRATION FLASHINGS 

A.  Pre-Manufactured Edge Metal: R-Mer Force Flash-less Snap-On Fascia Cover and Splice 

Plate. 

1. Aluminum, ASTM B209, alloy 3105-H14, in thickness of .040" nom. 
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B.  Pre-Manufactured Edge Metal: R-Mer Force Flash-less Snap-On Fascia Extruded Base 

Anchor and Components. 

1. Base Anchor: 6005A-T61 extruded aluminum. 

2. Compression Seal for top of anchor: TPE thermoplastic elastomer. 

3. Sealant for Flange: Green-Lock Sealant XL: Single-component high performance 100% 

solids, interior and exterior polyether joint sealant. 

C.  Pre-Manufactured Edge Metal: R-Mer Drip Edge Fascia. 

1. .040" and .050" aluminum. 

D.  Pre-Manufactured Edge Metal Finishes: 

1. Exposed and unexposed surfaces for mill finish flashing, fascia, and coping cap, as 

shipped from the mill. 

2. Exposed surfaces for coated panels: 

a.  Steel Finishes: fluorocarbon finish.  Epoxy primer baked both sides, .2-.25 mils 

thickness as approved by finish coat manufacturer. 

Weathering finish as referred by National Coil Coaters Association (NCCA). 

Provided with the following properties. 

1)  Pencil Hardness: ASTM D3363,  HB-H / NCCA II-2. 

2)  Bend: ASTM D-4145, O-T / NCCA II-19. 

3)  Cross-Hatch Adhesion: ASTM D3359, no loss of adhesion. 

4)  Gloss (60 deg. angle): ASTM D523, 25+/-5%. 

5)  Reverse Bend: ASTM D2794, no cracking or loss of adhesion. 

6)  Nominal Thickness: ASTM D1005. 

a)  Primer: 0.2 mils. 

b)  Topcoat: 0.7 mils min. 

7)  Color: Provide as specified. (Subject to minimum quantities) 

E.  Flashing Boot - Rubbertite Flashing Boot: Neoprene pipe boot for sealing single or multiple 

pipe penetrations adhered in approved adhesives as recommended and furnished by the 

membrane manufacturer. 

F.  Vents and Breathers: Heavy gauge aluminum and fully insulated vent that allows moisture 

and air to escape but not enter the roof system as recommended and furnished by the 

membrane manufacturer. 

G.  Pitch pans, Rain Collar 24 gauge stainless or 20oz (567gram) copper. All joints should be 

welded/soldered watertight. See details for design. 

H.  Drain Flashings should be 4lb (1.8kg) sheet lead formed and rolled. 

I.  Plumbing stacks should be 4lb (1.8kg) sheet lead formed and rolled. 

 



  January 8, 2025                                                                                                            002-0060 RR  

 

  

   Partial Roof Replacement 

   Ansonia High School 

   Ansonia, CT 

                                                                07 52 00 - 9 -                    Modified Bituminous Membrane 

Roofing    

J.  Liquid Flashing - Tuff-Flash Plus LO: An asphaltic-polyurethane, low odor, liquid flashing 

material designed for specialized details unable to be waterproofed with typical modified 

membrane flashings. 

1. Tensile Strength, ASTM D 412: 650 psi. 

2. Elongation, ASTM D 412: 325%. 

3. Density @77 deg. F 8.3 lb/gal typical. 

K.  Fabricated Flashings: Fabricated flashings and trim are specified in Section 07 62 00 - 

Sheet Metal Flashing and Trim. 

1. Fabricated flashings and trim shall conform to the detail requirements of SMACNA 

"Architectural Sheet Metal Manual" and/or the CDA Copper Development Association 

"Copper in Architecture - Handbook" as applicable. 

L.  Manufactured Roof Specialties: Shop fabricated copings, fascia, gravel stops, control joints, 

expansion joints, joint covers and related flashings and trim are specified in Section 07 71 

23. 

1. Manufactured roof specialties shall conform to the detail requirements of SMACNA 

"Architectural Sheet Metal Manual" and/or the NRCA "Roofing and Waterproofing 

Manual" as applicable. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 

walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 

elements. 

C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 

been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, 

notify Architect of unsatisfactory preparation before proceeding. 

3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 

1. Prepare surfaces using the methods recommended by the manufacturer for achieving the 

best result for the substrate under the project conditions. 

2. Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
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3. Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 

4. Wherever necessary, all surfaces to receive roofing materials shall be power broom and 

vacuumed to remove debris and loose matter prior to starting work. 

5. Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 

6. Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply sheets 

attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7. Prime decks where required, in accordance with requirements and recommendations of 

the primer and deck manufacturer. 

B.  Metal Deck: Metal deck shall be installed as specified in Section 

1. Fastening of the deck should comply with the anticipated live and dead loads pertaining 

to the building as well as applicable Code. 

2. Steel decks shall be minimum 22-gauge factory galvanized or zinc alloy coated for 

protection against corrosion. 

3. Suitable insulation shall be mechanically attached as recommended by the insulation 

manufacturer. 

4. Decks shall comply with the gauge and span requirements in the current Factory Mutual 

FM Approval Guide and be installed in accordance with Loss Prevention Data Sheet 1-

28 or specific FM approval. 

5. When re-roofing over steel decks, surface corrosion shall be removed, and repairs to 

severely corroded areas made. Loose or inadequately secured decking shall be fastened, 

and irreparable or otherwise defective decking shall be replaced. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 

instructions and with the recommendations provided by the National Roofing Contractors 

Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 

Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-

45 degrees F. When work at such temperatures unavoidable use the following precautions: 

1. Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 

surfaces to be joined. Use extra care at material seam welds and where adhesion of the 

applied product to the appropriately prepared substrate as the substrate can be affected 

by such temperature constraints as well. 

2. Unrolling of cold materials, under low ambient conditions must be avoided to prevent 

the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at the 

time of application. If the membrane roll becomes stiff or difficult to install, it must be 
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replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 

working up the slope toward the highest point. Lap sheets shingle fashion so as to 

constantly shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 

ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 

(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 

slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated systems, 

nail each ply directly into the deck at the rate specified above.  When slope exceeds 2:12, 

install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 4 additional 

fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION HOT APPLIED ROOF SYSTEM 

A.  Base/Felt Ply(s): Install base sheet or felt plies in twenty-five (25) lbs (11.3kg) per square 

of bitumen shingled uniformly to achieve one or more plies over the entire prepared 

substrate. Shingle in direction of slope of roof to shed water on each area of roof. Do not 

step on base rolls until asphalt has cooled, fish mouths should be cut and patched. 

1. Lap ply sheet ends 8 inches (203 mm). Stagger end laps 2 inches (304mm) minimum. 

2. Install base flashing ply to all perimeter and projection details after membrane 

application. 

3. Extend plies 2 inches beyond top edges of cants at wall and projection bases. 

4. Install base flashing ply to all perimeter and projection details. 

5. Allow the one ply of base sheet to cure at least 30 minutes before installing the modified 

membrane. However, the modified membrane must be installed the same day as the base 

plies. 

B.  Modified Cap Ply(s): Solidly bond the modified membrane to the base layers with specified 

material at the rate of 25 to (30). (11-13kg) per 100 square feet. 

1. Roll must push a puddle of hot material in front of it with material slightly visible at all 

side laps. Use care to eliminate air entrapment under the membrane. Exercise care 

during application to eliminate air entrapment under the membrane. 

2. Apply pressure to all seams to ensure that the laps are solidly bonded to substrate. 

3. Install subsequent rolls of modified membrane as above with a minimum of 4-inch (101 

mm) side laps and 8-inch (203 mm) end laps. Stagger end laps. Apply membrane in the 

same direction as the previous layers but stagger the laps so they do not coincide with 

the laps of the base layers. 

4. Apply hot material no more than 5 feet (1.5 m) ahead of each roll being embedded. 

5. Extend membrane 2 inches (50 mm) beyond top edge of all cants in full moppings of the 

specified hot material. 

C.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all 
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wall/curb detail treatments where angle changes are greater than 45 degrees. Cant may be 

set in approved cold adhesives, hot asphalt or mechanically attached with approved plates 

and fasteners. 

D.  Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as 

specified in Section 06 10 00. 

1. Provide nailers at all roof perimeters and penetrations for fastening membrane flashings 

and sheet metal components. 

2. Wood nailers should match the height of any insulation, providing a smooth and even 

transition between flashing and insulation areas. 

3. Nailer lengths should be spaced with a minimum 1/8-inch gap for expansion and 

contraction between each length or change of direction. 

4. Nailers and flashings should be fastened in accordance with Factory Mutual "Loss 

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of 

resisting a minimum force of 200 lbs/lineal foot in any direction. 

E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 

flashings as specified in Section 07 62 00 or Section 07 71 23. Install in accordance with 

the SMACNA "Architectural Sheet Metal Manual" or the NRCA Roofing Waterproofing 

manual. 

F.  Termination Bar: Provide a metal termination bar or approved top edge securement at the 

terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches 

(203 mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 

required. 

G.  Flashing Base Ply: Install flashing sheets by the same application method used for the base 

ply. 

1. Seal curb, wall and parapet flashings with an application of mastic and mesh on a daily  

basis. Do not permit conditions to exist that will allow moisture to enter behind, around 

or under the roof or flashing membrane. 

2. Prepare all walls, penetrations, expansion joints and surfaces to be flashed with required 

primer at the rate of 100 square feet per gallon. Allow primer to dry tack free. 

3. Adhere to the underlying base flashing ply with specified hot material unless otherwise 

noted in these specifications. Nail off at a minimum of 8 inches (203 mm) o.c. from the 

finished roof at all vertical surfaces. 

4. Solidly adhere the entire sheet of flashing membrane to the substrate. 

5. Seal all vertical laps of flashing membrane with a three-course application of trowel-

grade mastic and mesh. 

6. Coordinate counter flashing, cap flashings, expansion joints, and similar work with 

modified bitumen roofing work as specified. 

7. Coordinate roof accessories, miscellaneous sheet metal accessory items, including 

piping vents and other devices with the roofing system work. 
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H.  Flashing Cap Ply: Install flashing cap sheets by the same application method used for the 

cap ply. 

1. Seal curb, wall, and parapet flashings with an application of mastic and mesh on a daily 

basis. Do not permit conditions to exist that will allow moisture to enter behind, around 

or under the roof or flashing membrane. 

2. Prepare all walls, penetrations, expansion joints and where shown on the Drawings to be 

flashed with required primer at the rate of 100 square feet per gallon. Allow primer to 

dry tack free. 

 

3. Adhere to the underlying base flashing ply with specified flashing ply adhesive unless 

otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 

roof at all vertical surfaces. 

4. Coordinate counter flashing, cap flashings, expansion joints and similar work with 

modified bitumen roofing work as specified. 

5. Coordinate roof accessories, miscellaneous sheet metal accessory items with the roofing 

system work. 

6. All stripping shall be installed prior to flashing cap sheet installation. 

7. Heat and scrape granules when welding or adhering at cut areas and seams to granular 

surfaces at all flashings. 

8. Secure the top edge of the flashing sheet using a termination bar only when the wall 

surface above is waterproofed or nailed 4 inches o.c. and covered with an acceptable 

counter flashing. 

I.  Surface Coatings: Apply roof coatings in strict conformance with the manufacturer's 

recommended procedures. 

J.  Roof Walkways: Provide walkways in areas indicated on the Drawings. 

3.5  INSTALLATION EDGE TREATMENT AND ROOF PENETRATION FLASHING 

A.  Pre-Manufactured Flash-less Snap-On Metal Edge System: 

1. Position base ply of the Built-Up and/or Modified Roofing membrane over the roof edge 

covering nailers completely, fastening eight (8) inches o.c.  Install membrane and cap 

sheet with proper material and procedure according to manufacturer's recommendations.  

Cap sheet shall stop at the edge of the roof and shall not turn over the edge of the nailer. 

2. Prior to installing the base anchor, ensure a level plane is present.  If not, shim the roof 

edge surface as required. 

3. Extruded base anchor: Apply two 1/4" beads of Green-Lock Sealant XL or equal on the 

bottom surface of the top flange of the extruded anchor. 

4. Set the extruded anchor on the edge and face fasten through pre-punched slots every 18 

inches o.c. for 5.75-inch face fascia, and 18 inches o.c. staggered for any fascia size 

greater than 5.75 inches.  Begin fastening 6 inches from ends. 
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5. Install Green-Lock Sealant XL or equal at the ends of the base frame to prevent water 

from running between base anchor joints. 

6. Install compression seals every 40 inches o.c. in the slots located at the top of the 

extruded anchor. 

7. Install fascia cover setting the top flange over the top flange and compression seals of 

the base anchor.  Assure compression seals are in place during this process.  Beginning 

on one end and working towards the opposite end, press downward firmly (do not 

rotate) until "snap" occurs and cover is engaged along entire length of miter. 

8. Install splice plate at each end of the base anchor and fascia cover prior to the 

installation of the next adjacent ten-foot piece. 

B.  Roof Edge With Gutter: 

1. Inspect the nailer to ensure proper attachment and configuration. Increase slope at metal 

edge by additional degree of slope in first board. 

2. Run one ply over the edge. Assure coverage of all wood nailers. Fasten plies with ring 

shank nails at 8 inches (203 mm) o.c. 

3. Install gutter and strapping. 

4. Install continuous cleat and fasten at 6 inches (152 mm) o.c. 

5. Install new metal edge hooked to continuous cleat and set in bed of roof cement. Fasten 

flange to wood nailer every 3 inches (76 mm) o.c. staggered. 

6. Prime metal edge at a rate of 100 square feet per gallon and allow to dry. Do not prime 

for Green-Lock System lightly sand metal to improve bond. 

7. Strip in flange with base flashing ply covering entire flange in bitumen with 6 inches 

(152 mm) onto the field of the roof. Assure ply laps do not coincide with metal laps. 

8. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. 

C.  Scupper Through Roof Edge: 

1. Inspect the nailer to ensure proper attachment and configuration. 

2. Run one ply over the edge. Assure coverage of all wood nailers. Fasten plies with ring 

shank nails at 8 inches (203 mm) o.c. 

3. Install a scupper box in a 1/4-inch (6 mm) bed of mastic. Assure all box seams are 

soldered and have a minimum 4-inch (101 mm) flange. Make sure all corners are closed 

and soldered. Prime scupper at a rate of 100 square feet per gallon and allow to dry. 

4. Fasten flange of scupper box to nailer every 3 inches (76mm) o.c. staggered. 

5. Strip in edge with base flashing ply covering entire area in bitumen with 6 inches (152 

mm) on to the field of the roof. 

6. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all seams. 

D.  Scupper Through Wall: 

1. Inspect the nailer to ensure proper attachment and configuration. 
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2. Run one ply over nailer, into scupper hole and up flashing as in typical wall flashing   

detail. Assure coverage of all wood nailers. 

3. Install a scupper box in a 1/4-inch (6 mm) bed of mastic. Assure all box seams are 

soldered and have a minimum 4-inch (101 mm) flange. Make sure all corners are closed 

and soldered. Prime scupper at a rate of 100 square feet per gallon and allow to dry. 

4. Fasten flange of scupper box every 3 inches (76 mm) o.c. staggered. 

5. Strip in flange of scupper box with base flashing ply covering entire area with 6 inch 

(152 mm) overlap on to the field of the roof and wall flashing. 

6. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all seams. 

E.  Coping Cap: 

1. Minimum flashing height is 8 inches (203 mm) above finished roof height. Maximum 

flashing height is 24 inches (609 mm). Prime vertical wall at a rate of 100 square feet 

per gallon and allow to dry. 

2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches (50 mm). 

3. Attach tapered board to top of wall. 

4. Install base flashing ply covering entire wall and wrapped over top of wall and down 

face with 6 inches (152 mm) on to field of roof and set in cold asphalt. Nail membrane 

at 8 inches (203 mm) o.c. 

5. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all seams and allow to cure and aluminize. 

6. Install continuous cleat and fasten at 6 inches (152 mm) o.c. to outside wall. 

7. Install new metal coping cap hooked to continuous cleat. 

8. Fasten inside cap 24 inches (609 mm) o.c. with approved fasteners and neoprene 

washers through slotted holes, which allow for expansion and contraction. 

F.  Through Wall Counterflashing: 

1. Minimum flashing height is 8 inches (203 mm) above finished roof height. Prime 

vertical wall at a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering wall with 6 inches (152 mm) on to field of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all vertical seams and allow to cure and aluminize. 

5. Apply butyl tape to wall behind flashing. Secure termination bar through flashing, butyl 

tape and into wall at 8 inches (203 mm) o.c. Alternatively use caulk to replace the butyl 

tape. 

6. Install counterflashing in through wall reglet. 
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G.  Manufactured Wall Panel W/Modified Roof/Flashing (Slip Flashing): 

1. Minimum flashing height is 8 inches (203 mm) above finished roof height. Prime 

vertical wall at a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering wall with 6 inches (152 mm) on to field of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all vertical seams and allow to cure and aluminize. 

5. Install manufacturer's standard hat channel into the top of the modified membrane to act 

as a termination bar. 

6. Install hat channels vertically spaced up the wall and fastened in accordance with the 

wind uplift calculation requirements. 

7. Install the uppermost hat channel at the bottom edge of the coping cap. Insert rigid 

insulation between the hat channels. Place manufacturer's standard seam tape on top of 

all hat channels. 

8. Fasten the first manufactured wall panel vertically plumb and fasten every 6 inches (152 

mm) o.c. 

9. Install adjoining panels by engaging the opposing interlocking seam and fastening as 

described above. 

10. Complete inside and outside corners by installing prefabricated corners or job site 

breaking a full width panel to accommodate the corner, so that the sides engage the lock 

of the panels to the corner areas. 

11. Trim excess seam tape and seam raw edges with manufacturer's recommended sealant. 

12. Fasten slip flashing to existing coping cap with a waterproof rivet every 24 inches (609 

mm) o.c. to act as a counterflashing over the manufactured wall panel. 

H.     Manufactured Wall Panel W/Modified Bitumen Roof/Flashing: 

1. Minimum flashing height is 8 inches (203 mm) above finished roof height. Prime 

vertical wall at a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering wall with 6 inches (152 mm) on to field of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all vertical seams and allow to cure and aluminize. 

5. Install manufacturer's standard hat channel into the top of the modified membrane to act 

as a termination bar. 

6. Install hat channels vertically spaced up the wall and fastened in accordance with the 

wind uplift calculation requirements. 

7. Install the uppermost hat channel at the bottom edge of the coping cap. Insert rigid 

insulation between the hat channels. Apply manufacturer' standard seam tape on top of 

all hat channels. 
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8. Fasten the first manufactured wall panel vertically plumb and fasten every 6 inches (152 

mm) o.c. 

9. Install adjoining panels by engaging the opposing interlocking seam and fastening as 

described above. 

10. Complete inside and outside corners by installing prefabricated corners or job site 

breaking a full width panel to accommodate the corner so that the sides engage the lock 

of the panels to the corner areas. 

11. Trim excess seam tape and seam raw edges with manufacturer's recommended sealant. 

I.  Expansion Joint: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Chamfer top of 

curb. Prime vertical curb at a rate of 100 square feet per gallon and allow to dry. 

 

2. Mechanically attach wood cant to expansion joint nailers. Run all field plies over cant a 

minimum of 2 inches (50 mm). 

3. Install compressible insulation in neoprene cradle. 

4. Install base flashing ply covering curb set in bitumen with 6 inches (152 mm) on to field 

of the roof. 

5. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Attach top of membrane to top of curb and 

nail at 8 inches (203 mm) o.c. Apply a three-course application of mastic and mesh at all 

vertical seams and allow to cure and aluminize. 

6. Install pre-manufactured expansion joint cover. Fasten sides at 12 inches (609 mm) o.c. 

with fasteners and neoprene washers. Furnish all joint cover laps with butyl tape 

between metal covers. 

J.  Area Divider: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Prime vertical 

curb at a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering curb set in bitumen with 6 inches (152 mm)on to field 

of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Attach top of membrane to top of curb and 

nail at 8 inches (203 mm) o.c. Apply a three-course application of mastic and mesh at all 

vertical seams and allow to cure and aluminize. 

5. Install pre-manufactured cover. Fasten sides at 24 inches (609 mm) o.c. with fasteners 

and neoprene washers through slotted holes. Furnish all joint cover laps with butyl tape 

between metal covers. 

 

 

 



  January 8, 2025                                                                                                            002-0060 RR  

 

  

   Partial Roof Replacement 

   Ansonia High School 

   Ansonia, CT 

                                                                07 52 00 - 18 -                    Modified Bituminous Membrane 

Roofing    

K.  Equipment Support: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Prime vertical at 

a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering curb set in bitumen with 6 inches (152 mm) on to field 

of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Attach top of membrane to top of curb and 

nail at 8 inches (203 mm) o.c. Apply a three-course application of mastic and mesh at all 

vertical seams and allow to cure and aluminize. 

5. Install pre-manufactured cover. Fasten sides at 24 inches (609 mm) o.c. with fasteners 

and neoprene washers. Furnish all joint cover laps with butyl tape between metal covers. 

6. Set equipment on neoprene pad and fasten as required by equipment manufacturer. 

L.  Curb Detail/Air Handling Station: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Prime vertical at 

a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering curb set in bitumen with 6 inches (152 mm) on to field 

of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Apply a three-course application of mastic 

and mesh at all vertical seams and allow to cure and aluminize. 

5. Install pre-manufactured counterflashing with fasteners and neoprene washers or per 

manufacturer's recommendations. 

6. Set equipment on neoprene pad and fasten as required by equipment manufacturer. 

M.  Skylight: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Prime vertical at 

a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering curb set in bitumen with 6 inches (152 mm) on to field 

of the roof. 

4. Install a second ply of modified flashing ply in bitumen over the base flashing ply, 9 

inches (228 mm) on to the field of the roof. Attach top of membrane to top of wood 

nailer and apply a three-course application of mastic and mesh. Allow to cure and 

aluminize. 

5. Install pre-manufactured lens and fasten flashing sides at 8 inches (203 mm) o.c. with 

fasteners and neoprene washers. 
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N.  Pre-manufactured Curb for Equipment Support: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Prime vertical at 

a rate of 100 square feet per gallon and allow to dry. 

2. Run all field plies over cant of the pre-manufactured equipment support a minimum of 2 

inches. 

3. Install base flashing ply covering pre-manufactured curb with 6 inches (152 mm) on to 

field of the roof. 

4. Install a second ply of modified flashing ply installed over the base flashing ply, 9 

inches (228 mm) on to field of the roof. Attach top of membrane to top of wood curb 

and nail at 8 inches (203 mm) o.c. Apply a three-course application of mastic and mesh 

at all vertical seams and allow to cure and aluminize. 

5. Install pre-manufactured cover. Fasten sides at 24 inches (609 mm) o.c. with fasteners 

and neoprene washers. Furnish all joint cover laps with butyl tape between metal covers. 

6. Set equipment on neoprene pad and fasten as required by equipment manufacturer. 

O.  Exhaust Fan: 

1. Minimum curb height is 8 inches (203 mm) above finished roof height. Prime vertical at 

a rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all plies over cant a minimum of 2 inches (50 mm). 

3. Install base flashing ply covering curb with 6 inches (152 mm) on to field of the roof. 

4. Install a second ply of modified flashing ply installed over the base flashing ply, 9 

inches (228 mm) on to field of the roof. Attach top of membrane to top of wood curb 

and nail at 8 inches (203 mm) o.c. Apply a three-course application of mastic and mesh 

at all vertical seams and allow to cure and aluminize. 

5. Install metal exhaust fan over the wood nailers and flashing to act as counterflashing. 

Fasten per manufacturer's recommendation. 

P.  Roof Drain: 

1. Plug drain to prevent debris from entering plumbing. 

2. Taper insulation to drain minimum of 24 inches (609 mm) from center of drain. 

3. Run roof system plies over drain. Cut out plies inside drain bowl. 

4. Set lead/copper flashing (30-inch square minimum) in 1/4-inch bed of mastic. Run 

lead/copper into drain a minimum of 2 inches (50 mm). Prime lead/copper at a rate of 

100 square feet per gallon and allow to dry. 

5. Install base flashing ply (40-inch square minimum) in bitumen. 

6. Install modified membrane (48-inch square minimum) in bitumen. 

7. Install clamping ring and assure that all plies are under the clamping ring. 

8. Remove drain plug and install strainer. 

Q.  Plumbing Stack: 

1. Minimum stack height is 12 inches (609 mm). 
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2. Run roof system over the entire surface of the roof. Seal the base of the stack with 

elastomeric sealant. 

3. Prime flange of new sleeve. Install properly sized sleeves set in 1/4-inch (6 mm) bed of 

roof cement. 

4. Install base flashing ply in bitumen. 

5. Install membrane in bitumen. 

6. Caulk the intersection of the membrane with elastomeric sealant. 

7. Turn sleeve a minimum of 1 inch (25 mm) down inside of stack. 

R.  Heat Stack: 

1. Minimum stack height is 12 inches (609 mm). 

2. Run roof system over the entire surface of the roof. Seal the base of the stack with 

elastomeric sealant. 

3. Prime flange of new sleeve. Install properly sized sleeves set in 1/4-inch (6 mm) bed of 

roof cement. 

4. Install base flashing ply in bitumen. 

5. Install modified membrane in bitumen. 

6. Caulk the intersection of the membrane with elastomeric sealant. 

7. Install new collar over cape. Weld collar or install stainless steel draw brand. 

S.  Pitch Pocket: 

1. Run all plies up to the penetration. 

2. Place the pitch pocket over the penetration and prime all flanges. 

3. Strip in flange of pitch pocket with one ply of base flashing ply. Extend 6 inches (152 

mm) onto field of roof. 

4. Install second layer of modified membrane extending 9 inches (228 mm) onto field of 

the roof. 

5. Fill pitch pocket half full with non-shrink grout. Let this cure and top off with pourable 

sealant. 

6. Caulk joint between roof system and pitch pocket with roof cement. 

3.6  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 

particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.7  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes, and the like to 

protect personnel, roofs and structures, vehicles and utilities. 
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B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not 

less than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 

recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 

permitted over new roofing. 

3.8  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations at start-up and at intervals of 

approximately 30 percent, 60 percent, and 90 percent completion. Provide a final inspection 

upon completion of the Work. 

1. Warranty shall be issued upon manufacturer's acceptance of the installation. 

2. Field observations shall be performed by a Sales Representative employed full-time by 

the manufacturer and whose primary job description is to assist, inspect and approve 

membrane installations for the manufacturer. 

3. Provide observation reports from the Sales Representative indicating procedures 

followed, weather conditions and any discrepancies found during inspection. 

4. Provide a final report from the Sales Representative, certifying that the roofing system 

has been satisfactorily installed according to the project specifications, approved details 

and good general roofing practice. 

3.9  SCHEDULES 

A.  Base (Ply) Sheet: 

1. FlexBase 80: 80 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet reinforced with a dual fiberglass reinforced scrim, performance requirements 

according to ASTM D 5147. 

a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 225 lbf/in XD 225 lbf/in 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 39.0 kN/m XD 39 kN/m 

b.  Tear Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 300 lbf XD 300 lbf 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 1335 N XD 1335 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 7% XD 7% 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 7% XD 7% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34.4 deg. C) 

e.   
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B.  Thermoplastic/Modified Cap (Ply) Sheet: 

1. StressPly Legacy FR Mineral: 160 mil SBS (Styrene-Butadiene-Styrene) rubber 

modified membrane incorporating post-consumer recycled rubber and reinforced with a 

fiberglass and polyester composite scrim. ASTM D 6162 Type III Grade G 

a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 550 lbf/in XD 500 lbf/in 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 96.25 kN/m XD 87.5 kNm 

b.  Tear Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 575 lbf/in XD 570 lbf 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 2557 N XD 2535 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 10% XD 10% 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 10% XD 10% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34.44 deg. C) 

e.  Recycled Content (Pre-Consumer): 2% 

f.  Recycled Content (Post-Consumer): 12% 

g.  Bio-Based Content: 1% 

C.  Interply Adhesive: 

1. Generic Type III Asphalt: Hot Bitumen, ASTM D 312, Type III steep asphalt having the 

following characteristics: 

a.  Softening Point 185 deg. F - 205 deg. F 

b.  Flash Point 500 deg. F 

c.  Penetration @ 77 deg. F 15-35 units 

d.  Ductility @ 77 deg. F 2.5 cm 

D.  Flashing Base Ply: 

1. FlexBase 80: 80 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet reinforced with a dual fiberglass reinforced scrim, performance requirements 

according to ASTM D 5147. 

a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 225 lbf/in XD 225 lbf/in 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 39.0 kN/m XD 39 kN/m 

b.  Tear Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 300 lbf XD 300 lbf 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 1335 N XD 1335 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 7% XD  7% 

2)  50 mm/min. @ 23 +/- 2 deg. C MD  7% XD  7% 

d.  Low Temperature Flexibility, ASTM D 5147: 

1)  Passes -30 deg. F (-34.4 deg. C) 
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E.  Flashing Cap (Ply) Sheet: 

1. StressPly Legacy FR Mineral: 160 mil SBS (Styrene-Butadiene-Styrene) rubber 

modified membrane incorporating post-consumer recycled rubber and reinforced with a 

fiberglass and polyester composite scrim. ASTM D 6162 Type III Grade G. 

a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 550 lbf/in XD 500 lbf/in 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 96.25 kN/m XD 87.5 kNm 

b.  Tear Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 575 lbf/in XD 570 lbf 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 2557 N XD 2535 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 10% XD 10% 

2)  50 mm/min. @ 23 +/- 2 deg. C MD 10% XD 10% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F ( -34.44 deg. C) 

 

F.  Flashing Ply Adhesive: 

1. Generic Type III Asphalt: Hot Bitumen, ASTM D 312, Type III steep asphalt having the 

following characteristics: 

a.  Softening Point 185 deg. F - 205 deg. F 

b.  Flash Point 500 deg. F 

c.  Penetration @ 77 deg. F 15-35 units 

d.  Ductility @ 77 deg. F 2.5 cm 

G.  Surfacing: 

1. Surface Coatings: 

a.  Surfacing: 

1)  Garla-Brite: ASTM D 2824 aluminum coating non-fibered aluminum 

roof coating non-fibered aluminum roof coating having the following 

characteristics: 

a)  Flash Point 103 deg. F (39 deg. C) min. 

b)  Weight/Gallon 8.51 lbs./gal. (1.0 g/cm3) 

                                                      END OF SECTION 
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SECTION 07 62 00 

EDGE METAL, SHEET METAL FLASHING AND TRIM 

 

 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including the Conditions of 

the Contract and Division 01 Specification Sections apply to this section. 

1.2 SUMMARY 

A. Provide all labor, equipment, and materials to fabricate and install the 

following. 

1. Edge strip and flashing 

2. Fascia, scuppers, and trim 

3. Coping cap at parapets 

4. Expansion joint and area divider covers 

5. Fascia and edge material 

6. Gutters, scuppers and down spouts 

B.        American Society for Testing and Materials (ASTM) 

1. ASTM A653 Standard Specification for Steel Sheet, Zinc-Coated 

(galvanized) or Zinc-Iron Alloy-Coated (galvannealed) by the Hot-Dip 

Process. 

2. ASTM A792 Standard Specification for Steel Sheet, 55% Aluminum-

Zinc Alloy Coated by the Hot-Dip Process. 

3. ASTM B209 Standard Specification for Aluminum and Aluminum-

Alloy Sheet and Plate. 

4. ASTM B221 Standard Specification for Aluminum and Aluminum-

Alloy Extruded Bars, Rods, Wire, Profiles, and Tubes. 

5. ASTM D692 Standard Specification for Coarse Aggregate for 

Bituminous Paving Mixtures. 

C. American National Standards Institute and Single Ply Roofing Institute 

(ANSI/SPRI) 

1. ANSI/SPRI ES-1 Testing and Certification Listing of Shop Fabricated 

Edge Metal 

D. Warnock Hersey International, Inc., Middleton, WI (WH) 

E. Factory Mutual Research Corporation (FMRC) 
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a.     FM 1-49 Loss Prevention Data Sheet 

F. Underwriters Laboratories (UL) 

G. Sheet Metal and Air Conditioning Contractors National Association 

(SMACNA) 

1. 1993 Edition Architectural Sheet Metal Manual 

H. National Roofing Contractors Association (NRCA) 

1. Roofing and Waterproofing Manual 

I. American Society of Civil Engineers (ASCE) 

1. ASCE 7 Minimum Design Loads for Buildings and Other Structures 

1.4 SUBMITTALS FOR REVIEW 

A. Product Data: 

1. Provide manufacturer’s specification data sheets for each product. 

2. Metal material characteristics and installation recommendations. 

3. Submit color chart prior to material ordering and/or fabrication so that 

equivalent colors to those specified can be approved. 

B. Samples: Submit two (2) samples, illustrating typical metal edge, coping, 

gutters, fascia extenders for material and finish. 

C. Shop Drawings 

1. For manufactured and ANSI/SPRI ES-1 compliant shop fabricated 

gravel stops, fascia, scuppers, and all other sheet metal fabrications. 

2. Indicate material profile, jointing details, fastening methods, flashing, 

terminations, and installation details. 

3. Indicate type, gauge and finish of metal 

D. Specimen Warranty: Provide an unexecuted copy of the warranty specified 

for this Project, identifying the terms and conditions required of the 

Manufacturer and the Owner. 

1.5 SUBMITTALS FOR INFORMATION 

A. Design Loads:  Any material submitted as equal to the specified material 

must be accompanied by a report signed and sealed by a professional 

engineer licensed in the state in which the installation is to take place.  This 

report shall show that the submitted equal meets the wind uplift and 

perimeter attachment requirements according to ASCE 7 and that the 

submitted equal edge metal system is compliant with the ANSI/SPRI ES-1 
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standard.  Substitution requests submitted without licensed engineer approval 

will be rejected for non-conformance. 

B. Factory Mutual Research Corporation’s (FMRC) wind uplift resistance 

classification: The roof perimeter flashing shall conform to the requirements 

as defined by the FMRC Loss Prevention Data Sheet 1-49. 

C. A letter from the manufacturing company certifying that the materials 

furnished for this project are the same as represented in tests and supporting 

data. 

D. Mill production reports certifying that the steel thicknesses are within allowable 

tolerances of the nominal or minimum thickness or gauge specified. 

E. Certification of work progress inspection.  Refer to Quality Assurance Article 

below. 

F. Certifications. 

1. Submit roof manufacturer’s certification that metal fasteners furnished 

are acceptable to roof manufacturer. 

2. Submit roof manufacturer’s certification that metal furnished is 

acceptable to roofing manufacturer as a component of roofing system 

and is eligible for roof manufacturer’s system warranty. 

1.6 CONTRACT CLOSEOUT SUBMITTALS 

A. General: Comply with Requirements of Section 01 70 00 – Closeout 

Submittals 

B. Special Project Warranty: Provide specified warranty for the Project, 

executed by the authorized agent of the Manufacturer. 

C. Roofing Maintenance Instructions. Provide a manual of manufacturer’s 

recommendations for maintenance of installed roofing systems. 

D. Insurance Certification: Assist Owner in preparation and submittal of roof 

installation acceptance certification as may be necessary in connection with 

fire and extended coverage insurance on roofing and associated work. 

1.7 QUALITY ASSURANCE 

A. Engage an experienced roofing contractor specializing in sheet metal flashing 

work with a minimum of five (5) years experience. 
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B. Maintain a full-time supervisor/foreman who is on the job-site at all times 

during installation.  Foreman must have a minimum of five (5) years 

experience with the installation of similar system to that specified. 

C. Source Limitation: Obtain components from a single manufacturer.  

Secondary products which cannot be supplied by the specified manufacturer 

shall be approved in writing by the primary manufacturer prior to bidding. 

D. Upon request fabricator/installer shall submit work experience and evidence 

of financial responsibility.  The Owner’s representative and Architect 

reserves the right to inspect fabrication facilities in determining 

qualifications. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in manufacturer’s original, unopened containers or 

packages with labels intact and legible. 

B. Stack pre-formed and pre-finished material to prevent twisting, bending, or 

abrasion, and to provide ventilation.  Slope metal sheets to ensure drainage. 

C. Prevent contact with materials which may cause discoloration or staining. 

1.9 PROJECT CONDITIONS 

A. Determine that work of other trades will not hamper or conflict with 

necessary fabrication and storage requirements for pre-formed metal edge 

system. 

1.10 DESIGN AN DPERFORMANCE CRIERIA 

A. Thermal expansion and contraction: 

1. Completed metal edge flashing system, shall be capable of 

withstanding expansion and contraction of components caused by 

changes in temperature without buckling, producing excess stress on 

structure, anchors or fasteners, or reducing performance ability. 

1.11 WARRANTIES 

A. Owner shall receive one (1) warranty from manufacturer of roofing materials 

covering all of the following criteria.  Multiple warranties are not acceptable. 

1. Pre-finished metal material shall require a written thirty (30)- year non-

prorated warranty covering fade, chalking and film integrity.  The 

material shall not show a color change greater than 5 NBS color units 

per ASTM D2244 or chalking excess of 8 units per ASTM D659.  If 
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either occurs material shall be replaced per warranty, at no cost to the 

Owner. 

2. Changes: Changes or alterations in the edge metal system without prior 

written consent from the manufacturer shall render the system 

unacceptable for a warranty. 

3. Warranty shall commence on date of substantial completion or final 

payment, whichever is agreed by contract. 

4. The Contractor shall provide the Owner with a notarized written 

warranty assuring that all sheet metal work including caulking and 

fasteners to be watertight and secure for a period of two years from the 

date of final acceptance of the building.  Warranty shall include all 

materials and workmanship required to repair any leaks that develop, 

and make good any damage to other work or equipment caused by such 

leaks or the repairs thereof. 

5. Installing roofing contractor shall be responsible for the installation of 

the edge metal system in general accordance with the membrane 

manufacturer’s recommendations. 

6. Installing contractor shall certify that the edge metal system has been 

installed per the manufacturer’s printed details and specifications. 

7. One manufacturer shall provide a single warranty for all accessory 

metal for flashings, metal edges and copings, along with the warranty 

for metal roof areas, membrane roof areas, and any transitions between 

two different material types. 

PART 2 – PRODUCTS 

2.1 PRODUCTS, GENERAL 

 

A. Refer to Division 01 Section 01-33-00 

B. Basis of Design: Materials, manufacturer’s product designations, and/or 

manufacturer’s names specified herein shall be regarded as the minimum 

standard of quality required for work of this Section.  Comply with all 

manufacturer and contractor/fabricator quality and performance criteria 

specified in Part 1. 

C. Substitutions: Products proposed as equal to the products specified in this 

Section shall be submitted in accordance with Bidding Requirements. 

1. Proposals shall be accompanied by a copy of the manufacturer’s 

standard specification section.   

2. Include a list of three (3) projects of similar type and extent, located 

within a 10 mile radius from the location of the project.  In addition, the 
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three projects must be at least five (5) years old and be available for 

inspection by the Architect, Owner or Owner’s Representative. 

3. Equivalency of performance criteria, warranty terms, submittal 

procedures, and contractual terms will constitute the basis of 

acceptance. 

4. The Owner’s decision regarding substitutions will be considered final.  

Unauthorized substitutions will be rejected. 

2.2 ACCEPTABLE MANUFACTURERS 

A. The design is based upon roofing systems engineered and manufactured by 

 

The Garland Company 

3800 East 91st Street 

Cleveland, Ohio  44105 

Telephone:  (800) 762-8225 

Website:  www.garlandco.com or Approved Equals  

2.3 MATERIALS 

A. General:  Product designations for the materials used in this section shall be 

based on performance characteristics of the R-Mer Force flash less metal 

edge system manufactured by The Garland Company, Cleveland, OH, and 

shall form the basis of the contract documents. 

B. Materials: Minimum gauge of steel or thickness of Aluminum to be specified 

in accordance with Architectural Sheet Metal Manual, Sheet Metal and Air 

Conditioning Contractor’s National Association, Inc. recommendations. 

 

 

C.    R-Mer Force Flash-less Snap-On Fascia Cover and Splice Plate 

1. Aluminum, ASTM B209, alloy 3105-H14, in thickness of .040” nom.  

          D.       R-Mer Force Flash-less Snap-On Fascia Extruded Base Anchor 

2. Base Anchor and Anchor Splice Plates: 6005A-T61 extruded aluminum 

3. Compression Seal for top of anchor: TPE thermoplastic elastomer. 

4. Sealant for Flange: Green-Lock Sealant XL: Single-component high 

performance 100% solids, interior and exterior polyether joint sealant 

 

 

http://www.garlandco.com/
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E.         Finishes 

1. Exposed surfaces for coated panels: 

a. Steel Finishes: fluorocarbon finish.  Epoxy primer baked 

both sides, .2-.25 mils thickness as approved by finish coat 

manufacturer.  Weathering finish as referred by National 

Coil Coaters Association (NCCA). 

PROPERTY   TEST METHOD   

 FLUOROCARBON* 

Pencil    ASTM D3363    HB-H 

Hardness   NCCA II-2     

 

Bend    ASTM D-4145    O-T 

    NCCA II-19 

 

Cross-Hatch   ASTM D3359    no loss of adhesion 

Adhesion 

 

Gloss    ASTM D523    25+/-5% 

(60° angle)    

 

Reverse   ASTM D2794    no cracking or loss of 

Impact         adhesion 

 

Nominal   ASTM D1005     

Thickness 

 

Primer         0.2 mils 

Topcoat        0.7 mils min 

 

Clear Coat (optional, only to be used with 22 gauge steel)  0.3 mils 

 

 

b. Color shall be choice of Town of Watertown 

2. Exposed and unexposed surfaces for mill finish flashing, fascia, and 

coping cap, shall be as shipped from the mil 

2.4 RELATED MATERIALS AND ACCESSORIES 

A. Metal Primer: Zinc chromate type. 

B. Plastic Cement:  ASTM D 4586 
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C. Sealant: Specified in Section 07 92 13 or on drawings. 

D. Underlayment: ASTM D2178, No 15 asphalt saturated roofing felt. 

E. Self-Adhering Underlayment, one of the following: 

1. 40 mil minimum transition strip 

2. 60 mil minimum transition strip  

3. 45 mil high temperature underlayment with cross laminated polymer 

surface 

F. Slip Sheet: Rosin sized building paper. 

G. Fasteners: 

1. Corrosion resistant screw fastener as recommended by metal 

manufacturer.  Finish exposed fasteners same as flashing metal. 

2. Fastening shall conform to Factory Mutual requirements or as stated on 

section details, whichever is more stringent. 

H. Gutter and Downspout Anchorage Devices: Material as specified for system 

PART 3 – EXECUTION 

3. EXECUTION, GENERAL 

A. Refer to Division 07 Section Common Work Results for Thermal and 

Moisture Protection. 

4. PROTECTION 

A. Isolate metal products from dissimilar metals, masonry or concrete with 

bituminous paint, tape, or slip sheet.  Use gasketed fasteners where required 

to prevent corrosive reactions. 

5. GENERAL 

A. Secure fascia to wood nailers at the bottom edge with a continuous cleat. 

B. Fastening of metal to walls and wood blocking shall comply with building 

code standards. 

C. All accessories or other items essential to the completeness of sheet metal 

installation, whether specifically indicated or not, shall be provided and of the 

same material as item to which applied. 
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D. Allow sufficient clearances for expansion and contraction of linear metal 

components.  Secure metal using fasteners as required by the system.  

Exposed face fastening will be rejected. 

6. INSPECTION 

A. Verify that curbs are solidly set and nailing strips located. 

B. Perform field measurements prior to fabrication. 

C. Coordinate work with work of other trades. 

D. Verify that substrate is dry, clean and free of foreign matter. 

E. Commencement of installation shall be considered acceptance of existing 

conditions. 

7. MANUFACTURED SHEET METAL SYSTEMS 

A. Furnish and install manufactured fascia and coping cap systems in strict 

accordance with manufacturer’s printed instructions. 

B. Provide factory-fabricated accessories including, but not limited to, fascia 

extenders, miters, scuppers, joint covers, etc.  refer to Source limitation 

provision in Part 1. 

8. SHOP-FABRICATED SHEET METAL 

A. Metal work shall be shop fabricated to configurations and forms in 

accordance with recognized sheet metal practices. 

B. Hem exposed edges. 

C. Angle bottom edges of exposed vertical surfaces to form drip. 

D. Lap corners with adjoining pieces fastened and set in sealant. 

E. Form joints for gravel stop fascia system, coping cap with a 3/8” opening 

between sections.  Back the opening with an internal drainage plate formed to 

the profile of fascia piece. 

F. Install sheet metal to comply with referenced ANSI/SPRI, SMACNA and 

NRCA standards. 
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9. FLASHING MEMBRANE INSTALLATION 

A. Scupper Through Roof Edge 

1. Install scupper box in a one fourth (1/4) inch bed of mastic.  Assure all 

box seams are soldered and have minimum four (4) inch flange.  Make 

sure all corners are closed and soldered. 

2. Prime metal edge at a rate of one hundred (100) square feet per gallon 

and allow to dry. 

B. Flash-less Snap-On Fascia Detail with Extruded Aluminum Base Anchor 

1. Position base ply of the Built-Up and/or Modified Roofing membrane 

over the roof edge covering nailers completely, fastening eight (8) 

inches on center.  Install membrane and cap sheet with proper material 

and procedure according to manufacturer’s recommendations.  Cap 

sheet shall stop at the edge of the roof and shall not turn over the edge 

of the nailer. 

2. Prior to installing the base anchor, assure a level plane is present.  If 

not, shim the roof edge surface as required. 

3. Extruded base anchor: Apply two 1/4" beads of Green-Lock Sealant 

XL or equal on the bottom surface of the top flange of the extruded 

anchor.   

4. Set the extruded anchor on the edge and face fasten through pre-

punched slots every 18 inches o.c. for 5.75 inch face fascia, and 18 

inches o.c. staggered for any fascia size greater than 5.75 inches.  Begin 

fastening 6 inches from ends. 

5. Install Green-Lock Sealant XL or equal at the ends of the base frame to 

prevent water from running between base anchor joints. 

6. Install compression seals every 40 inches on center in the slots located 

at the top of the extruded anchor. 

7. Install fascia cover setting the top flange over the top flange and 

compression seals of the base anchor.  Assure compression seals are in 

place during this process.  Beginning on one end and working towards 

the opposite end, press downward firmly (do not rotate) until “snap” 

occurs and cover is engaged along entire length of miter. 

8. Install splice plate at each end of the base anchor and fascia cover prior 

to the installation of the next adjacent ten foot piece. 

10. CLEANING 

A. Clean installed work in accordance with the manufacturer’s instructions. 
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B. Replace damaged work than cannot be restored by normal cleaning methods. 

11. CONSTRUCTION WASTE MANAGEMENT 

A. Remove and properly dispose of waste products generated.  Comply with 

requirements of authorities having jurisdiction. 

12. FINAL INSPECTION 

A. At completion of installation and associated work, meet with Contractor, 

installer of associated work, Owner, Architect and roofing system 

manufacturer’s representative, and other representatives directly concerned 

with performance of roofing system. 

B. Inspect work and flashing of roof penetrations, walls, curbs, and other 

equipment. List all items requiring correction or completion and furnish copy 

of list to each party in attendance. 

C. Repair or replace deteriorated or defective work found at time above 

inspection as required to a produce an installation which is free of damage 

and deterioration at time of Substantial Completion and according to 

warranty requirements. 

D. Notify Architect and Owner upon completion of corrections. 

E. Following the final inspection, provide written notice of acceptance of the 

installation from the roofing system manufacturer. 

F. Immediately correct roof leakage during construction.  If the Contractor does 

not respond within twenty-four (24) hours, the Owner will exercise rights to 

correct the Work under the terms of the Conditions of the Contract. 

13. DEMONSTRATION AND TRAINING 

A. At a time and date agreed to by the Owner, instruct the Owner’s facility 

manager, or other representative designated by the Owner, on the following 

procedures: 

1. Troubleshooting procedures 

2. Notification procedures for reporting leaks or other apparent roofing 

problems 

3. Maintenance 

4. The Owner’s obligations for maintaining the warranty in effect and 

force 
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5. The Manufacturer’s obligations for maintaining the warranty in effect 

and force. 

 

END OF SECTION 07 62 00 
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SECTION 07 72 33 

ROOF HATCH 

 

PART 1 GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract,  Including General and 

Supplementary Conditions and Division 1 Specifications Sections, apply to this  

            section. 

 

1.2 SUMMARY 

 

A.      Section includes prefabricated roof hatches, operable hardware, and    

           Counter flashings. 

 

B.      Related Sections: The following sections contain requirements that relate to this    

           section. 

  

           1.   Section 07 55 00      Modified Bituminous Membrane Roofing 

           2.   Section 07 62 00      Sheet Metal Flashing and Trim 

 

1.3 QUALITY ASSURANCE 

 

A. Qualifications of installers: Use adequate numbers of skilled workmen who are 

thoroughly trained and experienced in the necessary crafts and who are  

            completely familiar with the specified requirements and methods needed for the  

            proper performance of the work of this section. 

 

1.4 SUBMITTALS 

 

A.       Product Data:  Submit data on unit construction, sizes, configuration, jointing  

            methods and locations when applicable, and attachment method. 

 

B.       Submit manufacturer’s recommended installation procedures. 
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1.5 WARRANTY 

 

A.    Provide five (5) year manufacture’s warranty against all defects in material and    

   workmanship.  

 

PART 2 PRODUCTS 

 

2.1 ROOF HATCHES 

 

A.   Acceptable Manufacturers: 

   

1. Bilco. 

                        2.       Babcock-Davis Hatchways. 

3.     Substitutions: As approved by Architect. 

 

2.2 COMPONENTS 

 

A.   Product Description: Shop fabricated roof hatches operating hardware equal to Bilco  

 

          1.  Type "E" Roof Scuttle: Unit 2'-10" x 3'-6" size, single leaf type; listed by UL. 

                           One (1) roof hatch located in custodial closet, upper level. 

 

B.  Integral Aluminum Curb: Aluminum with rigid foam insulation; integral cap     

        flashing to receive roof flashing; extended flange for mounting. 

 

C.   Cover: Aluminum; foam insulation; sandwiched by aluminum interior liner;  

        continuous neoprene gasket to provide weatherproof seal. 
 

D.   Safety Post: Ladder UP Safety Post attached at the two top rungs of the existing    

  ladder.  

 

E.   Hardware: 

 

1.   Compression spring operator and shock absorbers. 

2.   Steel manual pull handle for interior operation;   padlock hasp. 

3.   Steel hold open arm with vinyl covered grip handle for easy release. 

4.   Hinges:  Manufacturer's recommended type for specific type of hatch. 
 

F.   Hatch Railing System: 
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1.   As manufactured by the roof hatch supplier. Equal to Bilco Bil-Guard 2.0    

  Hatch Railing System. 

2.   Post and rails shall be 1-1/4” schedule 40 pipe in 6061  T6 aluminum alloy. 

3.   Curb mounting brackets and tear drop brackets are 6063 T5 aluminum alloy. 

4.   Locking mechanism shall be cast aluminum and spring hinges and all  

  fasteners are type 316 stainless steel. 

5.   Hatch rail system shall meet OSHA 29 CFR 1910.23 and all OSHA strength  

  requirements.  

 

2.3 FABRICATION 

 

A.   Fabricate components free of visual distortion or defects. Weld corners and joints. 

 

B.   Fit components for weather tight assembly. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

A.    Install curb assembly, fastening securely to roof decking. Flash curb assembly into  

         roof system. 

 

B.    Place roof hatch and secure to curb assembly. Install integral setting sealant and  

         counterflashing as required. 

 

C.    Coordinate with installation of roofing system and related flashings for weather  

         tight installation. 

 

D.    Apply bituminous paint on surfaces of units in contact with cementitious materials  

         or dissimilar metals. 

 

END OF SECTION 
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SECTION 07 92 13 

JOINT SEALANTS 

 

PART 1  GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, Including General and 

Supplementary Conditions and Division 1 Specification Sections, apply to this  

      section. 

 

1.2 SUMMARY 

 

A. Section includes surface preparation, joint sealing, sealants and joint backing. 

 

B. Related Sections: The following sections contain requirements that relate to this 

section. 

 

            1.  Section 07 52 00 – Modified Bituminous Membrane Roofing 

2.  Section 07 62 00 - Sheet Metal Flashing and Trim 

             

1.3 REFERENCES 

 

A. American Society for Testing and Materials, ASTM. 

 

1.    ASTM C920 Specification for Elastomeric Joint Sealants. 

 

1.4 SUBMITTALS 

 

A.    Product Data: Submit data indicating sealant chemical characteristics,    

      performance criteria, substrate preparation, limitations, and color availability. 

 

B.    Provide sample installation on site for Architect’s inspection and approval. 

 

C.    Certificates: Upon completion of work, furnish written statement signed by the    

            Contractor, applicator, and manufacturer stating sealant application complies with  

drawings, specifications, and manufacturer’s recommendations and was proper 

and adequate for conditions requiring sealant. 

 

1.5      PRODUCT DELIVERY, STORAGE AND HANDLING 
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A. Delivery: Deliver sealants and related accessories in factory sealed, unopened 

containers bearing manufacturer’s name, batch number, and product  

      designation. 

 

B. Storage: Store in unopened containers. Follow manufacturer’s recommendations 

for storage temperature and shelf life. 

 

C. Handling: Follow manufacturer’s recommendations for handling product 

containing toxic materials. Keep flammable materials away from heat, sparks, and 

open flame. Use recommended solvents and cleaning agents for cleaning tools, 

equipment, and skin. 

 

1.6 ENVIRONMENTAL REQUIREMENTS 

 

A.    Maintain temperature and humidity recommended by the   sealant manufacturer   

            during and after installation. 

 

1.7 PROTECTION 

 

A.       Use masking tape where required to control lap of materials on adjacent surfaces  

            and remove upon completion.     

 

PART 2 PRODUCTS 

 

2.1 MATERIALS 

 

A. General 

 

1.  Sealant systems shall be compatible with contacting surfaces and premolded  

     joint fillers. 

            2.  Sealant systems shall not stain adjacent exposed surfaces. 

          3.  Manufacturer’s standard color range shall permit matching sealants to color of  

                             contacting surfaces. 

 

2.2 MANUFACTURER 

   

A.    All sealants and accessory parts shall be as manufactured by Pecora Corp.  
 

B.    Substitutions:  As approved by Architect  
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2.3 MATERIALS: 

 

A. General 

 

1.  Sealant systems shall be compatible with contacting surfaces and premolded  

     joint filler. 

2.  Sealant systems shall not stain adjacent exposed   surfaces. 

3.  Manufacturer’s standard color range shall permit matching sealants to color of  

      contacting surfaces 

 

B. ELASTOMERIC SEALANTS 

 

1.   Sealant Type 1: Multi-component acrylic latex sealant; comply with ASTM C 

      C-834-95: Pecora AC-20 + Silicone. 

2.   Sealant Type 2: Two-part Polyurethane sealant; comply with Fed Spec TT-S-   

      00227E, Class A, Type II:  ASTM C-920, Type M, Grade NS, Class 25, Use  

      M: Pecora Dynatrol II 

 

2.4 ACCESSORIES 

 

A.    Primers, sealers, surface conditioners and solvents: As recommended by sealant  

         manufacturer to suit application. Sealants shall be non-staining. Solvents shall be  

         residue free 

 

B.   Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant    

        manufacturer; compatible with joint forming materials. 
 

C.   Joint Backing:  Round foam rod compatible with sealant; ASTM D1056, sponge or  

        expanded rubber; oversized 30 to 50 percent larger than joint width. Incompressible  

        materials or acrylic-, asphalt-, oil-, or solvent containing materials will not be  

        permitted.  

 

D.   Bond Breaker:  Polyethylene film, pressure sensitive tape recommended by sealant   

        manufacturer to suit application. 

 

      E.     Rags: Dry cleaned white cotton. 

 

 

PART 3 EXECUTION 
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3.1 EXAMINATION 

 

A.   Inspect joints and spaces to receive sealant and verify  the following: 

 

  1.  Verify substrate surfaces and joint openings are  ready to receive work. 

                    2.  Verify surfaces are free from bituminous materials, from release agents, bond  

                         breakers, deleterious curing compounds, water repellants, or other surface        

                         treatments. 

                    3.  Verify metallic surfaces are free from rust, mill, scale, coatings, oil and grease 

                    4.  Verify removal of protective materials from aluminum  surfaces. 

                    5.  Verify concrete, plaster, or masonry surfaces have properly cured. 

                    6.  Verify joints and spaces requiring sealing are at correct or normal width. 

                    7.  Verify joint backing and release tapes are compatible with sealant. 

 

B.   Do not start application until unsatisfactory conditions have been corrected. 

 

3.2 PREPARATION 

 

A.    Cleaning 

 

 1.   Remove loose materials and foreign matter which might impair adhesion of  

       sealant. 

              2.   Clean and prime joints. 

              3.   Perform preparation in accordance with ASTM C 1193. 

 

B.   Remove moisture. 

 

C.   Verify proper surface and ambient temperatures. 

 

D.   Primers. 

 

1.  Make preliminary tests to insure primers will notstain exposed materials or  

     deteriorate back up material. 

2.  Prime surfaces immediately prior to sealing 

3.  Prime concrete, stone, copper, steel and masonry surfaces before installing sealant. 

 

E. In all other respects, prepare surfaces in accordance with manufacturer’s 

recommendations. 
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3.3 INSTALLATION 

 

A. Perform installation in accordance with ASTM C 1193. 

 

B. Perform acoustical sealant application work in accordance with ASTM C 919. 

 

C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck 

dimension, and surface bond area as recommended by manufacturer, except where 

specific dimensions are indicated. 

 

D. Install bond breaker where joint backing is not used, or where required to confine 

adhesion of sealant to surface materials. 

 

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags. 

 

F. Apply sealant within recommended application temperature ranges.  Consult 

manufacturer when sealant cannot be applied within these temperature ranges. 

 

G. Tooling: 

   

                  1.  Using tooling agent recommended by sealant manufacturer. Neatly tool joints to           

                       compress material, improve adhesion to surfaces joined, and achieve slightly     

                       concave surface. 

                  2.  Repair air pockets exposed by tooling. 

                  3.  Use masking tape where required to facilitate tooling and remove upon  

                       completion. 

 

3.4 APPLICATION, PENETRATION SEAL 

 

A. Installation: Comply with the manufacturer’s written instructions to properly form 

and dam penetration openings to produce a tight foamed in place penetration  

       seal. After curing inspect for tightness of seal. Make necessary repairs. 

 

B. Provide penetration seals at mechanical and electrical duct, pipe and conduit 

penetrations through floor slabs. 

 

3.5 PATCHING 

 

A. Patch or replace defective and damaged sealants as directed by the Architect. 
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3.6 CLEANING 

 

A. Clean adjacent surfaces soiled in applying sealants in  accordance with sealant 

manufacturer’s recommendations. 

 

B. Remove wet material from adjacent surfaces before it has set. 

 

C.    Do not use cleaning agents.   

 

3.7 SCHEDULE 

 

A. Sealant Joints: 
 

                  1.   Joints in finish carpentry and trim:          Sealant #2 

                  2.   Metal/metal joints:                                  Sealant #2 

                  3.   Masonry joints:                                      Sealant #2 

                  4.   Metal/masonry joints:                             Sealant #2 

                  5.   Metal/wood joints:                                Sealant #1 

                  6.   Exterior wall seismic & expansion joints:  Sealant #2 

 

END OF SECTION 
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SECTION 21 11 00 

FACILITY WATER SERVICE PIPING 

PART 1   GENERAL 

1.1       RELATED DOCUMENTS 

  

A. Drawings and general provisions of the Contract, Including General and   

      Supplementary Conditions and Division 1 Specification Sections, apply to this  

      section. 

1.2       SUMMARY     

            A.        Section includes installation the following plumbing specialties and accessories; 

1. Pipe and pipe fittings 

2. Pipe insulation 

B.      Related Sections 

1.    Section 07 27 00 –  Roof and Deck Insulation 

  2.    Section 07 22 18 –  Preparation for Re-roofing  

3.    Section 07 52 00 –  Modified Bituminous Roofing                            

             4.    Section 22 40 00 –   Plumbing Fixtures 

1.3       REFERENCES 

A.   ANSI B31.9 – Building Service Piping 

             B.         ASME B16.1 – Cast Iron Pipe Flanges and Flanged Fittings Class 25, 125, 250                   

& 800  

             C.         ASME B16.3 – Malleable Iron Threaded Fittings 

             D.         ASME B16.4 – Cast Iron Threaded Fittings Class 125 and 250 

             E.         ASTM A72 – Cast Iron Soil Pipe and Fittings 

             F.         ASTM A536 – Ductile Iron Castings 

             G.         ASTM A888 – Hubless Cast Iron Soil Pipe and Fittings 

             H.         ASTM C564 – Rubber gaskets for cast Iron Soil Pipe Fittings 

             I.           ASTM C1540 – Heavy Duty Shielded Couplings Joining Hubless Cast Iron 
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             J.          ASTM D 1784 – Rigid PVC Vinyl Compounds 

             K.         ASTM D 1785 – PVC Plastic Pipe, Schedule 40 

             M.        ASTM D 2665 – PVC Drain, Waste, and Vent Pipe & Fittings 

             N.        CISPI 301 – Cast Iron Soil Pipe and Fittings for Hubless Cast Iron Sanitary  

Systems  

             O.        CISPI 310 – Joints for Hubless Cast Iron Sanitary Systems    

1.4       SUBMITTALS 

A.        Submit under provisions of Division 1. 

1.  Product Data: Provide data on pipe materials, pipe fittings, valves, and               

accessories. Provide manufactures catalog information. 

2.  Manufacturer's Installation Instructions: Indicate assembly and support             

requirements. 

1.5       PROJECT RECORD DOCUMENTS 

A. Record actual locations of equipment, cleanouts, etc. 

1.6       OPERATION AND MAINTENANCE DATA 

A. Maintenance Data: Include installation instructions, spare parts lists, exploded                                       

assembly views. 

1.7       QUALITY ASSURANCE 

A.       All items of similar class shall be the products of the same manufacturer.   

1.8       QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing the Products specified in 

this section with minimum five years documented experience. 

B. Installer: Company specializing in performing the work of this section with 

minimum five years documented experience. 

1.9       DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, protect and handle products to site in manufacturer's original 

unopened containers or packages with labels intact. 
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B. Accept equipment on site in original factory packaging.  Inspect for damage. 

C. Provide temporary end caps and closures on pipe and fittings.  

1.10    WARRANTY 

A. Provide manufacturer's standard warranty for pipe, fittings and accessories.  

PART 2   PRODUCTS 

2.1      PIPING ABOVE GRADE 

A.        Cast Iron Pipe: CISPI 310, hubless  

1. Fittings: Cast iron 

2. Joints: CISPI 310 neoprene gaskets and stainless steel clamp-and shield 

assemblies. 

            B.          PVC Schedule 40 Solid Wall Pipe and PVC DWV Fitting System. 

                         1.            Fittings: Schedule 40 PVC 

2.2      UNIONS AND CONNECTIONS 

           A.           Provide manufactures instructions on joining pipe and maintain instructions/ 

manuals on site.                          

PART 3   INSTALLATION 

3. 1      PREPARATION 

A.        Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.  

            B.        Remove scale and dirt, on inside and outside, before assembly. 

3.2       INSTALLTION 

A.       Install in accordance with manufacturers instructions.  

B.        Use fittings for all changes in direction and branch connections.                                           

C.      Install exposed piping at right angles or parallel to building walls. Diagonal runs 

are not permitted unless expressly indicated. 

D.     Conceal all pipe installations in walls, pipe chases, utility spaces, above ceilings,   

below grade or floors, unless indicated to be exposed to view. 
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E.     Fire Barrier Penetrations: Where pipes pass through fire rated walls , partitions,  

ceilings and floors, maintain fire rated integrity. 

F.         Install piping with 1/32 inch per foot(1/4 percent) downward slope to drain point. 

G.       Provide non-conducting dielectric connections wherever jointing dissimilar metals 

H.       Route piping in orderly manner and maintain gradient. 

I.         Install piping to conserve building space and not interfere with use of space. 

J.         Group piping wherever practical at common elevations. 

            K.       Install piping to allow for expansion and contraction without stressing pipe/joints  

            L.        Provide clearance for installation of insulation and access to valves and fittings. 

            M.       Provide access where valves and fittings are not exposed. 

            N.       Where pipe support members are welded to structural building framing, scrape,   

brush, clean, and apply one coat of zinc rich primer to welding.  

            O.       Install bell and spigot pipe with bell end upstream. 

3.3        APPLICATION 

             A.        Install unions downstream of valves and at equipment or apparatus connections. 

3.4        ERECTION TOLERANCES 

             A.       Establish invert elevations, slopes for drainage at ¼” to 1/8” per foot. Maintain  

gradient  

             B.       Slope water piping and arrange to drain at low points. 

3.5       CLEANING AND FLUSHING 

A.     Upon completion of work, all piping systems shall be flushed with water/liquid 

alkaline solution with emulsifying agents and detergents, to remove dirt, grease, 

grit, chips and foreign matter. 

B.        Solutions for flushing shall be used in sufficient quantity to produce a velocity of 

a least 2.5 feet per second. Flushing shall continue until discharge solution shows 

no discoloration or evidence of foreign materials. 

3.6       TESTING 
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A.      All new piping systems installed and parts of existing piping systems which 
have been altered, extended or repaired under this contract shall be tested 
as directed by the local authority having jurisdiction and in accordance with 
the State of Connecticut Building Code.  

            B.        All new, altered, extended or replaced piping shall remain exposed until tested. 

C.        At completion of tests, Contractor shall submit a written summary of the test 
to Owner.        

  D.        Any failed test will be repeated until all the requirements of this section and 
the  Building Code are met.  

END OF SECTION 
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SECTION 22 01 12 

TEMPORARY MECHANICAL DISCONNECTS AND RECONNECTS 

 

PART I    GENERAL 

 

1.1       Related Documents 

 

 A.  The provisions of the Contract, the General Conditions, the 

Supplementary Conditions and other Division I Specification Sections, 

apply to the work in this section. 

 

1.2    Work Included 

 

  A.  Temporarily remove roof mounted HVAC equipment, as required.  

Install wood blocking, curbs, sleepers, roofing and flashing as 

required, and reinstall equipment. 

 

1.3    Special Provisions 

 

  A.   The Contractor shall employ mechanics proficient and/or licensed if     

                         applicable, in the trades involved. 

 

  B.  The Contractor shall disconnect mechanical equipment only when 

performing roofing work in the immediate area of the equipment. 

 

  C.   Each unit shall be fully operational immediately after reinstallation.            

                        Shut down time for each unit shall be limited to an eight (8) hour  

                        period unless otherwise agreed by Owner's Representative. 

 

  D.   Prior to commencing any disconnects, the Owner shall be given forty-                            

                        eight (48) hours notice. Notification shall be through. 

 

1.4    Testing 

 

  A.   Prior to commencing roof work, The Contractor shall test mechanical    

                        units in the presence of the Owner's Representative. 

 

  B.   Deficiencies in operation including unusual noises, will be noted in                        

                        writing shall become a matter of record. 

 

  C.   Upon completion of the reinstallation of each unit, it shall be retested     

                        by the The Contractor at his expense. 
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  D.   Any deficiencies which were not noted in the initial testing shall be  

                        corrected by The Contractor at his expense. 

 

PART II   PRODUCTS 

 

2.1    Replacement Parts 

 

      A.  Any replacement parts or additional materials needed due to changes                               

                        in curb or Sleeper heights shall be as recommended by the  

                        manufacturer of the mechanical unit, or as required by governing  

                        codes, and shall match the existing materials as to type, size,   

                        thickness and quality. 

 

PART III   EXECUTION 

 

3.1    Job Conditions 

 

  A.   After disconnection, move units a sufficient distance to permit the                           

                        installation of roofing and flashing materials. 

 

  B.   After new roofing is installed, reinstall units as shown, modifying  

                        conduit and cable as necessary. Units are to be reinstalled immediately  

                        upon completion of new roofing installation at each area that existing  

                        units are in place. 

 

  C.   Provide plywood traffic ways for moving units. If mechanical  

                        contrivance of wheeled "A" frame-type hoists are used, plywood shall  

                        be placed under the equipment for its full route of movement.      

Plywood shall be a minimum of 5/8" thick. 

 

END OF SECTION  
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SECTION 22 07 00 

PLUMBING  INSULATION  

PART 1   GENERAL 

1.1       RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, Including General and   

      Supplementary Conditions and Division 1 Specification Sections, apply to this  

      section. 

1.2      SUMMARY     

            A.        Section includes installation the following insulation and accessories; 

1. Piping insulation 

2. Jackets and accessories 

B.   Related Sections 

              1.   Section 21 11 00  –  Facility Water Service Piping 

1.3       REFERENCES 

             A.         ASTM C177 –   Steady State Heat Flux Measurements and Thermal  

                                                     Transmission Properties by Means of the Guarded Hot Plate  

                                                     Apparatus   

 

             B.         ASTM C195 –   Mineral Fiber Thermal Insulating Cement. 

             C.         ASTM C335 –   Steady State Heat Transfer Properties of Horizontal Pipe   

                                                     Insulation  

             E.          ASTM C449 –   Mineral Fiber Hydraulic Setting Thermal Insulating & Finish                 

                                                     Cement 

             F.          ASTM C518 –   Steady State Heat Flux Measurements and Thermal  

                                                     Transmission Properties by Means of the Heat Flow Meter  

                                                     Apparatus 

 

             G.         ASTM C533 –   Calcium Silicate Block and Pipe Thermal Insulation 

             H.         ASTM C585 –   Inner and Outer Diameters of Rigid Thermal Insulation for  

                                                     Nominal Sizes of Pipe and Tubing (NPS System) 

             I.           ASTM C921 –   Properties of Jacketing Materials for Thermal Insulation. 
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             J.           ASTM E84 –     Surface Burning Characteristics of Building materials 

             K.          ASTM E96 –     Water vapor Transmission of Materials 

             M.          ASTM E162 –  Standard Test Method for Surface Flammability of Materials  

                                                     Using a Radiant Heat Energy Source 

 1.4      SUBMITTALS 

A.        Submit under provisions of Division 1. 

B.      Product Data: Provide product description, list of materials and thickness for each                        

service,  and location. 

C.        Manufacturer's Installation Instructions: Indicate assembly and support  

            requirements. 

1.5      QUALITY ASSURANCE 

A.       Materials: Flame spread/smoke developed rating of 25/50 or less in accordance  

           with ASTM E84, NFPA 255, and UL 723.  

1.6       QUALIFICATIONS 

A. Applicator: Company specializing in performing the work of this section with a 

minimum three years experience. 

1.7       DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, protect and handle products to site in manufacturer's original 

unopened containers or packages with labels intact. 

B. Deliver materials to site in original factory packaging, labeled with 

manufacturer’s identification, including product density and thickness 

            C.        Protect insulation against dirt, water, chemical and mechanical damage.  

1.8       ENVIRONMENTAL REQUIREMENTS 

A. Maintain ambient temperatures and conditions required by manufacturers 

adhesive, mastic, and insulation cements. 

B. Maintain temperature during and after installation for a minimum period of 24 

hours.  

PART 2   PRODUCTS 

2.1       GLASS FIBER PIPING INSULATION 
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A.        Manufacturer:  

1. Johns/Manville, Micro-Lok HP Pipe Insulation 

2. Other acceptable manufacturers offering equivalent products: 

a.    Owens Corning 

b.    Certainteed Manson 

c.    Knauf 

            B.          Insulation: ASTM C547 rigid molded, noncombustible. 

                         1.            ‘K’ value (SI ‘k’ value) ASTM C335, 0.25@ 75 deg F (0.036 @  

                                         24 deg C)  

                         2.            Minimum Service Temperature: -20 degrees F (-28.9 degrees C) 

                         3.            Maximum Service Temperature: 850 degrees F (454 degree C) 

                         4.            Maximum Moisture Absorption: 0.2 percent by volume 

           C.          Vapor Barrier Jacket: 

                          1.           White kraft paper reinforced with glass fiber yarn & bonded to         

                                        aluminized film.  

                          2.           Moisture vapor Permeability: ASTM E96; 0.02 perm-inches 

           D.           Installation: 

                          1.           Secure seams with pressure sensitive tape closure and butt joints with                                         

minimum 3 inch wide tape of same material as vapor barrier jacket  

2.2      JACKETING 

           A.           Polyvinyl Chloride (PCV) Plastic 

                        1.         Manufacturer: Johns/Manville, Zeston 2000 or approved equal. 

                        2.         Jacket: ASTM D1784, one-piece molded type fitting covers. 

                                    a.    Minimum Service Temperature: 0 deg F (-18 deg C) 

                                    b.    Maximum Service Temperature: 150 deg F (66 deg C) 

                                    c.    Thickness: 10 mil (.26 mm) 

                                    d.    Color: off-white 

                        3.         Installation: 

                                    a.     Fittings and Valves: Factory precut inserts 
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                                    b.     Apply vapor retardant mastic to all seams and joints. 

                                    c.     Secure all seams and joints with Zeston PVC Z-Tape. 

 

            B.       Canvas jacket: UL listed 

  1.          fabric: ASTM C921, 6oz/sq yd (220 g/sq m), plain weave cotton treated                 

with dilute retardant lagging adhesive compatible with insulation.                                                           

            C.       Insulating Cement 

                       1.         Manufacturer: Rock Wool “One Shot” or approved equal. 

                       2.         Jacket: ASTM C449, mineral wool/inorganic dry mix, non-combustible. 

                                    a.     Maximum service temperature: 1200 deg F (649 deg C) 

                                    b.     “K” value (SI “k” value): 1.12 at 400 deg F 

                                     c.    Thickness: Same as adjoining piping. 

                      3.           Installation: 

                                    a.     One monolithic layer directly applied 

                                    b.     Exterior finish shall be troweled for smooth paintable surface. 

PART 3   INSTALLATION 

3.1       EXAMINATION 

A.        Verify that pipe has been tested before applying insulation . 

            B.        Verify that surfaces are clean and dry, with foreign materials removed. 

3.2       INSTALLTION 

A.       Install in accordance with manufacturers instructions.  

B.       On exposed piping, locate insulation and cover seams in least visible locations                                            

C.       Continue insulation through walls, sleeves, pipe hangers, and other  

           penetrations.   

D.       Inserts and Shields: 

                       1.    Application: Piping 2 inches diameter or larger. 

                       2.    Insert location: Between support shield and piping and under finish jacket. 
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                       3.    Insert Configuration: Minimum 6 inches long, of same thickness and contour  

                              as adjoining insulation; may be factory fabricated. 

                       4.    Insert material: ASTM C640 cork, hydrous calcium silicate insulation or other         

heavy density insulating material suitable for planned temperature range.  

E.       Finish insulation at supports, protrusions, and interruptions. 

3.3       TOLERANCE 

             A.       substituted insulation materials shall provide thermal resistance within 10 percent 

normal conditions, as materials indicated.  

3.04      GLASS FIBER INSULATION SCHEDULE 

             A.        All insulation shall be 1-1/2 inch thickness with appropriate jacket. 

END OF SECTION 
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SECTION 22 40 00 

PLUMBING FIXTURES 

 

PART 1   GENERAL 

1.1       RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, Including General and   

      Supplementary Conditions and Division 1 Specification Sections, apply to this  

      section. 

1.2      SUMMARY     

            A.        Section includes installation the following plumbing specialties and accessories; 

1. Roof drains & overflow roof drains. 

2. Downspout 

B. Related Sections 

  1. Section 07 22 18 –  Preparation for Re-roofing 

2. Section 07 27 00 –  Roof and Deck Insulation 

3. Section 07 55 00 –  Modified  Bituminous Membrane Roofing 

1.3      REFERENCES 

A. ANSI A112.21.2 - Roof Drains. 

1.4      SUBMITTALS 

A.        Submit under provisions of Division 1. 

B. Shop Drawings: Indicate dimensions, weights, and placement of openings and 

holes. 

C. Product Data: Provide component sizes, rough-in requirements, service sizes, 

capacities and finishes. 

D. Manufacturer's Installation Instructions: Indicate assembly and support 

requirements. 

1.5       PROJECT RECORD DOCUMENTS 

A. Record actual locations of equipment, cleanouts, etc. 
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1.6       OPERATION AND MAINTENANCE DATA 

A. Maintenance Data: Include installation instructions, spare parts lists, exploded                                   

assembly views. 

1.7      QUALITY ASSURANCE 

A.     All items of similar class shall be the products of the same manufacturer.   

B. Roof Drainage System 

1. Basis of design for this project is roof drains with downspout nozzles and 

parapet scupper sleeve as the secondary means of water drainage. This 

installation shall conform to all governing local and state codes. 

2. Roof drain manufacturer shall provide documentation certifying the proper 

location and placement of primary and overflow drainage system. 

1.8      QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing the Products specified in 

this section with minimum five years documented experience. 

B. Installer: Company specializing in performing the work of this section with 

minimum five years documented experience. 

1.9      DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, protect and handle products to site in manufacturer's original 

unopened containers or packages with labels intact. 

B. Accept equipment on site in original factory packaging.  Inspect for damage. 

1.10     WARRANTY 

A. Provide manufacturer's standard warranty roof drains and scupper sleeves. 
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PART 2   PRODUCTS 

2.1     MANUFACTURERS 

Specialties listed within this specification shall be as the manufactured by the following:  

1. Josam 

2. Jay R Smith 

3. Zurn 

2.2      ROOF DRAINS 

A.   Roof Drains: ANSI A112.21.2, Josam Mfg. Co. Series 21500, cast iron body,                            

 

2.4       PREPARATION 

A. Coordinate cutting and forming of roof and pre-cast wall construction to receive 

drains, downspout nozzles and parapet scupper sleeves. 

PART 3   INSTALLATION 

3.1       INSTALLATION 

A.       Install in accordance with manufacturer’s instructions. 

  B.        Contractor shall verify existing piping size prior  to installation of new roof drain                                            

assemblies 

C. Installation of Roof Drains, Overflow Roof Drains, Downspout Nozzles and 

Parapet Scupper Sleeves in accordance with manufacturers instructions.  

D. All items of this section to be installed bay a licensed plumber with a minimum 

five years experience in the installation of rooftop plumbing accessories. 

END OF SECTION 
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SECTION 26 01 12   

TEMPORARY ELECTRICAL DISCONNECTS AND RECONNECTS 

 

PART I   GENERAL 

 

1.1   Related Documents 

 

   A.  The provisions of the Contract, the General Conditions, the  

      Supplementary Conditions and other Division I Specification Sections, 

apply to the work in this section. 

 

1.2    Work Included 

 

  A.   Temporarily disconnect electrical feed to each roof top HVAC unit  

                        and other necessary equipment. 

 

  B.  Inspect and repair existing power lines. 

 

  C.  Fabrication, installation and flashing of equipment supports. 

 

  D.   Reconnection of electrical feed upon completion of new roofing and  

                        related sheet metal. 

 

1.3    Special Provisions 

 

  A.   The Contractor shall employ mechanics licensed in the electrical trade. 

 

  B.   The Contractor shall disconnect electrical equipment or feeds only                  

                        when performing roofing work in the immediate area of the equipment  

                        or feed. 

 

  C.   Each feed or unit shall be fully operational immediately after  

                        reinstallation.  Shut down time for each unit shall be limited to an eight  

                        (8) hour period unless otherwise agreed by Owner's Representative. 

 

  D.   Prior to commencing any disconnects, the Owner shall be given forty- 

                        eight (48) hours notice.  Notification shall be given through 

 

1.4    Testing 

 

  A.   Prior to commencing roofing work, The Contractor shall test circuits  

                        in the presence of the Owner's Representative. 
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  B.   Deficiencies in operation will be noted in writing and shall become a  

                        matter of  record. 

 

  C.   Upon completion of the reconnection of each item or circuit, it shall be  

                      retested by The Contractor in the presence of the Owner's  

                      Representative. 

 

  D.   Any deficiencies which were not noted in the initial testing shall be  

                        corrected by The Contractor at his expense. 

 

PART II   PRODUCTS 

 

2.1    Replacement Parts 

 

  A.  Any replacement parts or additional materials shall be as   

                              recommended by the manufacturer of the unit, or as required by  

                              governing codes, and shall match the existing materials as to type,                              

                              size, thickness and quality. 

 

PART III   EXECUTION 

 

3.1    Job Conditions 

 

  A.   Do not disconnect electricity without permission of the Owner's  

                        representative.  

 

  B.   Disconnection shall be performed only after new roof and flashing  

                        materials are available to complete the operation. 

 

  C.   Locate penetrations in roof system such that tripping hazards are  

                        minimized. 

 

END OF SECTION  
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